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SECTION 00 1100 

ADVERTISEMENT FOR BIDS 
 

Sewer Collection System – Phase 2 & 3 

Town of Huntland  
(Owner) 

Separate sealed Bids for furnishing of all materials, labor, tools, equipment, and appliances 
necessary for the construction of Sewer Collection System Phase 2 & 3 will be received by the 
Owner at 100 Banks Street, Huntland, TN, 37345, until 2:00 p.m., local time, on Thursday, July 
15, 2021, and then at said office publicly opened and read aloud. 

The Project consists of the following major elements: construction of an effluent pressure sewer 
collection system in the Town of Huntland, including force mains, watertight septic tanks and 
STEP effluent pump assemblies, and associated site and electrical work for a complete project 
as shown or specified in the Contract Documents.       

A non-mandatory pre-bid meeting will be held at 10:00 a.m. local time, on Wednesday, 
July 7, 2021 at the Huntland Community Center (100 Moore Lane).  

Copies of the Contract Documents and Specifications, including bidding documents and 
requirements and Contract Drawings may be obtained from the Engineer, FOXPE LLC, 
Nashville, TN (Address below), upon payment of $250 for each set. This payment is not 
refundable.  Copies may be examined at the following locations:  

FOXPE LLC, 233 Oceola Avenue, Suite 200, Nashville, Tennessee 37209, 615.476.0706 
Builders Exchange of Tennessee (Nashville Office), 2322 Winford Ave. Nashville, TN 37211 
Builders Exchange of Tennessee (Knoxville Office), 300 Clark Street Knoxville, TN 37921 
Nashville Minority Business Center, 1919 Charlotte Ave, Nashville, TN 37203 

Bidders must be listed on Engineer’s list of plan holders who have purchased the Contract 
Documents, Specifications, and Drawings. 

No bid may be withdrawn within 90 days after the scheduled time for receipt of bids. 

Engineer shall be provided with the following information:  mailing address for U.S. Postal 
Service, physical delivery address, telephone number, email address, and name of contact 
person. 

This project is being funded by a State Revolving Fund loan on or after 2014 EPA Fiscal Year. 
The loan recipient must be in compliance with all applicable Davis-Bacon Act and American Iron 
and Steel requirements. 

Any contract or contracts awarded by the Owner through this invitation for bids will be funded by 
a State Revolving Fund (SRF) loan from the State of Tennessee.  State and Federal funds will 
be involved in this project, and, as a result, Bidders must comply with the SRF Loan Program’s 
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Disadvantaged Business Enterprises (DBE) requirements including contacting a minimum of 10 
qualified DBE sub-contractors, professional service providers, vendors, and/or suppliers by 
certified mail to solicit bids.  The apparent successful Bidder must submit to the Owner copies of 
the certified letters and return receipts prior to contract award.  Neither the State of Tennessee 
nor any of its departments, agencies, or employees is or will be a party to this Invitation for Bids 
or any resulting contract(s) awarded by the Owner. 
 
All qualified Disadvantaged Business Enterprises (DBE) firms desiring to bid as a General 
Contractor, sub-contractor, professional service provider, supplier, or equipment vendor are 
encouraged to contact Ms. Marilyn Robinson at the Nashville Minority Business Center listed 
above or FOXPE, 233 Oceola Avenue, Suite 200, Nashville, Tennessee 37209, 615-640-0757 
in order to obtain a list of prospective bidding General Contractors or to obtain copies of 
bidding/contract documents. 

All bidders must be licensed General Contractors as required by the Contractor's Licensing Act 
of 1994 of the General Assembly of the State of Tennessee and qualified for the type of 
construction being bid upon.  

Attention of bidders is particularly called to the requirements as to conditions of employment to 
be observed and minimum wage rates to be paid under the contract, Section 3, Segregated 
Facility, Section 109 and E.O. 11246. 

 

      Town of Huntland 

Date:                                  Dolton Steele, Mayor 
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SECTION 00 2100 

INFORMATION FOR BIDDERS  
1. RECEIPT AND OPENING OF BIDS 

The Town of Huntland (herein called the "Owner"), invites Bids on the form attached hereto, 
all blanks of which must be appropriately filled in.  Bids will be received by the Owner at the 
location and time noted in the Advertisement for Bids.  The envelopes containing the Bids 
shall be sealed. 

The Owner may consider informal any Bid not prepared and submitted in accordance with 
the provisions hereof and may waive any informalities or reject any and all Bids.  Any Bid 
may be withdrawn prior to the above scheduled time for the opening of Bids or authorized 
postponement thereof.  Any Bid received after the time and date specified shall not be 
considered.  No Bidder may withdraw a Bid within 90 days after the actual date of the 
opening thereof. 

2. PREPARATION OF BID 

Each Bid shall be submitted on the Bid forms bound in the Contract Documents.  All blank 
spaces for Bid prices must be filled in, in ink or typewritten, in both words and figures.  (In 
case of discrepancy, the amount shown in words will govern.)  All required enclosed 
certifications must be fully completed and executed when submitted. 

Each Bid must be submitted in a sealed envelope, addressed to the Owner.  Each sealed 
envelope containing a Bid must be plainly marked on the outside as Sewer Collection 
System, and include all other information required by the state of Tennessee law. 

If forwarded by mail, the sealed envelope containing the Bid must be enclosed in another 
envelope addressed to the Owner at 100 Banks Street, Huntland, TN 37345. 

Any and all Bids not meeting the aforementioned criteria for Bid submittal, will be declared 
nonresponsive, will not be opened, and will be returned to the Bidder unopened. 

3. SUBCONTRACTS 

The Bidder is specifically advised that any person, firm, or other party to whom it is proposed 
to award a subcontract under this Contract must be acceptable to the Owner and funding 
agencies and shall be subject to verification by the state of Tennessee as to eligibility status. 

4. FACSIMILE MODIFICATIONS 

Any Bidder may modify his Bid by facsimile communication at any time prior to the 
scheduled closing time for receipt of Bids, provided such facsimile communication is 
received by the Owner prior to the closing time, and provided further, the Owner is satisfied 
that a written confirmation of the facsimile modification over the signature of the Bidder was 
mailed prior to the closing time.  The facsimile communication should not reveal the Bid 
price but should provide the addition or subtraction or other modification so that the final 
prices or terms will not be known by the Owner until the sealed Bid is opened.  If written 



 

STD MAR 13 00 2100-2 3700-004 
02/28/21 

confirmation is not received within two days from the closing time, no consideration will be 
given to the facsimile modification. 

5. GENERAL CONDITIONS AND REVISION OF QUANTITIES 

The unit or lump sum price for each of the items in the proposal of each Bidder shall include 
its pro rata share of General Conditions costs so that the sum of the products obtained by 
multiplying the quantity shown for each item by the unit price represents the total Bid.  Any 
Bid not conforming to this requirement may be rejected as informal.  The special attention of 
all Bidders is called to this provision, for should conditions make it necessary to revise the 
quantities, no limit will be fixed for such increased or decreased quantities nor extra 
compensation allowed, provided the net monetary value of all such addition or subtraction in 
quantities of such items of work (i.e., difference in cost) shall not increase or decrease the 
total original contract price by more than 25 percent, except for work not covered in the 
Drawings and Detailed Specifications as provided for under General Conditions and 
Supplemental General Conditions. 

6. QUALIFICATIONS OF BIDDER 

The Owner may make such investigations as deemed necessary to determine the ability of 
the Bidder to perform the work, and the Bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request.  The Owner reserves the 
right to reject any Bid if the evidence submitted by, or investigation of, such Bidder fails to 
satisfy the Owner that such Bidder is properly qualified to carry out the obligations of the 
Contract and to complete the work contemplated therein.  Conditional Bids will not be 
accepted. 

A Bidder must purchase a set of Contract Documents (including Bidding Requirements and 
Documents), Specifications, and Drawings through the Engineer in order to be considered a 
qualified bidder.  Addenda will only be sent to those who have purchased documents and 
are on the list of planholders maintained by FOXPE LLC. 

7. BID SECURITY 

Each Bid must be accompanied by a cashier's check on a duly authorized bank, certified 
check of the Bidder, or a bid bond prepared on the form of bid bond attached hereto, duly 
executed by the Bidder as principal and having as security thereon a surety company listed 
in the latest issue of U.S. Treasury Circular 570, in the amount of 5 percent of the Bid. 
 Certified checks or cashier's checks shall be made payable to the Owner.  Such checks or 
bid bonds will be returned to all except the three lowest Bidders within three days after the 
opening of Bids; the remaining checks or bid bonds will be returned promptly after the 
Owner and the accepted Bidder have executed the contract, or, if no award has been made 
within 60 days after the date of the opening of Bids, upon demand of the Bidder at any time 
thereafter, so long as he has not been notified of the acceptance of his Bid. 

8. LIQUIDATED DAMAGES FOR FAILURE TO ENTER INTO CONTRACT 

The successful Bidder, upon his failure or refusal to execute and deliver the Contract and 
bonds required within 10 days after he has received notice of the acceptance of his Bid, 
shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security 
deposited with his Bid. 
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9. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

Bidder must agree to commence work on or before a date to be specified in a written Notice 
to Proceed of the Owner and to fully complete the Project within 550 consecutive calendar 
days thereafter.  Bidder must agree also to pay as liquidated damages the sum of $600 for 
each consecutive calendar day in default as hereinafter provided in the General Conditions 
and Supplemental General Conditions. 

10. CONDITIONS OF WORK 

Each Bidder must inform himself fully of the conditions relating to the construction of the 
Project and the employment of labor thereof.  Failure to do so will not relieve a successful 
Bidder of his obligation to furnish all material and labor necessary to carry out the provision 
of his Contract.  Insofar as possible the Contractor, in carrying out his work, must employ 
such methods or means as will not cause any interruption of or interference with the work of 
any other Contractor or the operations of the Owner. 

11. ADDENDA AND INTERPRETATIONS 

No interpretation of the meaning of the Drawings, Specifications, or other prebid documents 
will be made to any Bidder orally. 

Every request for such interpretation should be in writing addressed to Dudney Fox, 
P.E.(dudney@foxpe.com); FOXPE LLC, at 233 Oceola Avenue #200, Nashville, Tennessee 
37209, and to be given consideration must be received at least five days prior to the date 
fixed for the opening of Bids.  Any and all such interpretations and any supplemental 
instructions will be in the form of written addenda to the Specifications which, if issued, will 
be transmitted electronically to all prospective Bidders not later than two days prior to the 
date fixed for the opening of Bids, or in accordance with Tennessee statute.  Failure of any 
Bidder to receive any such addendum or interpretation shall not relieve such Bidder from 
any obligation under his Bid as submitted.  All addenda so issued shall become a part of the 
Contract Documents. 

12. SECURITY FOR FAITHFUL PERFORMANCE 

Simultaneously with his delivery of the executed Contract, the Contractor shall furnish a 
surety bond or bonds as security for faithful performance of this Contract and for the 
payment of all persons performing labor on the Project under this Contract and furnishing 
materials in connection with this Contract, as specified in the General Conditions included 
herein.  Surety companies executing bonds must appear on the Treasury Department's 
most current list (Circular 570 as amended) and be authorized to transact business in the 
state where the project is located. 

13. POWER OF ATTORNEY 

Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 
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14. NOTICE OF SPECIAL CONDITIONS 

Attention is particularly called to those parts of the Contract Documents and Specifications 
which deal with the following: 

A. Inspection and testing of materials 
B. Insurance requirements 
C. Wage rates (if applicable) 
D. Surveys, permits, and regulations 
E. State Allowances 

The federal regulations enclosed or herein referred to supersede all conflicting requirements 
of the Contract Documents. 

15. LAWS AND REGULATIONS 

The Bidder's attention is directed to the fact that all applicable state laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the Project shall apply to the Contract throughout, and they will be deemed 
to be included in the Contract the same as though herein written out in full. 

16. OBLIGATION OF BIDDER 

At the time of the opening of Bids, each Bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the Drawings and Contract Documents 
(including all addenda).  The failure or omission of any Bidder to examine any form, 
instrument, or document shall in no way relieve any Bidder from any obligation in respect of 
his Bid. Each bidder must inform him/herself fully of the conditions relating to the 
construction of the project and the employment of labor thereof. Failure to do so will not 
relieve a successful bidder of his/her obligation to furnish all material and labor necessary to 
carry out the provisions of his/her contract. Insofar as possible, the contractor, in carrying 
out the work, must employ such methods as will not cause any interruption of or interference 
with the work of any other contractor.  

17. EXECUTION OF BID DOCUMENTS 

The Contractor, in signing his Bid on the whole or any portion of the work, shall conform to 
the following requirements: 

A. Bids which are not signed by individuals making them shall have attached thereto a 
power of attorney evidencing authority to sign the Bid in the name of the person for 
whom it is signed. 

B. Bids which are signed for a partnership shall be signed by all of the partners or by an 
attorney-in-fact.  If a Bid is signed by an attorney-in-fact, there should be attached to the 
Bid a power of attorney executed by the partners evidencing authority to sign the Bid. 

C. Bids which are signed for a corporation shall have the correct corporate name thereof 
and the signature of the President or other authorized officer of the corporation manually 
written below the corporate name following the wording "By ______________." 
Corporation seal shall also be affixed to the Bid. 
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18. METHOD OF AWARD - LOWEST QUALIFIED BIDDER 

The Contract will be awarded to the responsive, responsible Bidder submitting the lowest 
Bid complying with the conditions of the Information for Bidders.  Award will be made on the 
basis of the prices given in the Base Bid either with or without alternates at the discretion of 
the Owner.  The Bidder to whom the award is made will be notified at the earliest possible 
date.  The Owner reserves the right to reject any and all Bids and to waive any informality in 
Bids received whenever such rejection or waiver is in its interest. Conditional bids will not be 
accepted. 

A responsive Bidder shall be one who submits his Bid in the proper form without qualification 
or intent other than as called for in the Specifications and on the Contract Drawings and who 
binds himself on behalf of his Bid to the Owner with the proper bid bond or certified check 
completed and attached, and who properly completes all forms required to be completed 
and submitted at the time of the bidding. 

A responsible Bidder shall be one who can fulfill the following requirements: 

A. The Bidder shall maintain a permanent place of business.  This requirement applies to 
the Bidder where the Bidder is a division of a corporation, or where the Bidder is 50 
percent or more owned by a person, corporation, or firm. 

B. The Bidder shall demonstrate that he has adequate construction management 
experience and sufficient equipment resources to properly perform the work under and in 
conformance with these Contract Documents.  This evaluation will be based upon a list 
of completed and active projects and a list of construction equipment available to the 
Bidder to perform the work. 

C. The Bidder shall demonstrate that he is familiar with the work under these Contact 
Documents.  This evaluation will be based upon a list of major equipment items the 
Bidder proposes to furnish and a list of subcontractors the Bidder proposes to use in 
prosecuting the work. 

D. The Bidder shall demonstrate that he has financial resources of sufficient strength to 
meet the obligations incident to the performance of the work covered by these Contract 
Documents.  The Bidder shall complete the Statement of Bidder's Qualifications in the 
Bid forms.  The ability to obtain the required Performance and Payment Bonds will not 
alone demonstrate adequate financial capability. 

E. The Bidder may demonstrate financial capability by submitting a suitable financial 
statement of an Equity Partner, provided an agreement is executed binding the Bidder 
and said Equity Partner, jointly and severally, to fulfill all duties, obligations, and 
responsibilities of the Contractor under these Contract Documents if the Contract is 
awarded to the Bidder.  The agreement shall be submitted with the Bid and shall be 
satisfactory to the Owner's attorney or the Bid may be declared nonresponsive. 

F. The Bidder shall furnish all data required by these Contract Documents.  Failure to do so 
may result in the Bid being declared nonresponsive.  Acceptance of the Bidder's 
documentation and substantiation or contract award by the Owner does not relieve the 
Bidder of liability for nonperformance as covered in the Contract Documents, nor will the 
Bidder be exempted from any other legal recourse the Owner may elect to pursue. 
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19. EMPLOYMENT OF LOCAL LABOR 

Preference in employment on the Project shall, insofar as practicable, be given to qualified 
local labor. 

20. BID ENVELOPE 

All Bidders must be licensed contractors in the State of Tennessee.  In compliance with all 
the requirements of Chapter No. 135, Public Acts of 1945 of the General Assembly of the 
State of Tennessee, and House Bill No. 2180 (Public Chapter No. 882) known as the 
Contractor's Licensing Act of 1976 (and all amendments thereto), the envelope in which the 
Bid is contained must also bear on the outside the following: 

A. Name of Bidder 

1. Address of the Bidder; 
2. Name of Project for which Bid is submitted; 
3. Bidder's License Number; 
4. Bidder's License Category or Classification; and 
5. Bidder's License Expiration Date. 

B. Name of Electrical; Plumbing; Heating, Ventilation and Air Conditioning; or Masonry Sub-
Contractors 

1. Contractor's License Number; 
2. Contractor's License Expiration Date; and 
3. License Classification. 

Bid envelopes that do not bear the above information will be returned to the Bidder 
unopened. 

A copy of the form found on the last page of this section properly completed to provide the 
required information as identified above shall be affixed to the front of the envelope 
containing the Bidder’s proposal. 

21. SAFETY STANDARDS AND ACCIDENT PREVENTION 

With respect to all work performed under this contract, the Contractor shall: 

a. Comply with the safety standards provisions of applicable laws, building and 
construction codes and the "Manual of Accident Prevention in Construction" 
published by the Associated General Contractors of America, the requirements of the 
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the 
requirements of Title 29 of the Code of Federal Regulations, Section 1518 as 
published in the "Federal Register", Volume 36, No. 75, Saturday, April 17, 1971.  

b. Exercise every precaution at all times for the prevention of accidents and the 
protection of persons (including employees) and property.  
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c. Maintain at his/her office or other well-known place at the job site, all articles 
necessary for giving first aid to the injured and shall make standing arrangements for 
the immediate removal to a hospital or a doctor's care of persons (including 
employees), who may be injured on the job site. In no case shall employees be 
permitted to work at a job site before the employer has made a standing 
arrangement for removal of injured persons to a hospital or a doctor's care.  



 

 

CONTRACTOR’S IDENTIFICATION 
This form shall be attached to the sealed envelope containing the Bid. 
Failure to provide the following information on the sealed envelope will 
be considered a non-responsive Bid. 

BIDDER: 
Complete the following for all applicable 
Electrical; Plumbing; Heating, Ventilation and   
Air-Conditioning; or Masonry Subcontractors: 

Name                                                                

Subcontractor:                                                              
Address                                                              

                                                                                 
                                                                                 

Tennessee License No.                                       
                                                                           

License Expiration Date                                                   
Tennessee License No.                                       

License Classification                                                   
Expiration Date                                                   

Subcontractor:                                                              
Monetary Limit $             __                                   

                                                                                 
Classification                                                        

Tennessee License No.                                       
                                                                                 

License Expiration Date                                                   
                                                                           

License Classification                                                   

Subcontractor:                                                              

                                                                                 

Tennessee License No.                                       

License Expiration Date                                                   

License Classification                                                  

                                                                                                                                                            

SEALED BID PROPOSAL FOR THE CONSTRUCTION OF 

SEWER COLLECTION SYSTEM – PHASE 2 & 3 

FOR the Town of Huntland 

Bid Date                                   Bid Time                
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SECTION 00 4100 

     BID 

Project Description: Sewer Collection System – Phase 2 & 3      

Proposal of___________________________________________________________________  

(hereinafter called "Bidder"), doing business as                                                                                  
(a corporation, a partnership, an individual) 

to Town of Huntland (hereinafter called "Owner"). 

Gentlemen: 

The Bidder, in compliance with your Advertisement for Bids for the construction of this project 
having examined the Drawings and Specifications with related documents and the site of the 
proposed work, and being familiar with all of the conditions surrounding the construction of the 
proposed project including the availability of materials and labor, hereby proposes to furnish all 
labor, materials, and supplies, and to construct the project in accordance with the Contract 
Documents, within the time set forth therein, and at the price(s) stated below.  This price(s) is to 
cover all expenses including overhead and profit incurred in performing the work required under 
the Contract Documents, of which this proposal is a part. 

Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in written Notice to Proceed of the Owner and to fully complete the project within 550 
consecutive calendar days thereafter as stipulated in the Specifications.  Bidder further agrees 
to pay as liquidated damages, the sum of $600 for each consecutive calendar day thereafter as 
hereinafter provided in the General Conditions. 

Bidder acknowledges receipt of the following addenda: 

                                                                                                                                                                 

                                                                                                                                                                 

                                                                                                                                                                 

Bidder agrees to perform all the construction of the project complete with appurtenant and 
accessory work described in the Specifications and shown on the plans for the attached 
price(s). 

The attached price(s) shall include all labor, materials, bailing, shoring, removal, overhead, 
profit, insurance, etc., to cover the finished work of the several kinds called for. 

Bidder understands that the Owner reserves the right to reject any or all Bids and to waive 
any informalities in the bidding. 
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The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of 90 
calendar days after the scheduled closing time for receiving Bids. 

Upon receipt of written notice of the acceptance of this Bid, Bidder will execute the formal 
contract attached within ten days and deliver a surety bond or bonds as required by the General 
Conditions.  The Bid security attached in the sum of 5 percent of the total Bid is to become the 
property of the Owner in the event the contract and bond are not executed within the time above 
set forth, as liquidated damages for the delay and additional expense to the Owner caused 
thereby. 

 

Respectfully submitted: 

                                                                     

By____________________________  
(Signature) 

Title___________________________  

                                                                     
 
                                                                     

(Business Address) 

ATTEST: 

                                                                     

Name_____________________________                                                         
(Please Type) 

Title                                                                                                     (SEAL) 

 

Note:  Attest for a corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a Notary. 
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Note:  Unless otherwise stated, all bid items shall be a complete installation as Specified and/or shown on Drawings.

Item No. Description Unit Quantity Unit Price Item Total

1 2" PVC, SCH40 LF 9,400 $ $

2 3" PVC, SCH40 LF 3,070 $ $

3 4" PVC, ASTM D 2241, DR21 LF 1,475 $ $

4 6" PVC, ASTM D 2241, DR21 LF 800 $ $

6 2" HDPE, DR11, HDD (TDOT ROW) LF 1,000 $ $

7 3" HDPE, DR11, HDD (TDOT ROW) LF 2,000 $ $

8 4" HDPE, DR11, HDD (TDOT ROW) LF 300 $ $

10 TDOT HDPE Casing, 6" HPDE Carrier, HDD LF 100 $ $

11 TDOT HDPE Casing, 2" HPDE Carrier, HDD LF 75 $ $

12 Final Grading, Seeding, & Cleanup LF 12,350 $ $

13 Pavement Repair - Driveways & Parking Lots LF 1,700 $ $

14 Pavement Repair - County Road & City Street LF 695 $ $

15 2" Ball Valve - PVC EA 5 $ $

16 3" Ball Valve - PVC EA 2 $ $

17 4" Ball Valve - PVC EA 1 $ $

19 Air Release Valve & Vault EA 14 $ $

20 Cleanout EA 15 $ $

22 Pressure Sewer Service Connection Box - Improved EA 20 $ $

23 Pressure Sewer Service Connection Box - 
Unimproved EA 180 $ $

24 Pressure Sewer Service Line 1" PVC, SCH40 LF 4,000 $ $

26 STEP Tank System Complete, 1,000 Gallon LS 167 $ $

29 STEP System Service Line 1" PVC, SCH40 LF 12,000 $ $

Force Main Sewer - PVC

SECTION 00 4143
BID SCHEDULE

TOWN OF HUNTLAND
SEWER COLLECTION SYSTEM

HUNTLAND, TENNESSEE
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32 Allowances as specified in Section 01 2113 LS 1 $25,000 $25,000

TOTAL BID Dollars & Cents

Item No. Description Unit Quantity Unit Price Item Total

1 2" HDPE, DR11, HDD LF 10,400 $ $

2 3" HDPE, DR11, HDD LF 5,070 $ $

3 4" HDPE, DR11, HDD LF 1,775 $ $

4 6" HDPE, DR11, HDD LF 800 $ $

6 TDOT HDPE Casing, 6" HPDE Carrier, HDD LF 100 $ $

7 TDOT HDPE Casing, 2" HPDE Carrier, HDD LF 75 $ $

8 2" Ball Valve, HDPE EA 5 $ $

9 3" Ball Valve, HDPE EA 2 $ $

10 4" Ball Valve, HDPE EA 1 $ $

12 Air Release Valve & Vault Complete EA 14 $ $

13 Cleanout Complete EA 15 $ $

15 Pressure Sewer Service Connection Box - Improved EA 20 $ $

16 Pressure Sewer Service Connection Box - 
Unimproved EA 180 $ $

17 Pressure Sewer Service Line 1" HDPE, DR11 LF 4,000 $ $

19 STEP Tank System Complete, 1,000 Gallon LS 167 $ $

22 STEP System Service Line 1" HDPE, DR11 LF 12,000 $ $

25 Allowances as specified in Section 01 2113 LS 1 $25,000 $25,000

TOTAL HDPE HDD ALTERNATE BID

TOTAL BID
(Figures)

(Words)

Allowances

Force Main Sewer - HDPE HDD Alternate

Allowances

TOTAL HDPE HDD ALTERNATE BID
(Figures)
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Dollars & Cents

BIDDER DATE

BY TITLE

ADDRESS

CITY STATE ZIP CODE

EMAIL

Unit Prices have been computed in accordance with the Contract Documents.  Initially the contract price will be deemed to include for all 
unit price work an amount equal to the sum of the Unit Price for each separately identified item of Unit Price Work times the estimated 
quantity of each item as indicated in the Agreement.

(Words)

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final 
payment for all Unit Price Bid Items will be based on actual quantities, determined as provided in the Contract Documents. Owner may 
award the project with or without alternates and alternates may be used to determine lowest responsive and responsible bidder.

Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of the unit prices.  Discrepancies 
between the indicated sum of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.

Each Unit Price will be deemed to include an amount considered by contractor to be adequate to cover Contractor’s overhead and profit 
for each separately identified item.



STD MAR 13 00 4313-1 2700-004 

11/20/20

SECTION 00 4313 

BID BOND 
 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned,    

 as Principal, and 

   as Surety, 

are hereby held and firmly bound unto the Town of Huntland as Owner in the penal sum of five 

percent of the total Bid which equals         

 for the payment of which, well and 

truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, 

administrators, successors, and assigns. 

 

The condition of the above obligation is such that whereas the Principal has submitted to the 

Town of Huntland a certain Bid, attached hereto and hereby made a part hereof to enter into a 

contract in writing for the construction of the Sewer Collection System – Phase 2 & 3. 

 

 

NOW, THEREFORE, 

 

a. If said Bid shall be rejected, or in the alternate, 

 

b. If said Bid shall be accepted and the Principal shall execute and deliver a contract in the 

Form of Contract attached hereto (properly completed in accordance with said Bid) and 

shall furnish a bond for his faithful performance of said contract, and for the payment of 

all persons performing labor or furnishing materials in connection therewith, and shall in 

all other respects perform the agreement created by the acceptance of said Bid, 

 

then this obligation shall be void, otherwise the same shall remain in force and effect; it being 

expressly understood and agreed that the liability of the Surety for any and all claims hereunder 

shall in no event exceed the penal amount of this obligation as herein stated. 

 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 

and its bond shall be in no way impaired or affected by any extension of the time within which 

the Owner may accept such Bid; and said Surety does hereby waive notice of any such 

extension. 
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IN WITNESS WHEREOF, the Principal and Surety have executed this bond by causing their 

respective names to be hereunto subscribed and their seals to be hereunto affixed by their duly 

authorized officers, on this the                day of                          , 20     . 

 

 

 CONTRACTOR - PRINCIPAL: 

   

 

 By       

 Name  

 (Please Type) 
 Title  

 

ATTEST: 

  

 

Name                           

  (Please Type)     

Title                      (SEAL) 

 

 

Note:  Attest for a Corporation must be by the corporate secretary; for a partnership by another 

partner; for an individual by a Notary. 

 

 SURETY: 

   

 

 By    

    

 Name   

                (Please Type) 

 Title   

 (Attach Power of Attorney) 

 

ATTEST: 

  

 

Name                            

(Please Type) 

Title                          (SEAL) 

 

Note:  Surety companies executing bonds must appear on the Treasury Department's most 

current list (Circular 570 as amended) and be authorized to transact business in the state where 

the project is located. 
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SECTION 00 4513 

STATEMENT OF BIDDER'S QUALIFICATIONS 
All questions must be answered and the data given must be clear and comprehensive.  This 
statement must be notarized.  If necessary, questions may be answered on separate attached 
sheets.  The Bidder may submit any additional information he desires.   Attach all additional 
sheets to these Contract Documents. 
 
 
1. Name of Bidder. 
 
 
2. Permanent main office address. 
 
 
3. When organized. 
 
 
4. If a corporation, where incorporated. 
 
 
5. How many years have you been engaged in the contracting business under your present 

firm or trade name? 
 
 
6. Contracts on hand:  (Schedule these, showing amount of each contract and the appropriate 

anticipated dates of completion.) 
 
 
7. General character of work performed by your company. 
 
 
8. Have you ever failed to complete any work awarded to you?  If so, where and why? 
 
 
9. Have you ever defaulted on a contract?  If so, where and why? 
 
 
10. List the most important projects recently completed by your company, stating the 

approximate cost for each, and the month and year completed. 
 
 
11. List your major equipment available for this project. (Use form provided in Section 00 4514.) 
 
 
12. Experience in construction work similar in importance to this project. 
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13. Background and experience of the principal members of your organization, including 
officers. 

 
 
14. Credit available:  $                      
 
 
15. Give bank reference. 
 
 
16. Will you, upon request, fill out a detailed financial statement and furnish any other 

information that may be required by the Local Public Agency? 
 
 
The undersigned hereby authorizes and requests any person, firm, or corporation to furnish any 
information requested by the Local Public Agency in verification of the recitals comprising this 
Statement of Bidder's Qualifications. 
 
 
Dated this day of  , 20___. 
 
   
 Name of Bidder 
 
 By    

 Title    
State of                           

County of                       

  being duly sworn deposes and says that he is  

 of    

   and that the answers to the foregoing  

 
questions and all statements therein contained are true and correct.  Subscribed and sworn to  
 
before me this                       day of                     , 20      . 
 
   
 Notary Public 
My Commission Expires: 
 
  
 (Date)                                                (SEAL) 
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SECTION 00 4514 

STATEMENT OF EQUIPMENT 
Showing machinery and other equipment available to Contractor for prosecuting the work 
included in contract.  (To be filled in by Contractor and submitted with Bid.) 
 

Available Machinery 
and Other Equipment 
Kind-Size-Capacity 

 

Location 

 

Ownership 

Date Proposed      To 
be Placed              
On Work 

    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
    
 
The above is a true statement of the equipment available to the undersigned Bidder for 
prosecuting the work included in the contract.  Where it is shown that the equipment is not 
owned by the Bidder, arrangements have been made with the owners to furnish the equipment. 
 
 Signed    
 
 Name   
 
 Title   
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SECTION 00 4519 

NONCOLLUSION AFFIDAVIT OF PRIME BIDDER 
State of    ) 
   )ss. 
County of   ) 

 , being first duly sworn, deposes and says that: 

1. He is    of   
(owner, partner, officer, representative, or agent) 

  , the Bidder that has submitted the attached Bid; 

2. He is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid; 

3. Such Bid is genuine and is not a collusive or sham Bid; 

4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 
employees or parties in interest, including this affiant, has in any way colluded, conspired, 
connived or agreed, directly or indirectly with any other Bidder, firm or person to submit a 
collusive or sham Bid in connection with the Contract for which the attached Bid has been 
submitted or to refrain from bidding in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication or conference with 
any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other 
Bidder, or to fix any overhead, profit or cost element of the Bid price or the Bid price of any 
other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful 
agreement any advantage against the                                                                    (Local 
Public Agency) or any person interested in the proposed Contract; and 

5. The price or prices quoted in the attached Bid are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of 
its agents, representatives, owners, employees, or parties in interest, including this affiant. 

  (Signed)   

   
               (Title) 

Subscribed and sworn to before me this                day of                          , 20       . 

  

  
                          (Title) 
My commission expires                          

(Date)                                         (SEAL) 
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SECTION 00 4544.10 

PARTNERSHIP CERTIFICATE 
STATE OF                        

COUNTY OF                  

On this    day of                      , 20          , before me personally 
appeared  
  , known to me to be the person who executed the above 
instrument, who, being by me first duly sworn, did depose and say that he is a general partner in 
the firm of     
and that said firm consists of himself and    
and that he executed the foregoing instrument on behalf of said firm for the uses and purposes 
stated therein, and that no one except the above named members of the firm have any financial 
interest whatsoever in said proposed contract. 

     
   Partner Partner 

     
   Partner Partner 
 
 
 
Subscribed and sworn to before me, this                 day of                            , 20      . 

   
                       Notary Public 
My Commission Expires: 

           (Date)     (SEAL) 
                               
 
 
 
NOTE:  If only one partner signs, a power of attorney executed by all other partners authorizing 
him to act in the name of the company must be attached; otherwise, all partners must sign. 
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SECTION 00 4544.20 

CORPORATE CERTIFICATE 
 
I,  , certify that I am the Secretary of the corporation 

named as Contractor in the foregoing proposal; that    

 , who signed said proposal in behalf of the Contractor was 

then       of said corporation; that said proposal          

was duly signed for and in behalf of said corporation by authority of its Board of Directors, and is 

within the scope of its corporate powers; that said corporation is organized under the laws of the 

State of                           . 

          This  day of   , 20   . 
 
 
 
 
 
 
   
 
 (SEAL) 
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SECTION 00 4545 

JOINT VENTURE QUESTIONNAIRE 
In the event a joint venture bid is submitted, the following questions shall be answered, 
submitted with the bid and signed by the owner, partner, officer, representative, or agent of each 
joint venturer. 

1. What is the separate bonding capability of each member of the joint venture? 

 

2. What other work is in progress by the total contract dollar amount and percentage of 
completion for each joint venturer? 

 

3. Are there any particular risks associated with this Contract which contributed to the decision 
to joint venture, and if so, what? 

 

4. Has consideration been given to utilization of subcontract as opposed to formation of a joint 
venture, and if so, why was the joint venture format chosen? 

 

5. Has either member of the joint venture been separately awarded a contract by the Town of 
Huntland, and if so, what was the most recent contract awarded to each? 

 

6. What will be the contribution of each participant in the joint venture with respect to 
personnel, equipment, and other resources of each company allocated to this contract? 

 

7. What will be the specific contribution of each participant of the joint venture for the 
completion of work to be performed and material to be supplied under this Contract? 

 

8. Will there be separate management for the joint venture?  If not, which company will 
supervise, or how will the contract be supervised? 

 

9. Why will the joint venture be more efficient than the possibility of both companies separately 
bidding and either company being awarded the contract separately. 
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10. Does the formation of the joint venture promote competition on this Contract, and if so, how? 

 

11. Has the joint venture, or any participant therein, received any legal advice with respect to 
the antitrust implications of formation of a joint venture, and if so, from what attorneys? 

 

     
 Name of Joint Venturer   Name of Joint Venturer 

By       By   

Title    Title  

State of   

County of    

 
 being duly sworn deposes and says that he  
 
is  of and  
 
 being duly sworn deposes and says that he  
 
is  of and  
 
that the answers to the foregoing questions and all statements therein contained are true and  
 
correct.  Subscribed and sworn to before me this __________ day of __________, 20____. 
 
 
   
 Notary Public 
 
My Commission Expires: 
 
                                                                          (SEAL) 
           (Date) 

END OF SECTION 
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SECTION 00 4550 

STATEMENT OF LICENSE CERTIFICATE 
Each Contractor bidding shall fill in and sign the following: 
 
This is to certify that                                                                                                                         
has fully complied with all the requirements of Chapter No. 135, Public Acts of 1945 of the 
General Assembly of the State of Tennessee and House Bill No. 2180 (Public Chapter No. 822), 
known as the Contractors Licensing Act of 1976.  The Contractor's license number, other 
information outlined in the Instructions for Bidders, expiration date, and that part of classification 
applying to the Bid shall appear on the envelope containing the Bid, otherwise the Bid will not be 
considered. 
 
The State Board for Licensing General Contractors issued to    
 
 Certificate No.   
 
which expires on           , 20   . 
 
 

Signed                                                                    

Name                                                                     

Title                                                                         
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SECTION 00 4560 

ILLEGAL IMMIGRANTS 

CERTIFICATE OF COMPLIANCE 
EACH CONTRACTOR BIDDING SHALL FILL IN AND SIGN THE FOLLOWING: 
 
This is to certify that                                                                                has fully complied with all 
the requirements of Chapter No. 878 (House Bill No. 111 and Senate Bill No. 411) which serves 
to amend Tennessee Code Annotated Title 12, Chapter 4, Part I. 
 
All Bidders for construction services on this project shall be required to submit an affidavit (by 

executing this compliance document) as part of their bid, that attests that such Bidder shall 
comply with requirements of Chapter No. 878. 

 
 Signature   
 
 Print or Type Name   
 
State of  ) 
 ) ss 
County of  ) 
 
 
 
Personally appeared before me,                                   the undersigned Notary  
 
Public,                                                                     , the within named bargainer, with whom I am  
 
personally acquainted, and known to me to be the               of the 

(President, Owner, Partner)         
          
                                                             , and acknowledged to me that he executed the foregoing 
(corporation, partnership, sole proprietorship) 
 
document for the purposes recited therein. 
 
Witness my hand, at office, this    day of              , 20           . 
 
 
   
 Notary Public 
 
My commission expires    
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SECTION 00 4570 

DRUG-FREE WORKPLACE AFFIDAVIT 

STATE OF                                                           

COUNTY OF                                               

The undersigned, principal officer of                                                                                              , 
an employer of five (5) or more employees contracting with                                                                                                                   
government to provide construction services, hereby states under oath as follows: 

1. The undersigned is a principal officer of_____________________________________                                                               
hereinafter referred to as the “Company”), and is duly authorized to execute this Affidavit 
on behalf of the Company. 

2. The Company submits this Affidavit pursuant to T.C.A. §50-9-113, which requires each 
employer with no less than five (5) employees receiving pay who contracts with the state 
or any local government to provide construction services to submit an affidavit stating 
that such employer has a drug-free workplace program that complies with Title 50, 
Chapter 9, of the Tennessee Code Annotated . 

3. The Company is in compliance with T.C.A. §50-9-113. 

Further affiant saith not. 

                                                                       
Principal Officer 
 

STATE OF                                                           

COUNTY OF                                               

Before me personally appeared                                                       , with whom I am personally 
acquainted (or proved to me on the basis of satisfactory evidence), and who acknowledged that 
such person executed the foregoing affidavit for the purpose therein contain. 
 
Witness my hand and seal at office this                             day of                                   , 20         . 

                                                                              
Notary Public 

 
My Commission expires:                                         

END OF SECTION 
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SECTION 00 4580 

IRAN DIVESTMENT ACT 
In compliance with the Iran Divestment Act (State of Tennessee 2016, Public Chapter No. 817), 
which became effective on July 1, 2016, certification is required of all bidders on contracts over 
$1,000. 

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, 
and in the case of a joint bid each party hereto certifies as to its own organization, under penalty 
of perjury, that to the best of its knowledge and belief that each bidder is not on the list created 
pursuant to T.C.A. § 12-12-106. 

I affirm, under the penalties of perjury, this statement to be true and correct. 

 

   

Date  Signature of Bidder 

  Company 

A bid shall not be considered for award nor shall award be made where the foregoing 
certification has been complied with; provided, however, that if in any case the bidder cannot 
make the foregoing certification, the bidder shall so state and shall furnish with the bid a signed 
statement which sets forth in detail the reasons therefor. The Town of Huntland may award a 
bid to a bidder who cannot make the certification, on case-by-case basis, if: 

1. The investment activities in Iran were made before July 1, 2016, the investment activities in 
Iran have not been expanded or reviewed on or after July 1, 2016, and the person has 
adopted, publicized, and is implementing a formal plan to cease the investment activities in 
Iran and to refrain from engaging in any new investments in Iran; or 

2. The Town of Huntland makes a determination that the goods or services are necessary for 
the Town of Huntland to perform its functions and that, absent such an exemption, the 
political subdivision will be unable to obtain the goods or services for which the contract is 
offered. Such determination shall be made in writing and shall be a public document. 

This form must be completed and accompany the bid documents. 
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SECTION 00 5100 

NOTICE OF AWARD 
To:                                 

       

       

Project Description: The site of the proposed work is the Sewer Collection System – Phase 2 & 
3 in Huntland, Tennessee.  The project consists of effluent sewer force piping, STEP tanks, air 
release valves, gate and ball valves, and appurtenances. 

The Owner has considered the Bid submitted by you for the above described work in 
response to its Advertisement for Bids dated                                         , 20       , and Information 
for Bidders. 

You are  hereby notified  that your bid  has been accepted for items in the amount of 

$                             . 

You are required by the Information for Bidders to execute the Contract and furnish the 
required Contractor's Performance Bond, Payment Bond and certificates of insurance within ten 
calendar days from the date of this notice to you. 

If you fail to execute said Contract and to furnish said bonds within ten days from the date of 
this notice, said Owner will be entitled to consider all your rights arising out of the Owner's 
acceptance of your bid as abandoned and as a forfeiture of your Bid Bond will be entitled to 
such other rights as may be granted by law. 

You are required to return an acknowledged copy of this Notice of Award to the Owner. 

Dated this                 day of                          , 20       . 
    CLIENT NAME GOES HERE 

By      

Name      

Title      

ACCEPTANCE OF NOTICE 

Receipt of the above Notice of Award is hereby acknowledged by  

     , this the   day of    , 20 . 

By      

Name      

Title      
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SECTION 00 5200 

CONTRACT 
THIS CONTRACT, made this  _____ day of ______________, 20            by and between  

The Town of Huntland, Tennessee, hereinafter called “Owner” and    

  doing business as 

a                                                                                                       hereinafter called “Contractor” 

(Corporation, Individual, or Partnership) 

WITNESSETH: That for and in consideration of the payments and agreements hereafter 

mentioned: 

 

1. The Contractor will commence and complete the Sewer Collection System – Phase 2 & 3.  

2. The Contractor will furnish all of the material, supplies, tools. equipment, labor and other 

services necessary for the completion of the work described herein.  

3. The Contractor will commence the work required by the Contract Documents within 10 

calendar days after the contract start date of the written Notice to Proceed and will complete 

the work within 550 consecutive calendar days unless the periods of completion are 

extended otherwise by the Contract Documents.  The Contractor further agrees to pay as 

liquidated damages, the sum of $600 for each consecutive calendar day in default thereafter 

as hereinafter provided in the General Conditions. 

4. Contractor agrees to perform all of the Work described in the Contract Documents and 

comply with the terms therein for the sum of $                                                       or as shown 

in the Bid Schedule.  

5. The term “Contract Documents” means and includes the following: 

a. Advertisements for Bids 

b. Information for Bidders 

c.  Bid 

d.  Bid Bond 

e. Contract 

f. General Conditions 

g. Supplemental General Conditions 

h. Payment Bond 

i. Performance Bond 

j. Notice of Award 
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k. Notice to Proceed 

l. Change Order(s) 

m. Drawings prepared by FOXPE LLC, number G1.0 through E1.0 

n. Specifications prepared or issued by FOXPE LLC, dated March 2021 

o. Addenda: 

     No. _____________, dated ____________, 20          

     No. _____________, dated ____________, 20             

     No. _____________, dated ____________, 20            

 

6. The Owner will pay to the Contractor in the manner and at such times as set forth in the 

General Conditions and Supplemental General Conditions such amounts as required by the 

Contract Documents.  

 

7. This Contract shall be binding upon all parties hereto and their respective heirs, executors, 

administrators, successors, and assigns.  

 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their 

duly authorized officials, this Contract in six (6) copies each of which shall be deemed an 

original on the date first above written.  

 

       OWNER: 

       Town of Huntland  

 By   
 

 Name   
 
 Title   
 
 
WITNESS: 
 
  
 
Name   
  
Title   
 (Please Print or Type) (SEAL) 

 

CONTRACTOR: 
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 By       

 Name  
  
 Title  

(Please Type)    
 
ATTEST: 
  
 
Name                           
   
Title                      (SEAL) 

(Please Type)     
 
Note:  Attest for a Corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a Notary. 
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SECTION 00 5500 

NOTICE TO PROCEED 
To:   
 
   
 
   
 
 
Project Description:  The site of the proposed work is the Town of Huntland in Huntland, 
Tennessee.  The project consists of the Sewer Collection System - Phase 2 & 3. 
 
You are hereby notified to commence work in accordance with the Contract dated                        
      , 20       , on or before                                , 20        , and you are to complete the work 
within 550 consecutive calendar days thereafter.  The date of completion of all work is therefore 
                              , 20      . 
 
Dated this     day of     , 20   . 
 
 

Town of Huntland 
  
 By   
  
 Name    
 
 Title   
 
 
 

ACCEPTANCE OF NOTICE 
 
 
Receipt of the above Notice to Proceed is hereby acknowledged by   

  , this the    day of    , 20  . 
 
 
 By        
 
 Name   
 
 Title    
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SECTION 00 6113.13 

PERFORMANCE BOND 
KNOW ALL MEN BY THESE PRESENTS:  that   
 
   

(Name and Address of Contractor) 
   of the State of   

(Corporation, Partnership, or Individual) 
the "Principal," and    

              the "Surety," 
(Name and Address of Surety) 

 
are held and firmly bound unto the Town of Huntland, the "Owner," existing under and by virtue 
of the laws of the State of Tennessee, in the sum of    
              ($                                      ) 
in lawful money of the United States, for the payment of which sum in lawful money of the 
United States well and truly to be made we do hereby bind ourselves, our heirs, executors, 
administrators, successors, and assigns jointly and severally. 
 
The condition of this obligation is such that whereas Principal has entered into a certain 
Contract with the Owner, dated as of the             day of                           , 20      , which is by 
reference incorporated in and made a part hereof as fully as if copied here verbatim, for the 
following work: Sewer Collection System – Phase 2 & 3. 
 
NOW, THEREFORE, if the Principal shall in all respects comply with and perform all the terms 
and conditions of the Contract (which includes the Drawings, Specifications, and Contract 
Documents) and such alterations as may be made in said contract as the documents therein 
provide for, during the original term thereof and any extensions thereof which may be granted 
by the Owner, with or without notice to Surety, and during the one-year warranty period, and if 
Principal shall satisfy all claims and demands and shall indemnify and save harmless the Owner 
against and from all costs, expenses, damages, injury, or conduct, want of care, skill, 
negligence, or default, including compliance with performance guarantees and patent 
infringement by the Principal, then this obligation shall be void; otherwise Principal and Surety 
jointly and severally agree to pay to Owner any difference between the sum to which the 
Principal would be entitled on completion of the contract and that which the Owner may be 
obliged to pay for the completion of the work by contract or otherwise, together with any 
damages, direct or indirect, or consequential, which Owner may sustain on account of such 
work, or on account of the failure of the Principal to keep and execute all provisions of the 
Contract. 
 
Principal and Surety further bind themselves, their heirs, executors, administrators, and assigns, 
jointly and severally, that if the Principal shall keep and perform its agreement to repair or 
replace defective work or equipment during the warranty period of one (1) year as provided, 
then this paragraph shall be void; but if default shall be made by Principal in the performance of 
its contract to so repair or replace said work, then this paragraph shall be in effect and Owner 
shall have and recover from Principal and its Surety damages for all defective conditions arising 
by reason of defective materials, work, or labor performed by or on the account of Principal and 
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it is further understood and agreed that this obligation shall be a continuing one against the 
Principal and Surety hereon, and that successive recoveries may be had hereon for successive 
breaches until the full amount shall have been exhausted; and it is further understood that the 
obligation therein to maintain said work shall continue throughout said maintenance period, and 
the same shall not be changed, diminished, or in any manner affected from any cause during 
said time; and to fully save and hold the Owner harmless for any damages it may be caused to 
pay on account of injury to person, loss of life or damage to property. 
 
And the Surety, for value received, hereby stipulates and agrees that the obligations of the 
Surety and this Bond shall in no way be impaired or affected by any extension of time, 
modification, omission, addition, or change in or to the contract, the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of 
any provision thereof, or by any assignment subletting or other transfer thereof, or of any part 
thereof, of any work to be performed, or of any moneys due to become due thereunder; and the 
said Surety does hereby waive notice of any and all such extensions, modifications, omissions, 
additions, changes, payments, waivers, assignments, subcontracts, and transfer, and hereby 
stipulates and agrees that any and all things done and omitted to be done by and in relation to 
executors, administrators, successors, assignees, subcontractors, and other transferees shall 
have the same effect as to said Surety as though done or omitted to be done by and in relation 
to the Principal. 
 
IN WITNESS WHEREOF, the Principal and Surety have executed this Bond by causing their 
respective names to be hereunto subscribed and their seals to be hereunto affixed by their duly 
authorized officers, on this the             day of                             , 20      . 

CONTRACTOR - PRINCIPAL: 
                       

 
 By   
 
 Name   

(Please Print or Type) 

 Title   
 
ATTEST: 
 
  
 
Name   
                     (Please Print or Type) 

Title          (SEAL) 
 
Note:    Attest for a corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a Notary. 
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 SURETY: 
   
 
 By       
 
 Name    
                                 (Please Print or Type) 
 
    Title   
         (Attach Power of Attorney) 
WITNESS: 
 
  
 
Name           
                     (Please Print or Type) 
 
Title                             (SEAL) 
 
Note:    Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the state where 
the project is located. 
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SECTION 00 6113.16 

PAYMENT BOND 
 

KNOW ALL MEN BY THESE PRESENTS:  that  
(Name and Address of Contractor) 

   

 of the State of      
(A Corporation, a partnership, or Individual) 

the "Principal," and    
(Name and Address of Surety)  

 the "Surety," 

are held and firmly bound unto the Town of Huntland, the "Owner," existing under and by virtue 
of the laws of the State of Tennessee, in the sum of    

              ($                                     ) 

in lawful money of the United States, for the payment of which sum in lawful money of the 
United States well and truly to be made we do hereby bind ourselves, our heirs, executors, 
administrators, successors, and assigns jointly and severally. 

The condition of this obligation is such that whereas Principal has entered into a certain 
Contract with the Owner, dated as of the             day of                            , 20      , which is by 
reference incorporated in and made a part hereof as fully as if copied here verbatim, for the 
following work: Sewer Collection System – Phase 2 & 3.     

NOW, THEREFORE, if the Principal shall fully pay for all the labor and materials used by 
said Principal or any immediate or remote subcontractor or furnisher of labor or materials under 
him in the performance of the work in lawful money of the United States as the same shall 
become due, including all amounts due for materials, lubricants, oil, gasoline, electricity, coal 
and coke, repairs on machinery, equipment, and tools, consumed or used in connection with 
performance of the work and all insurance premiums and other charges incurred under said 
contract, then this obligation shall be void; otherwise to remain in full force and effect. 

Principal and Surety further bind themselves, their heirs, executors, administrators, and 
assigns, jointly and severally, that they shall promptly make payments of all taxes, licenses, 
assessments, contributions, penalties, and interest thereon, when, and if, the same may be 
lawfully due the State of Tennessee, or any County, Municipality, or political subdivision thereof 
by reason of and directly connected with the performance of the Contract, or any part thereof. 

And the Surety, for value received, hereby stipulates and agrees that the obligations of the 
Surety and this Bond shall in no way be impaired or affected by any extension of time, 
modification, omission, addition, or change in or to the contract, the work to be performed 
thereunder, or by any payment thereunder before the time required therein, or by any waiver of 
any provision thereof, or by any assignment subletting or other transfer thereof, or of any part 
thereof, of any work to be performed, or of any moneys due to become due thereunder; and the 
said Surety does hereby waive notice of any and all such extensions, modifications, omissions, 
additions, changes, payments, waivers, assignments, subcontracts, and transfer, and hereby 
stipulates and agrees that any and all things done and omitted to be done by and in relation to 
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executors, administrators, successors, assignees, subcontractors, and other transferees shall 
have the same effect as to said Surety as though done or omitted to be done by and in relation 
to the Principal. 

IN WITNESS WHEREOF, the Principal and Surety have executed this Bond by causing their 
respective names to be hereunto subscribed and their seals to be hereunto affixed by their duly 
authorized officers, on this the             day of                            , 20       . 

 CONTRACTOR - PRINCIPAL: 

                                                             

 By    

 Name   
(Please Print or Type) 

                  Title   
ATTEST: 

  

Name   
(Please Print or Type) 

Title       (SEAL) 

Note: Attest for a corporation must be by the corporate secretary; for a partnership by another 
partner; for an individual by a Notary. 
 SURETY: 

                                                           

 By    

 Name   
(Please Print or Type) 

                  Title   
(Attach Power or Attorney) 

WITNESS: 

  

Name   

Title                             (SEAL) 

Note: Surety companies executing Bonds must appear on the Treasury Department's most 
current list (Circular 570 as amended) and be authorized to transact business in the state where 
the project is located. 



STD MAR 13 00 6363-1 2700-004 
11/20/20 

SECTION 00 6363 

CHANGE ORDER 
 Order No.                

 Date:           

 Agreement Date:   

 
NAME OF PROJECT:   Sewer Collection System – Phase 2 & 3 
OWNER:          Town of Huntland                  
CONTRACTOR:         
 
The following changes are hereby made to the Contract Documents: 
 
Change to Contract Price 
 
Original Contract Price       $   

Current Contract Price adjusted by previous Change Order    $  

The Contract Price due to this Change Order will be 

 increased/decreased by:         $   

The new Contract Price including this Change Order will be     $   

 

Change to Contract Time 

 
The Contract Time will be increased/decreased by           calendar days. 

The date for completion of all work will be                         (date). 

 

Justification 

  

  

Approvals Required 

To be effective this Order must be approved by the Federal agency if it changes the scope or 
objective of the Project, or as may otherwise be required by the Supplemental General 
Conditions. 
 
Accepted by:                   (CONTRACTOR) 

Recommended by:             FOXPE LLC 

Ordered by:                   Town of Huntland 



 
 
 
 
 
 
 
 
 
 
 
 

SRF DOCUMENTS 
 
 
 
 
 
 
 
 
 
 



U.S. Environmental Protection Agency 

CERTIFICATION REGARDING 
DEBARMENT, SUSPENSION AND OTHER RESPONSIBILTITY 

MATTERS 

The prospective participant certifies to the best of its knowledge and belief that it and its 
principals: 

(a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

(b) Have not within a three year period preceding this proposal been convicted of or had a 
civil judgement rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or 
local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statues or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property; 

(c) Are not presently indicted for or otherwise criminally or civilly charged by a government 
entity (Federal, State, or local) with commission of any of the offenses enumerated in 
paragraph (b) of this certification; and 

(d) Have not within a three-year period preceding this application/proposal had one or more 
public transactions (Federal, State, or local) terminated for cause or default. 

I understand that a false statement on this certification may be grounds for rejection of this 
proposal or termination of the award.  In addition, under 18 USC Sec. 1001, a false statement 
may result in a fine of up to $10,000 or imprisonment for up to 5 years, or both. 

_______________________________________________________  
Typed Name & Title of Authorized Representative 

_______________________________________________________  
Signature of Authorized Representative Date 

____  I am unable to certify to the above statements.  My explanation is attached. 
 



EPA-R4-0017 (5-73) 

CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR REGARDING 
EQUAL EMPLOYMENT OPPORTUNITY 

 
 
_______________________________________________________________________ 
Name of Prime Contractor     Project Number 
 

INSTRUCTIONS 
 

This certification is required pursuant to Executive Order 11246, Part II, Section 203 (b), 30 F.R. 
12319-25). Any bidder or prospective contractor, or any of their proposed subcontractors, shall 
state as an initial part of the bid or negotiations of the contract whether it has participated in any 
previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has 
filed all compliance reports due under applicable instructions. 
 
Where the certification indicated that the prime or subcontractor has not filed a compliance 
report due under applicable instruction, such contractor shall be required to submit a compliance 
report. 
 
 

CONTRACTOR’S CERTIFICATION 
 

Contractor’s Name:  ______________________________________________________ 
 
Address:  ______________________________________________________ 
   ______________________________________________________ 
   ______________________________________________________ 
 

1. Bidder has participated in a previous contract or subcontract subject to the Equal 
Opportunity Clause. Yes   No  

 
2. Compliance Reports were required to be filed in connection with such contract or 

subcontract. Yes   No  
  
 If yes, state what reports were filed and with what agency. 
 __________________________________________________________________ 
 
3. Bidder has filed all compliance reports due under applicable instructions, including SF-

100. Yes   No  
 
4. If answer to Item 3 is NO, please explain in detail on reverse side of this certification. 
 
Certification  - The information above is true and complete to the best of my knowledge and 
belief. (A willfully false statement is punishable by law-U.S. Code, Title 18, Section 1001.) 
 
_____________________________________________________________________ 
Name and title of signer (Please type) 
 
________________________________  ______________________________ 
Signature      Date 
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 Six Good Faith Efforts, Purpose and Definitions Table
 List of DBE Forms for Loans Awarded After May 27, 2008

GENERAL CONTRACT ADMINISTRATION PROVISIONS—

Requirement Circumstance Responsible Party: Submitted To: 

A Loan Recipient must be notified in 
writing by its Prime Contractor prior to 
any termination of a DBE 
Subcontractor for convenience by the 
Prime Contractor. 

Termination of a 
DBE Subcontractor 
for convenience by 
the Prime 
Contractor 

Prime 
Contractor 

Loan Recipient 

A Loan Recipient must require its 
Prime Contractor to pay its 
Subcontractor for satisfactory 
performance no more than 30 days from 
the Prime Contractor’s receipt of 
payment from the Loan Recipient. 

DBE 
Subcontractor’s 
satisfactory 
performance 

Loan Recipient 

Prime 
Contractor 

DBE 
Subcontractor 

If a DBE Subcontractor fails to 
complete work under the subcontract for 
any reason, the Loan Recipient must 
require the Prime Contractor to employ 
the Six Good Faith Efforts (see Table 
below) if soliciting a replacement 
Subcontractor. 

DBE Subcontractor 
fails to complete 
work under the 
subcontract for any 
reason and will be 
replaced 

Loan Recipient 

Prime 
Contractor 

SRF Loan 
Program 

A Loan Recipient must require its 
Prime Contractor to employ the Six 
Good Faith Efforts (see Table below) 
even if the Prime Contractor has 
achieved its fair share objectives. 

Employment of the 
Six Good Faith 
Efforts 

Loan Recipient 

Prime 
Contractor 

SRF Loan 
Program 

Inclusion, completion, and/or transmittal 
of required DBE Forms as instructed 
below:   
Loan Recipient Requirements 
Bidder Requirements 
DBE Participation/Certification 

Summary  
Advertisement for Bids and 

Publisher’s Affidavit 
10 Certified Letters and Return Receipts 

to certified DBEs 
Good Faith Letter 
Prime Contractor’s Notice Letter for 

EPA Form 6100-2 
EPA Form 6100-2 
EPA Form 6100-3 
EPA Form 6100-4  

--- Loan Recipient 

Prime 
Contractor 

DBE 
Subcontractor 

See instructions 
below and on 
Forms 
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SIX GOOD FAITH EFFORTS—  

PURPOSE The Good Faith Efforts are required methods employed by all EPA financial assistance 
agreement recipients to ensure that all disadvantaged business enterprises (DBEs) have 
the opportunity to compete for procurements funded by EPA financial assistance 
dollars. 

EFFORT 1 Ensure DBEs are made aware of contracting opportunities to the fullest extent 
practicable through outreach and recruitment activities.  For Indian Tribal, State and 
Local and Government recipients, this will include placing DBEs on solicitation lists 
and soliciting them whenever they are potential sources. 

EFFORT 2 Make information on forthcoming opportunities available to DBEs and arrange time 
frames for contracts and establish delivery schedules, where the requirements permit, in 
a way that encourages and facilitates participation by DBEs in the competitive process. 
This includes, whenever possible, posting solicitations for bids or proposals for a 
minimum of 30 calendar days before the bid or proposal closing date. 

EFFORT 3 Consider in the contracting process whether firms competing for large contracts could 
subcontract with DBEs.  For Indian Tribal, State and local Government recipients, this 
will include dividing total requirements when economically feasible into smaller tasks 
or quantities to permit maximum participation by DBEs in the competitive process. 

EFFORT 4 Encourage contracting with a consortium of DBEs when a contract is too large for one 
of these firms to handle individually. 

EFFORT 5 Use the services and assistance of the Small Business Administration (SBA) and the 
Minority Business Development Agency of the Department of Commerce. 

EFFORT 6 If the Prime Contractor awards subcontracts, require the Prime Contractor to take the 
steps in the Good Faith Efforts 1 through 5 (above) and in the General Contract 
Administration Provisions (above). 
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DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—  

Form Requirement Provided By: Completed By: Submitted To: 
List of certified 
DBE contractors, 
subcontractors, 
supplies vendors, 
equipment vendors, 
and service 
providers 

Keep list with project 
files/information for duration of 
project 

SRF Loan 
Program 

--- --- 

Loan Recipient’s 
Requirements 
regarding DBEs 

Include this information sheet in the 
Information for Bidders section of bid 
documents 

SRF Loan 
Program 

--- To be included in 
the contract 
specifications 
book 

Bidder’s 
Requirements 
regarding DBEs 

Include this information sheet in the 
Information for Bidders section of bid 
documents 

SRF Loan 
Program 

--- To be included in 
the contract 
specifications 
book 

Loan Recipient’s 
Certification and 
Summary of DBE 
Participation 

To be completed and submitted with 
the Authority-to-Award/ Bid Package. 

The SRF Loan Program must be notified of any 
changes, additions, or deletions to the contract 
during construction. 

SRF Loan 
Program 

Loan Recipient SRF Loan 
Program 

Advertisement for 
Bids and 
Publisher’s 
Affidavit 

DBE solicitation information must be 
included in the actual advertisement 
for bids. 

A Publisher’s Affidavit (signed, 
original, notarized certification of 
publication) denoting the actual 
published date of the advertisement 
will be submitted to the SRF Loan 
Program as part of the Authority-to-
Award/Bid Package documents. 

An example 
advertise-
ment with 
appropriate 
DBE 
language is 
supplied to 
the Loan 
Recipient by 
the SRF 
Loan 
Program 

Loan Recipient A copy of the 
actual 
advertisement 
and a Publisher’s 
Affidavit will be 
submitted to the 
SRF Loan 
Program as part 
of the Authority-
to-Award/Bid 
Package 
documents 

10 Certified 
Letters and 
Return Receipts to 
potential certified 
DBE 
subcontractors, 
supplies vendors, 
service providers, 
and/or equipment 
vendors 

These certified letters and copies of 
the corresponding return mail receipts 
are submitted with the completed 
Loan Recipient’s DBE Participation 
and Certification Summary Form.   

 

Prime 
Contractor 
and/or 
Loan 
Recipient 

Loan Recipient SRF Loan 
Program as part 
of the Authority-
to-Award/Bid 
Package 
documents 

Good Faith Letter If no DBE participation is obtained 
for the contract, the “Good Faith” 
letter must be written. 

Form letter 
provided by 
the SRF 
Loan 
Program 

Loan Recipient SRF Loan 
Program 
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DBE FORMS FOR SRF LOANS AWARDED AFTER MAY 27, 2008—  

Form Requirement Provided By: Completed By: Submitted To: 
Prime 
Contractor’s 
Notice Letter for 
EPA Form 6100-2 

The Prime Contractor must submit 
the Notice Letter to verify that Form 
6100-2 was supplied to all DBE 
Subcontractors participating in the 
contract. 

SRF Loan 
Program 

Prime 
Contractor 

Loan Recipient 
for inclusion in 
the Authority-to-
Award / Bid / 
Proposal package 

EPA Form 6100-2 Loan Recipient required to have 
Prime Contractors provide form to 
DBE Subcontractors 
This form gives a DBE Subcontractor the 
opportunity to describe the work the DBE 
Subcontractor received from the Prime 
Contractor, how much the DBE 
Subcontractor was paid, and any other 
concerns the DBE Subcontractor might 
have. 

Loan 
Recipient 

Prime 
Contractors 

DBE 
Subcontractors 

EPA DBE 
Coordinator at 
the conclusion of 
DBE 
Subcontractor 
participation in 
the project 

(Address on 
Form) 

EPA Form 6100-3 Loan Recipient required to have 
Prime Contractors provide form to 
DBE Subcontractors 
This form captures an intended 
Subcontractor’s description of work to be 
performed for the Prime Contractor and 
the price of the work submitted to the 
Prime Contractor. 

Loan 
Recipient 

Prime 
Contractors 

DBE 
Subcontractors 

Loan Recipient 
for inclusion in 
the Authority-to-
Award / Bid / 
Proposal package 

EPA Form 6100-4 Loan Recipient required to have 
Prime Contractors complete the 
form 

This form captures the Prime 
Contractor’s intended use of an identified 
DBE Subcontractor and the estimated 
dollar amount of the subcontract. 

Loan 
Recipient 

Prime 
Contractors 

Loan Recipient 
for inclusion in 
the Authority-to-
Award / Bid / 
Proposal package 

 



STATE REVOLVING FUND LOAN PROGRAM 
 

Loan Recipient’s Requirements for Solicitation and Documentation  
of 

Disadvantaged Business Enterprises (DBE) Participation 
on State Revolving Fund (SRF) Projects 

Page 1 of 2 

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation 
by providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water 
and wastewater projects. It is the Loan Recipient’s responsibility to ensure that Bidders make a good faith effort 
during the bidding phase to solicit for subcontractor participation by DBE subcontractors, service professionals, 
suppliers, and/or equipment vendors on all SRF-funded projects. 

DEFINITIONS 

DBE - Minority Business Enterprise (MBE): A qualified socially and economically disadvantaged minority-
owned business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. 
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

DBE - Women’s Business Enterprise (WBE): A qualified independent business at least 51% owned by a woman 
or women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. 
EPA’s Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 

Fair-Share Goals: The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and 
equipment.  The WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO LOAN RECIPIENTS 

Pre-Bid Requirements 

Loan Recipients must include the SRF Loan Program’s “Bidder’s Requirements for Solicitation and Documentation 
of DBE Participation on SRF-Funded Projects” information sheet in the Information for Bidders section of bid 
documents. Loan Recipients must also ensure that Bidders take the following affirmative steps that constitute a 
good-faith effort to secure DBE participation: 

x Include certified DBEs on solicitation lists whenever they are potential sources, 

x Divide construction contracts into subcontracts, when economically feasible, to encourage maximum 
participation by DBEs,  

x Establish delivery schedules, where requirements of the work permit, that encourage participation by 
DBEs, 

x Use the services and assistance of the Office of Minority Business Enterprises of the U.S. Department of 
Commerce, or the U.S. EPA’s Office of Small and Disadvantaged Business Utilization. For assistance or 
information, Bidders may be referred to: 

Tennessee Department of Transportation 
Small Business Development 
505 Deaderick Street, Suite 1800 
Nashville, TN  37243-0347 
(615) 741-3681 
http://www.tdot.state.tn.us/construction/DBE%20list/dbe_list.pdf  

Mr. W. Clinton Smith, District Director 
U.S. Small Business Administration 
50 Vantage Way, Suite 201 
Nashville, TN  37228 
(615) 736-5881 
http://pro-net.sba.gov/  

Ms. Jeanette L. Brown, Director 
U.S. Environmental Protection Agency 
Office of Small and Disadvantaged Business Utilization 
1200 Pennsylvania Avenue, N.W. (1230A) 
Washington, D.C.  20460 
(202) 564-4100                                http://www.epa.gov/osdbu/  

 

POST-BID REQUIREMENTS 

Whether or not DBE participation was obtained, the Loan Recipient must complete the “Loan Recipient’s 
Certification and Summary” form for every contract detailing whether or not DBE participation of subcontractors, 
professional service providers, suppliers, and/or equipment vendors was obtained. The “Loan Recipient’s 
Certification and Summary” form must be submitted to the Administrative Section of the SRF Loan Program 
prior to the award of any construction contract(s) along with the newspaper advertisement, a Publisher’s Affidavit, 
and return receipts and copies of the certified letters that were mailed to a minimum of 10 qualified DBEs.  

http://www.tdot.state.tn.us/construction/DBE%20list/dbe_list.pdf
http://pronet.sba.gov/
http://www.epa.gov/osdbu/
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STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Requirements for Solicitation and Documentation 
of 

Disadvantaged Business Enterprises (DBE) Participation 
on State Revolving Fund (SRF) Projects 

If DBE participation was obtained, the “Loan Recipient’s Certification and Summary” form must clearly 
indicate whether DBE participation was obtained from either a subcontractor, professional service provider, 
supplier, and/or equipment vendor participation; identify the DBE firm(s) to be used; and certify that the DBE 
firm(s) is a certified DBE. In addition to the “Loan Recipient’s Certification and Summary” form, the Loan 
Recipient must include in the submittal to the SRF Loan Program, copies of the Prime Contractor’s Notice Letter 
for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4. 

If no DBE participation was obtained, the Loan Recipient must submit a separate letter documenting that a “good-
faith effort” was made to secure DBE participation. This letter is submitted along with the above-mentioned “Loan 
Recipient’s Certification and Summary” form, newspaper advertisement, Publisher’s Affidavit, return 
receipts, and copies of the certified letters.  The SRF Loan Program provides a template to the Loan Recipient for 
this letter. 

This documentation is the only form of documentation that will be accepted by the SRF Loan Program.  Failure to 
provide the required documentation may result in a delay of the SRF Loan Program’s approval of the Authority-to-
Award/Bid Package, thereby delaying the award of the construction contract(s). 

The Loan Recipient should direct all inquiries regarding the SRF Loan Program’s requirements for DBE solicitation 
and documentation to $QGUHD�)HQZLFN�at (615) 532-0��1, DQGUHD�Z�IHQZLFN@tn.gov, or the following address: 

$QGUHD�)HQZLFN, Manager 
Administrative and Financial Section  
Tennessee State Revolving Fund Loan Program 
WRS - Tennessee Tower, 12th Floor 
312 Rosa L. Parks Avenue 
Nashville, TN 37243 

mailto:bagher.sami@tn.gov


STATE REVOLVING FUND LOAN PROGRAM 

Loan Recipient’s Certification and Summary 
of 

Disadvantaged Business Enterprises (DBE) Participation 

SRF Loan Recipient: _______________________________________    SRF Loan No. __________________________ 

INSTRUCTIONS TO SRF LOAN RECIPIENTS 
The SRF Loan Recipient’s Authorized Representative must clearly indicate the Contractor’s Disadvantaged Business 
Enterprises (DBE) participation results by placing a check in the appropriate box below.  The remainder of the form must be 
completed if DBE (Minority Business Enterprise-MBE or Women’s Business Enterprise –WBE) participation was 
obtained.  The form must be signed and dated and returned to $QGUHD�)HQZLFN of the Administrative Section of the SRF Loan 
Program.   
The completed Form must be accompanied by copies of the certified letters sent from the selected Bidder to a minimum of 
10 qualified DBE potential subcontractors, supplies vendor, services provider, and/or equipment vendors, and copies of the 
corresponding return mail receipts.   
The SRF Loan Program must be notified of any changes, additions, or deletions to the contract during construction. 

No, Disadvantaged Business Enterprises (DBE) participation was not obtained for this SRF-funded project.  I 
certify that a good-faith effort was made to solicit DBE participation in accordance with the four affirmative steps 
outlined in the SRF Loan Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-
Funded Projects.  A letter documenting that a good–faith effort was made to secure DBE participation has been 
provided to the SRF Loan Program. 
OR 
Yes, Disadvantaged Business Enterprises (DBE) participation was obtained for this SRF-funded project.  I 
certify that the DBE firms participating in this SRF-funded project are qualified in accordance with the SRF Loan 
Program’s Requirements for Solicitation and Documentation of DBE Participation on SRF-Funded Projects.  Below is 
a listing of firms to be utilized and the amounts of their respective participation. 

1. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor 
DBE Name:
Address:

Subcontract Amount: $ MBE  WBE % of Contract $: % 

2. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor 
DBE Name:
Address:

Subcontract Amount: $ MBE  WBE % of Contract $: % 

3. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor 
DBE Name:
Address:

Subcontract Amount: $ MBE  WBE % of Contract $: % 

4. DBE type (circle one):  Subcontractor,  Supplies Vendor,  Service Provider,  Equipment Vendor 
DBE Name:
Address:

Subcontract Amount: $ MBE WBE % of Contract $: % 

PARTICIPATION SUMMARY 

Total SRF Loan Amount: $ Total Construction Contract Amount: $ 

Total MBE Participation:   $ Total WBE Participation: $ 

Signature and Title of SRF Loan Recipient’s Authorized Representative Date 



STATE REVOLVING FUND LOAN PROGRAM 

Bidder’s Requirements for Solicitation and Documentation  
of 

Disadvantaged Business Enterprises (DBE) Participation 

 

A goal-oriented system has been established to promote Disadvantaged Business Enterprises (DBE) participation by 
providing construction services, professional services, supplies, and/or equipment on SRF Loan-funded water and 
wastewater projects.  It is the Bidder’s responsibility to make a good faith effort to secure participation by DBE 
subcontractors, professional service providers, suppliers, and/or equipment vendors. 

DEFINITIONS 
DBE - Minority Business Enterprise (MBE):  A qualified socially and economically disadvantaged minority-owned 
business certified by any State or Federal agency, such as the Tennessee Department of Transportation, U.S. EPA’s Office 
of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 
DBE - Women’s Business Enterprise (WBE):  A qualified independent business at least 51% owned by a woman or 
women and certified by any State or Federal agency such as the Tennessee Department of Transportation, U.S. EPA’s 
Office of Small and Disadvantaged Business Utilization, or the U.S. Small Business Administration. 
Fair-Share Goals:  The MBE fair-share goal is 2.6% for construction and 5.2% for supplies, services, and equipment.  The 
WBE fair share goal is 2.6% for construction and 5.2% for supplies, services, and equipment. 

INSTRUCTIONS TO BIDDERS 

Pre-Bid Requirements 

All Bidders must send letters by certified mail with return receipt requested to a minimum of 10 certified DBE 
subcontractors, professional service providers, suppliers, and/or equipment vendors to solicit their subcontract participation 
in the work.  Lists of certified DBE firms may be obtained from various State and Federal agencies, including the 
following: 

Tennessee Department of Transportation 
Small Business Development 
505 Deaderick Street, Suite 1800 
Nashville, TN  37243-0347 
(615) 741-3681 
http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx  

Mr. W. Clinton Smith, District Director 
U.S. Small Business Administration 
50 Vantage Way, Suite 201 
Nashville, TN  37228 
(615) 736-5881 
http://pro-net.sba.gov/  

U.S. Environmental Protection Agency 
Office of Small and Disadvantaged Business Utilization 
1200 Pennsylvania Avenue, N.W. (1230A) 
Washington, D.C.  20460 
(202) 564-4100 
http://www.epa.gov/osdbu/  

 

Post-Bid Requirements 

Whether or not DBE participation was obtained, the successful Bidder (Prime Contractor) must maintain supporting 
documents such as certification lists, solicitation documents, letters of intent, contracts, etc., for the duration of the project. 

If DBE participation was obtained, the apparent successful Bidder must identify to the Loan Recipient all DBE firms to 
be utilized on the contract and the respective DBE type--subcontractors, supplies vendors, service providers, and/or 
equipment vendors (see “Loan Recipient’s Certification and Summary” form).  Copies of the State’s or Federal agency’s 
DBE certification list(s) identifying that the DBE firms are certified minority or women’s business enterprises must be 
provided to the Loan Recipient.  In addition, copies of the Prime Contractor’s Notice Letter for EPA Form 6100-2, EPA 
Form 6100-3 (to be co-completed by the Prime Contractor and each DBE subcontractor), and EPA Form 6100-4 must also 
be provided to the Loan Recipient prior to tentative loan award.  The Prime Contractor must provide EPA Form 6100-2 to 
each DBE utilized on the contract. 

If no DBE participation was obtained by the apparent successful Bidder, it remains the responsibility of the Prime 
Contractor to provide documentation to the Loan Recipient, prior to contract award, that a good faith effort was made to 
obtain DBE participation.  Copies of the certified letters sent to a minimum of 10 qualified DBE potential subcontractors, 
supplies vendors, service providers, and/or equipment vendors and the corresponding return mail receipts are the only 
documentation of a good-faith effort that will be acceptable to the Loan Recipient.   

Failure to provide the required certified letters, return receipts, State or Federal agency DBE certification list(s), Prime 
Contractor’s Notice Letter for EPA Form 6100-2, EPA Form 6100-3, and EPA Form 6100-4 to the Loan Recipient may 
delay the contract award until the required documentation has been provided to and accepted by the Loan Recipient. 

http://www.tdot.state.tn.us/dbedirectinternet/Vendor.aspx
http://www.epa.gov/osdbu/


STATE REVOLVING FUND LOAN PROGRAM 

Contractor Receipt Letter – Form 6100-2 

(Please Insert on Contractor Letterhead) 

(Date) 

Dr. Bagher Sami, Manager 
Administrative and Financial Sections 
State Revolving Fund Loan Program 
William R. Snodgrass Tennessee Tower 
312 Rosa L. Parks Avenue, 12th Floor 
Nashville, TN  37243 

RE: Receipt and Distribution of EPA Form 6100-2 
Disadvantaged Business Enterprise (DBE) Participation 
(City/County/UD/Authority) (??? County), Tennessee 
Loan No. SRF/CWA/CGA/DWF/DWA/DGA 20??-??? 
(Contract Name and/or Number) 

Dear Dr. Sami: 

This letter is to inform you the EPA Form 6100-2 was received from the 
(City/County/UD/Authority) and was then given to all DBE Subcontractors as required 
who are going to provide either construction, services, supplies, or equipment for this 
project. 

If you have any questions concerning this notification, please contact us at (Phone No.,  
e-mail, etc.). 

Sincerely, 

(Contractors Authorized Representative) 
(Title) 

cc: (Consulting Engineer for the contract) 
(City/County/UD/Authority’s Authorized Representative) 

 



 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
 
 

OMB Control No: 2090-0030 
Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form 
 
An EPA Financial Assistance Agreement Recipient must require its prime contractors to provide this form to its 
DBE subcontractors. This form gives a DBE1 subcontractor2 the opportunity to describe work received and/or 
report any concerns regarding the EPA-funded project (e.g., in areas such as termination by prime contractor, late 
payments, etc.).  The DBE subcontractor can, as an option, complete and submit this form to the EPA DBE 
Coordinator at any time during the project period of performance. 
 
Subcontractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 
Contract 

Item 
Number 

Description of  Work Received from the Prime Contractor  Involving 
Construction,  Services , Equipment or Supplies 

Amount Received 
by Prime 

Contractor 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

 
 

 
1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  
 
2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 
services pursuant to an EPA award of financial assistance. 
 



 

EPA FORM 6100-2 (DBE Subcontractor Participation Form) 
 
 

 

OMB Control No: 2090-0030 
Approved: 8/13/2013 

      Approval Expires: 8/31/2015 

 
Disadvantaged Business Enterprise (DBE) Program  

DBE Subcontractor Participation Form 
 

 

Please use the space below to report any concerns regarding the above EPA-funded project: 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________

____________________________________________________________________________________________________________________________________ 

____________________________________________________________________________________________________________________________________ 

 

 
 
The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 
the completed form to this address. 

Subcontractor Signature Print Name 
  

Title Date 
  



 

EPA FORM 6100-3 (DBE Subcontractor Performance Form) 
 
 

OMB Control No: 2090-0030 
Approved: 8/13/2013 

Approval Expires: 8/31/2015 
 

Disadvantaged Business Enterprise (DBE) Program  
DBE Subcontractor Performance Form 

 
This form is intended to capture the DBE1 subcontractor’s2 description of work to be performed and the price of 
the work submitted to the prime contractor.  An EPA Financial Assistance Agreement Recipient must require its 
prime contractor to have its DBE subcontractors complete this form and include all completed forms in the prime 
contractors bid or proposal package.  
 
Subcontractor Name 
 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 
 

Address 
 
Telephone No. 
 

Email Address 

Prime Contractor Name Issuing/Funding Entity: 

 
 
Contract Item Number Description of  Work Submitted to the Prime Contractor  

Involving Construction,  Services , Equipment or Supplies 
Price of Work 

Submitted to the 
Prime Contractor 

 
 
 
 
 
 
 
 
 
 

 
 
 

 

DBE Certified By: ____ DOT              ____ SBA      

____ Other: _________________________________________        

Meets/ exceeds EPA certification standards?   

____ YES   ____ NO  ____ Unknown 

 
 
1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.  
 
2 Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide services 
pursuant to an EPA award of financial assistance. 
 
 



 

EPA FORM 6100-3 (DBE Subcontractor Performance Form) 
 
 

OMB Control No: 2090-0030 
Approved: 8/13/2013 

Approval Expires: 8/31/2015 
 

Disadvantaged Business Enterprise (DBE) Program  
DBE Subcontractor Performance Form 

 
 
I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 
signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 
subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   
 

Prime Contractor Signature Print Name 
  

Title Date 
  

 
 
 
Subcontractor Signature Print Name 

  

Title Date 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 
the completed form to this address. 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 
 
 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Utilization Form 

 

This form is intended to capture the prime contractor’s actual and/or anticipated use of identified certified DBE1 

subcontractors2 and the estimated dollar amount of each subcontract.  An EPA Financial Assistance Agreement 

Recipient must require its prime contractors to complete this form and include it in the bid or proposal package.  

Prime contractors should also maintain a copy of this form on file. 

 

Prime Contractor Name 

 

Project Name 

Bid/ Proposal No. Assistance Agreement ID No. (if known) Point of Contact 

 

Address 

 

Telephone No. 

 

Email Address 

Issuing/Funding Entity: 

 

I have identified potential DBE 

certified subcontractors 
___ YES ___ NO 

If yes, please complete the table below. If no, please explain: 

 

 
 

Subcontractor Name/ 
Company Name 

 
 

Company Address/ Phone/ Email 
 

Est. Dollar 
Amt 

Currently 
DBE 

Certified? 

 

 

 

 

 

 

 

  

    

    

 
1 A DBE is a Disadvantaged, Minority, or Woman Business Enterprise that has been certified by an entity from which EPA accepts certifications as 
described in 40 CFR 33.204-33.205 or certified by EPA. EPA accepts certifications from entities that meet or exceed EPA certification standards as 
described in 40 CFR 33.202.   
 
2 

Subcontractor is defined as a company, firm, joint venture, or individual who enters into an agreement with a contractor to provide 

services pursuant to an EPA award of financial assistance. 

Continue on back if needed 



EPA FORM 6100-4 (DBE Subcontractor Utilization Form) 
 
 

 

 

OMB Control No: 2090-0030 

Approved: 8/13/2013 

Approval Expires: 8/31/2015 

 

Disadvantaged Business Enterprise (DBE) Program 
DBE Subcontractor Utilization Form 

 

 

 

 

I certify under penalty of perjury that the forgoing statements are true and correct.  Signing this form does not 

signify a commitment to utilize the subcontractors above.  I am aware of that  in the event of a replacement of a 

subcontractor, I will adhere to the replacement requirements set forth in 40 CFR Part 33 Section 33.302 (c).   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The public reporting and recordkeeping burden for this collection of information is estimated to average three (3) hours 
per response. Send comments on the Agency's need for this information, the accuracy of the provided burden 
estimates, and any suggested methods for minimizing respondent burden, including through the use of automated 
collection techniques to the Director, Collection Strategies Division, U.S. Environmental Protection Agency (2822T), 1200 
Pennsylvania Ave., NW, Washington, D.C. 20460. Include the OMB control number in any correspondence. Do not send 
the completed form to this address. 

Prime Contractor Signature Print Name 
  

Title Date 
  



         Certified Disadvantaged Business Enterprises (DBE) List 
 
                             
 
 
Using Governor’s Diversity Business Office and State DOT and CCR DBE Directories to 
Find Certified WBEs and MBEs 
 
Here are the links:  
 
https://tn.diversitysoftware.com/FrontEnd/VendorSearchPublic.asp?TN=tn&XID=1215 
 
www.osdbu.dot.gov/DBEProgram/StateDOTDBESites.cfm 
 
  
CCR can be used to search for SBA SDBs. Since the SBA SDB certification is 
considered acceptable under the EPA DBE Program, firms found using the following 
search criteria can count toward EPA MBE/WBE fair share objectives. 
 
Access the CCR search page at www.bpn.gov/CCRSearch/Search.aspx 
  
http://www.epa.gov/osbp/dbe_team.htm 

https://tn.diversitysoftware.com/FrontEnd/VendorSearchPublic.asp?TN=tn&XID=1215
http://www.osdbu.dot.gov/DBEProgram/StateDOTDBESites.cfm




































   

      

EMPLOYEE RIGHTS 
UNDER THE DAVIS-BACON ACT 

FOR LABORERS AND MECHANICS 
EMPLOYED ON FEDERAL OR FEDERALLY 
ASSISTED CONSTRUCTION PROJECTS 

THE UNITED STATES DEPARTMENT OF LABOR WAGE AND HOUR DIVISION 

PREVAILING 
WAGES 

OVERTIME 

ENFORCEMENT 

APPRENTICES 

PROPER PAY 

You must be paid not less than the wage rate listed in the Davis-Bacon 
Wage Decision posted with this Notice for the work you perform. 

You must be paid not less than one and one-half times your basic 
rate of pay for all hours worked over 40 in a work week. There are few 
exceptions. 

Contract payments can be withheld to ensure workers receive wages 
and overtime pay due, and liquidated damages may apply if overtime 
pay requirements are not met. Davis-Bacon contract clauses allow 
contract termination and debarment of contractors from future federal 
contracts for up to three years. A contractor who falsifies certified 
payroll records or induces wage kickbacks may be subject to civil or 
criminal prosecution, fines and/or imprisonment. 

Apprentice rates apply only to apprentices properly registered under 
approved Federal or State apprenticeship programs. 

If you do not receive proper pay, or require further information on the 
applicable wages, contact the Contracting Officer listed below: 

or contact the U.S. Department of Labor’s Wage and Hour Division.   

1-866-4-USWAGE 
(1-866-487-9243) TTY: 1-877-889-5627 

WWW.WAGEHOUR.DOL.GOV 
U.S. Department of Labor Employment Standards Administration  Wage and Hour Division 

WH 1321(Revised April 2009) 

     For additional information: 



1-866-4-USWAGE
(1-866-487-9243)     TTY: 1-877-889-5627

WWW.WAGEHOUR.DOL.GOV
U.S. Department of Labor     Employment Standards Administration     Wage and Hour Division

WH 1321 SPA (Revised April 2009)

   Para obtener información adicional:

BAJO LA LEY DAVIS-BACON

      

   
   

     

  

    

PARA OBREROS Y MECÁNICOS EMPLEADOS  
EN PROYECTOS DE CONSTRUCCIÓN 

FEDERAL O CON ASISTENCIA FEDERAL

DERECHOS DEL 
EMPLEADO

No se le puede pagar menos de la tasa de pago indicada en la Decisión de Salarios 
Davis-Bacon fijada con este Aviso para el trabajo que Ud. desempeña.

Se le ha de pagar no menos de tiempo y medio de su tasa básica de pago por 
todas las horas trabajadas en exceso de 40 en una semana laboral.  Existen pocas 
excepciones.
 
Se pueden retener pagos por contratos para asegurarse que los obreros reciban los 
salarios y el pago de sobretiempo debidos, y se podría aplicar daños y perjuicios 
si no se cumple con las exigencias del pago de sobretiempo.  Las cláusulas 
contractuales de Davis-Bacon permiten la terminación y exclusión de contratistas 
para efectuar futuros contratos federales hasta tres años.  El contratista que 
falsifique los registros certificados de las nóminas de pago o induzca devoluciones 
de salarios puede ser sujeto a procesamiento civil o criminal, multas y/o 
encarcelamiento.

Las tasas de aprendices sólo se aplican a aprendices correctamente inscritos bajo 
programas federales o estatales aprobados.

Si Ud. no recibe el pago apropiado, o precisa de información adicional sobre los 
salarios aplicables, póngase en contacto con el Contratista Oficial que aparece 
abajo:

o póngase en contacto con la Sección de Horas y Sueldos del Departamento de 
Trabajo de EEUU.

SALARIOS
PREVALECIENTES 
   
SOBRETIEMPO 

CUMPLIMIENTO 

APRENDICES 

PAGO 
APROPIADO

LA SECCIÓN DE HORAS Y SUELDOS DEL DEPARTAMENTO DE TRABAJO DE EEUU
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HPSOR\HHV�ZLWK���KRXU�RI�SDLG�VLFN�OHDYH�IRU�HYHU\����KRXUV�
WKH\�ZRUN��XS�WR����KRXUV�RI�SDLG�VLFN�OHDYH�HDFK�\HDU��
(PSOR\HHV�PXVW�EH�SHUPLWWHG�WR�XVH�SDLG�VLFN�OHDYH�IRU�WKHLU�
RZQ�LOOQHVV��LQMXU\�RU�RWKHU�KHDOWK�UHODWHG�QHHGV��LQFOXGLQJ�
SUHYHQWLYH�FDUH��WR�DVVLVW�D�IDPLO\�PHPEHU��RU�SHUVRQ�ZKR�LV�
OLNH�IDPLO\�WR�WKH�HPSOR\HH��ZKR�LV�LOO��LQMXUHG��RU�KDV�RWKHU�
KHDOWK�UHODWHG�QHHGV��LQFOXGLQJ�SUHYHQWLYH�FDUH��RU�IRU�UHDVRQV�
UHVXOWLQJ�IURP��RU�WR�DVVLVW�D�IDPLO\�PHPEHU��RU�SHUVRQ�ZKR�LV�
OLNH�IDPLO\�WR�WKH�HPSOR\HH��ZKR�LV�D�YLFWLP�RI��GRPHVWLF�
YLROHQFH��VH[XDO�DVVDXOW��RU�VWDONLQJ���$GGLWLRQDO�LQIRUPDWLRQ�
RQ�FRQWUDFWRU�UHTXLUHPHQWV�DQG�ZRUNHU�SURWHFWLRQV�XQGHU�WKH�(2�
LV�DYDLODEOH�DW�ZZZ�GRO�JRY�ZKG�JRYFRQWUDFWV��

8QOLVWHG�FODVVLILFDWLRQV�QHHGHG�IRU�ZRUN�QRW�LQFOXGHG�ZLWKLQ�
WKH�VFRSH�RI�WKH�FODVVLILFDWLRQV�OLVWHG�PD\�EH�DGGHG�DIWHU�
DZDUG�RQO\�DV�SURYLGHG�LQ�WKH�ODERU�VWDQGDUGV�FRQWUDFW�FODXVHV�
���&)5������D�������LL����
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7KH�ERG\�RI�HDFK�ZDJH�GHWHUPLQDWLRQ�OLVWV�WKH�FODVVLILFDWLRQ�
DQG�ZDJH�UDWHV�WKDW�KDYH�EHHQ�IRXQG�WR�EH�SUHYDLOLQJ�IRU�WKH�
FLWHG�W\SH�V��RI�FRQVWUXFWLRQ�LQ�WKH�DUHD�FRYHUHG�E\�WKH�ZDJH�
GHWHUPLQDWLRQ��7KH�FODVVLILFDWLRQV�DUH�OLVWHG�LQ�DOSKDEHWLFDO�
RUGHU�RI���LGHQWLILHUV���WKDW�LQGLFDWH�ZKHWKHU�WKH�SDUWLFXODU�
UDWH�LV�D�XQLRQ�UDWH��FXUUHQW�XQLRQ�QHJRWLDWHG�UDWH�IRU�ORFDO���
D�VXUYH\�UDWH��ZHLJKWHG�DYHUDJH�UDWH��RU�D�XQLRQ�DYHUDJH�UDWH�
�ZHLJKWHG�XQLRQ�DYHUDJH�UDWH���

8QLRQ�5DWH�,GHQWLILHUV�

$�IRXU�OHWWHU�FODVVLILFDWLRQ�DEEUHYLDWLRQ�LGHQWLILHU�HQFORVHG�
LQ�GRWWHG�OLQHV�EHJLQQLQJ�ZLWK�FKDUDFWHUV�RWKHU�WKDQ���68���RU�
��8$9*���GHQRWHV�WKDW�WKH�XQLRQ�FODVVLILFDWLRQ�DQG�UDWH�ZHUH�
SUHYDLOLQJ�IRU�WKDW�FODVVLILFDWLRQ�LQ�WKH�VXUYH\��([DPSOH��
3/80���������������������3/80�LV�DQ�DEEUHYLDWLRQ�LGHQWLILHU�RI�
WKH�XQLRQ�ZKLFK�SUHYDLOHG�LQ�WKH�VXUYH\�IRU�WKLV�
FODVVLILFDWLRQ��ZKLFK�LQ�WKLV�H[DPSOH�ZRXOG�EH�3OXPEHUV�������
LQGLFDWHV�WKH�ORFDO�XQLRQ�QXPEHU�RU�GLVWULFW�FRXQFLO�QXPEHU�
ZKHUH�DSSOLFDEOH��L�H���3OXPEHUV�/RFDO�������7KH�QH[W�QXPEHU��
����LQ�WKH�H[DPSOH��LV�DQ�LQWHUQDO�QXPEHU�XVHG�LQ�SURFHVVLQJ�
WKH�ZDJH�GHWHUPLQDWLRQ�������������LV�WKH�HIIHFWLYH�GDWH�RI�WKH�
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PRVW�FXUUHQW�QHJRWLDWHG�UDWH��ZKLFK�LQ�WKLV�H[DPSOH�LV�-XO\����
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8QLRQ�SUHYDLOLQJ�ZDJH�UDWHV�DUH�XSGDWHG�WR�UHIOHFW�DOO�UDWH�
FKDQJHV�LQ�WKH�FROOHFWLYH�EDUJDLQLQJ�DJUHHPHQW��&%$��JRYHUQLQJ�
WKLV�FODVVLILFDWLRQ�DQG�UDWH��

6XUYH\�5DWH�,GHQWLILHUV�

&ODVVLILFDWLRQV�OLVWHG�XQGHU�WKH���68���LGHQWLILHU�LQGLFDWH�WKDW�
QR�RQH�UDWH�SUHYDLOHG�IRU�WKLV�FODVVLILFDWLRQ�LQ�WKH�VXUYH\�DQG�
WKH�SXEOLVKHG�UDWH�LV�GHULYHG�E\�FRPSXWLQJ�D�ZHLJKWHG�DYHUDJH�
UDWH�EDVHG�RQ�DOO�WKH�UDWHV�UHSRUWHG�LQ�WKH�VXUYH\�IRU�WKDW�
FODVVLILFDWLRQ���$V�WKLV�ZHLJKWHG�DYHUDJH�UDWH�LQFOXGHV�DOO�
UDWHV�UHSRUWHG�LQ�WKH�VXUYH\��LW�PD\�LQFOXGH�ERWK�XQLRQ�DQG�
QRQ�XQLRQ�UDWHV��([DPSOH��68/$��������������������68�LQGLFDWHV�
WKH�UDWHV�DUH�VXUYH\�UDWHV�EDVHG�RQ�D�ZHLJKWHG�DYHUDJH�
FDOFXODWLRQ�RI�UDWHV�DQG�DUH�QRW�PDMRULW\�UDWHV��/$�LQGLFDWHV�
WKH�6WDWH�RI�/RXLVLDQD�������LV�WKH�\HDU�RI�VXUYH\�RQ�ZKLFK�
WKHVH�FODVVLILFDWLRQV�DQG�UDWHV�DUH�EDVHG��7KH�QH[W�QXPEHU������
LQ�WKH�H[DPSOH��LV�DQ�LQWHUQDO�QXPEHU�XVHG�LQ�SURGXFLQJ�WKH�
ZDJH�GHWHUPLQDWLRQ������������LQGLFDWHV�WKH�VXUYH\�FRPSOHWLRQ�
GDWH�IRU�WKH�FODVVLILFDWLRQV�DQG�UDWHV�XQGHU�WKDW�LGHQWLILHU��

6XUYH\�ZDJH�UDWHV�DUH�QRW�XSGDWHG�DQG�UHPDLQ�LQ�HIIHFW�XQWLO�D�
QHZ�VXUYH\�LV�FRQGXFWHG��

8QLRQ�$YHUDJH�5DWH�,GHQWLILHUV�

&ODVVLILFDWLRQ�V��OLVWHG�XQGHU�WKH�8$9*�LGHQWLILHU�LQGLFDWH�
WKDW�QR�VLQJOH�PDMRULW\�UDWH�SUHYDLOHG�IRU�WKRVH�
FODVVLILFDWLRQV��KRZHYHU�������RI�WKH�GDWD�UHSRUWHG�IRU�WKH�
FODVVLILFDWLRQV�ZDV�XQLRQ�GDWD��(;$03/(��8$9*�2+������
������������8$9*�LQGLFDWHV�WKDW�WKH�UDWH�LV�D�ZHLJKWHG�XQLRQ�
DYHUDJH�UDWH��2+�LQGLFDWHV�WKH�VWDWH��7KH�QH[W�QXPEHU�������LQ�
WKH�H[DPSOH��LV�DQ�LQWHUQDO�QXPEHU�XVHG�LQ�SURGXFLQJ�WKH�ZDJH�
GHWHUPLQDWLRQ�������������LQGLFDWHV�WKH�VXUYH\�FRPSOHWLRQ�GDWH�
IRU�WKH�FODVVLILFDWLRQV�DQG�UDWHV�XQGHU�WKDW�LGHQWLILHU��

$�8$9*�UDWH�ZLOO�EH�XSGDWHG�RQFH�D�\HDU��XVXDOO\�LQ�-DQXDU\�RI�
HDFK�\HDU��WR�UHIOHFW�D�ZHLJKWHG�DYHUDJH�RI�WKH�FXUUHQW�
QHJRWLDWHG�&%$�UDWH�RI�WKH�XQLRQ�ORFDOV�IURP�ZKLFK�WKH�UDWH�LV�
EDVHG��

��

�����������������������������������������������������������������

�������������������:$*(�'(7(50,1$7,21�$33($/6�352&(66�

����+DV�WKHUH�EHHQ�DQ�LQLWLDO�GHFLVLRQ�LQ�WKH�PDWWHU"�7KLV�FDQ�
EH��

��DQ�H[LVWLQJ�SXEOLVKHG�ZDJH�GHWHUPLQDWLRQ�
��D�VXUYH\�XQGHUO\LQJ�D�ZDJH�GHWHUPLQDWLRQ�
��D�:DJH�DQG�+RXU�'LYLVLRQ�OHWWHU�VHWWLQJ�IRUWK�D�SRVLWLRQ�RQ�
���D�ZDJH�GHWHUPLQDWLRQ�PDWWHU�
��D�FRQIRUPDQFH��DGGLWLRQDO�FODVVLILFDWLRQ�DQG�UDWH��UXOLQJ�

2Q�VXUYH\�UHODWHG�PDWWHUV��LQLWLDO�FRQWDFW��LQFOXGLQJ�UHTXHVWV�
IRU�VXPPDULHV�RI�VXUYH\V��VKRXOG�EH�ZLWK�WKH�:DJH�DQG�+RXU�
5HJLRQDO�2IILFH�IRU�WKH�DUHD�LQ�ZKLFK�WKH�VXUYH\�ZDV�FRQGXFWHG�
EHFDXVH�WKRVH�5HJLRQDO�2IILFHV�KDYH�UHVSRQVLELOLW\�IRU�WKH�
'DYLV�%DFRQ�VXUYH\�SURJUDP��,I�WKH�UHVSRQVH�IURP�WKLV�LQLWLDO�
FRQWDFW�LV�QRW�VDWLVIDFWRU\��WKHQ�WKH�SURFHVV�GHVFULEHG�LQ�����
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DQG�����VKRXOG�EH�IROORZHG��
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SURFHVV�GHVFULEHG�KHUH��LQLWLDO�FRQWDFW�VKRXOG�EH�ZLWK�WKH�
%UDQFK�RI�&RQVWUXFWLRQ�:DJH�'HWHUPLQDWLRQV���:ULWH�WR��

������������%UDQFK�RI�&RQVWUXFWLRQ�:DJH�'HWHUPLQDWLRQV�
������������:DJH�DQG�+RXU�'LYLVLRQ�
������������8�6��'HSDUWPHQW�RI�/DERU�
����������������&RQVWLWXWLRQ�$YHQXH��1�:��
������������:DVKLQJWRQ��'&�������

����,I�WKH�DQVZHU�WR�WKH�TXHVWLRQ�LQ�����LV�\HV��WKHQ�DQ�
LQWHUHVWHG�SDUW\��WKRVH�DIIHFWHG�E\�WKH�DFWLRQ��FDQ�UHTXHVW�
UHYLHZ�DQG�UHFRQVLGHUDWLRQ�IURP�WKH�:DJH�DQG�+RXU�$GPLQLVWUDWRU�
�6HH����&)5�3DUW�����DQG����&)5�3DUW�����:ULWH�WR��

������������:DJH�DQG�+RXU�$GPLQLVWUDWRU�
������������8�6��'HSDUWPHQW�RI�/DERU�
����������������&RQVWLWXWLRQ�$YHQXH��1�:��
������������:DVKLQJWRQ��'&�������

7KH�UHTXHVW�VKRXOG�EH�DFFRPSDQLHG�E\�D�IXOO�VWDWHPHQW�RI�WKH�
LQWHUHVWHG�SDUW\
V�SRVLWLRQ�DQG�E\�DQ\�LQIRUPDWLRQ��ZDJH�
SD\PHQW�GDWD��SURMHFW�GHVFULSWLRQ��DUHD�SUDFWLFH�PDWHULDO��
HWF���WKDW�WKH�UHTXHVWRU�FRQVLGHUV�UHOHYDQW�WR�WKH�LVVXH��

����,I�WKH�GHFLVLRQ�RI�WKH�$GPLQLVWUDWRU�LV�QRW�IDYRUDEOH��DQ�
LQWHUHVWHG�SDUW\�PD\�DSSHDO�GLUHFWO\�WR�WKH�$GPLQLVWUDWLYH�
5HYLHZ�%RDUG��IRUPHUO\�WKH�:DJH�$SSHDOV�%RDUG����:ULWH�WR��

������������$GPLQLVWUDWLYH�5HYLHZ�%RDUG�
������������8�6��'HSDUWPHQW�RI�/DERU�
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Bidder’s Requirements 
Davis-Bacon Act Wage Determination 

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 
outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 
wage rates need to be checked to ensure they have not changed. 

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 
States or the District of Columbia is a party for the construction, alteration, or repair of public 
buildings or public works shall contain a clause setting forth the minimum wages to be paid to 
various classes of laborers and mechanics employed under the contract. Under the provisions of 
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 
the work no less than the locally prevailing wages and fringe benefits paid on projects of a 
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 
prevailing wage rates. 

The wage determination (including any additional classifications and wage rates conformed) 
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 
Division. 

With each pay estimate submitted, the contractors must submit a certification stating that 
workers have been paid the current prevailing wage rates for each classification according to the 
Davis-Bacon wage rate schedule currently in effect for this project. 

Wage Determinations 

A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 
Department of Labor has determined to be prevailing in a given area for a particular type of 
construction (e.g., building, heavy, highway, or residential). 

Extensions of Wage Determinations 

When a general wage determination has not been awarded within 90 days after bid opening, the 
head of the contracting/assisting agency may request an extension of the 90 day period from the 
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 
determination expires before award but after bid opening, the head of the contracting/assisting 
agency may request an extension of the expiration date of the project wage determination in the 
bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 
factual support, that extension of the expiration date of the determination is necessary and proper 
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 
conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 
grant or deny the request for an extension after consideration of all the circumstances, including 
an examination to determine if the previously issued rates remain prevailing. If a request for the 
extension of a project wage determination is denied, a new wage determination will be issued to 
replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 
www.wdol.gov/ . 

 

http://www.gpo.gov/davisbacon/referencemat.html
http://www.wdol.gov/
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Wage Rate Requirements Under FY 2010 Appropriations  

3. Contract and Subcontract provisions.  
(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 
of $2,000 which is entered into for the actual construction, alteration and/or repair, including 
painting and decorating, of a treatment work under the CWSRF or a construction project under 
the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 
to make a loan, grant or annual contribution (except where a different meaning is expressly 
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 
or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages.  

(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in § 
5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage determination and which is to be 
employed under the contract shall be classified in conformance with the wage determination. The 
State award official shall approve a request for an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 
in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination.  
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(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), documentation of the 
action taken and the request, including the local wage determination shall be sent by the 
subrecipient (s) to the State award official. The State award official will transmit the request, to 
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification request within 30 days of receipt and so advise the 
State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the subrecipient(s) do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the award 
official shall refer the request and the local wage determination, including the views of all 
interested parties and the recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt of the request and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification.  

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the  

contractor shall either pay the benefit as stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records.  
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(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 
or loan from the State capitalization grant recipient. Such documentation shall be available on 
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 
provide written confirmation in a form satisfactory to the State indicating whether or not the 
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and completely all of 
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on the weekly payrolls. Instead the 
payrolls shall only need to include an individually identifying number for each employee (e.g., 
the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its 
own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 
§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 
under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
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indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section.  

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the State, EPA or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency or State may, after written notice 
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed. Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Office 
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
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recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved.  

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 
by appropriate, and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 
29 CFR 5.5.  

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 
this contract shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 
Labor, or the employees or their representatives.  
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(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.  

4. Contract Provision for Contracts in Excess of $100,000.  

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 
include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such workweek.  

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 
of this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 
request of the EPA Award Official or an authorized representative of the Department of Labor, 
shall withhold or cause to be withheld, from any moneys payable on account of work performed 
by the contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 
this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (a)(1) through (4) of this section.  
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(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 
maintain payrolls and basic payroll records during the course of the work and shall preserve 
them for a period of three years from the completion of the contract for all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain 
the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 
hat the records to be maintained under this paragraph shall be made available by the contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the (write 
the name of agency) and the Department of Labor, and the contractor or subcontractor will 
permit such representatives to interview employees during working hours on the job. 
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Loan Recipient’s Requirements 

Davis-Bacon Act Wage Determination 

The Loan Recipient must ensure the bidder is in compliance with the Davis-Bacon Act as 
outlined below.  Additionally, ten (10) days prior to the scheduled bid opening date, the 
wage rates need to be checked to ensure they have not changed. 

The Davis-Bacon Act as amended, requires that each contract over $2,000 to which the United 
States or the District of Columbia is a party for the construction, alteration, or repair of public 
buildings or public works shall contain a clause setting forth the minimum wages to be paid to 
various classes of laborers and mechanics employed under the contract. Under the provisions of 
the Act, contractors or their subcontractors are to pay workers employed directly upon the site of 
the work no less than the locally prevailing wages and fringe benefits paid on projects of a 
similar character. The Davis-Bacon Act directs the Secretary of Labor to determine such local 
prevailing wage rates. 

The specifications must incorporate a clause stating that the current Davis-Bacon wage rate is 
required (with the Davis-Bacon links and information). 

The Bid Advertisement must include a clause that the Davis-Bacon wage rates are a 
requirement.  (Refer to the ADVERTISEMENT FOR BIDS EXAMPLE – DBE, ARRA) 

If modifications to the existing wage rates occur ten (10) days prior to the Bid Opening Date, 
the Loan Recipient must incorporate the proper wage rates into the plans and specifications by 
Addendum.  All Bidders must be informed that this addendum must be incorporated into the 
plans and specifications that they have received. 

However, if these modifications occur less than ten (10) days prior to the Bid Opening Date, 
these modifications shall be effective unless the agency finds that there is not a reasonable time 
still available before the Bid Opening to notify bidders of the modifications.  (A report of this 
finding shall be inserted in the contract file.)   

The wage determination (including any additional classifications and wage rates conformed) 
and a Davis-Bacon poster (WH-1321) must be posted on the work site at all times by the 
contractor and its subcontractors in a prominent and accessible place where it can be easily seen.  
The WH-1321 poster may be obtained at no charge from offices of the Wage and Hour 
Division. 

With each pay estimate submitted, the contractors must certify that workers have been paid the 
current prevailing wage rates for each classification according to the Davis-Bacon wage rate 
schedule currently in effect for this project. 

The loan recipients must keep a file in which all documentation must be filed for the current 
classifications and wage rates (under the Davis-Bacon Act) for the construction of their projects.  
This file must be kept for three (3) years after the project is completed and will be subject to 
audit by the State of Tennessee and the Environmental Protection Agency (EPA). 

Wage Determinations 

A "wage determination" is the listing of wage rates and fringe benefit rates for each classification 
of laborers and mechanics which the Administrator of the Wage and Hour Division of the U.S. 
Department of Labor has determined to be prevailing in a given area for a particular type of 
construction (e.g., building, heavy, highway, or residential). 
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Extensions of Wage Determinations 

When a general wage determination has not been awarded within 90 days after bid opening, the 
head of the contracting/assisting agency may request an extension of the 90 day period from the 
Wage and Hour Administrator. When, due to unavoidable circumstances, a project wage 
determination expires before award but after bid opening, the head of the contracting/assisting 
agency may request an extension of the expiration date of the project wage determination in the 
bid specifications instead of issuing a new wage determination. 

Extension requests should be supported by a written finding including a brief statement of the 
factual support, that extension of the expiration date of the determination is necessary and proper 
in the public interest to prevent injustice or undue hardship or to avoid serious impairment in the 
conduct of Government business. 

The Administrator of the Wage and Hour Division of the U.S. Department of Labor will either 
grant or deny the request for an extension after consideration of all the circumstances, including 
an examination to determine if the previously issued rates remain prevailing. If a request for the 
extension of a project wage determination is denied, a new wage determination will be issued to 
replace an expired project wage determination. 

Additional information concerning the Davis-Bacon Act and current wage rate determinations 
can be obtained at the following sites: www.gpo.gov/davisbacon/referencemat.html and 
www.wdol.gov/ . 

Wage Rate Requirements Under FY 2010 Appropriations  

3. Contract and Subcontract provisions.  
(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in excess 
of $2,000 which is entered into for the actual construction, alteration and/or repair, including 
painting and decorating, of a treatment work under the CWSRF or a construction project under 
the DWSRF financed in whole or in part from Federal funds or in accordance with guarantees of 
a Federal agency or financed from funds obtained by pledge of any contract of a Federal agency 
to make a loan, grant or annual contribution (except where a different meaning is expressly 
indicated), and which is subject to the labor standards provisions of any of the acts listed in § 5.1 
or the FY 2010 appropriation , the following clauses:  

(1) Minimum wages.  

(i) All laborers and mechanics employed or working upon the site of the work will be paid 
unconditionally and not less often than once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are permitted by regulations issued by the 
Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona 
fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not 
less than those contained in the wage determination of the Secretary of Labor which is attached 
hereto and made a part hereof, regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics.  

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 
1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to 
such laborers or mechanics, subject to the provisions of paragraph (a)(1)(iv) of this section; also, 
regular contributions made or costs incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination 
for the classification of work actually performed, without regard to skill, except as provided in § 

http://www.gpo.gov/davisbacon/referencemat.html
http://www.wdol.gov/
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5.5(a)(4). Laborers or mechanics performing work in more than one classification may be 
compensated at the rate specified for each classification for the time actually worked therein: 
Provided, That the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis-
Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the 
workers.  

Subrecipients may obtain wage determinations from the U.S. Department of Labor’s web site, 
www.dol.gov.  

(ii)(A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers or 
mechanics, including helpers, which is not listed in the wage determination and which is to be 
employed under the contract shall be classified in conformance with the wage determination. The 
State award official shall approve a request for an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been met:  

(1) The work to be performed by the classification requested is not performed by a classification 
in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable 
relationship to the wage rates contained in the wage determination.  

(B) If the contractor and the laborers and mechanics to be employed in the classification (if 
known), or their representatives, and the subrecipient(s) agree on the classification and wage rate 
(including the amount designated for fringe benefits where appropriate), documentation of the 
action taken and the request, including the local wage determination shall be sent by the 
subrecipient (s) to the State award official. The State award official will transmit the request, to 
the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. 
Department of Labor, Washington, DC 20210 and to the EPA DB Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification request within 30 days of receipt and so advise the 
State award official or will notify the State award official within the 30-day period that 
additional time is necessary.  

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or 
their representatives, and the subrecipient(s) do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where appropriate), the award 
official shall refer the request and the local wage determination, including the views of all 
interested parties and the recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA DB Regional Coordinator concurrently. The 
Administrator, or an authorized representative, will issue a determination within 30 days of 
receipt of the request and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary.  

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to 
paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work is performed in the 
classification.  

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or 
mechanics includes a fringe benefit which is not expressed as an hourly rate, the  
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contractor shall either pay the benefit as stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent thereof.  

(iv) If the contractor does not make payments to a trustee or other third person, the contractor 
may consider as part of the wages of any laborer or mechanic the amount of any costs reasonably 
anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting of obligations under the plan 
or program.  

(2) Withholding. The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor, withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued payments or advances as 
may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and 
helpers, employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any apprentice, 
trainee, or helper, employed or working on the site of the work, all or part of the wages required 
by the contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, or 
owner, take such action as may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  

(3) Payrolls and basic records.  

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the 
course of the work and preserved for a period of three years thereafter for all laborers and 
mechanics working at the site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct classification, hourly rates of 
wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions made and actual wages paid. Whenever 
the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the wages of any laborer or 
mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is enforceable, that 
the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing 
apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.  

(ii)(A) The contractor shall submit weekly, for each week in which any contract work is 
performed, a copy of all payrolls to the subrecipient, that is, the entity that receives the sub-grant 
or loan from the State capitalization grant recipient. Such documentation shall be available on 
request of the State recipient or EPA. As to each payroll copy received, the subrecipient shall 
provide written confirmation in a form satisfactory to the State indicating whether or not the 
project is in compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and completely all of 
the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included on the weekly payrolls. Instead the 
payrolls shall only need to include an individually identifying number for each employee (e.g., 
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the last four digits of the employee's social security number). The required weekly payroll 
information may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered 
worker, and shall provide them upon request to the subrecipient(s) for transmission to the State 
or EPA if requested by EPA , the State, the contractor, or the Wage and Hour Division of the 
Department of Labor for purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its 
own records, without weekly submission to the subrecipient(s).  

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the 
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 
§ 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being maintained 
under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is correct and 
complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on 
the contract during the payroll period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions have been made either directly or 
indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and 
fringe benefits or cash equivalents for the classification of work performed, as specified in the 
applicable wage determination incorporated into the contract.  

(C) The weekly submission of a properly executed certification set forth on the reverse side of 
Optional Form WH-347 shall satisfy the requirement for submission of the “Statement of 
Compliance” required by paragraph (a)(3)(ii)(B) of this section.  

(D) The falsification of any of the above certifications may subject the contractor or 
subcontractor to civil or criminal prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code.  

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of 
this section available for inspection, copying, or transcription by authorized representatives of 
the State, EPA or the Department of Labor, and shall permit such representatives to interview 
employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the Federal agency or State may, after written notice 
to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.  

(4) Apprentices and trainees--  

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the 
work they performed when they are employed pursuant to and individually registered in a bona 
fide apprenticeship program registered with the U.S. Department of Labor, Employment and 
Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or 
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with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the 
Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship 
Agency (where appropriate) to be eligible for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any apprentice 
performing work on the job site in excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages 
of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered 
program shall be observed. Every apprentice must be paid at not less than the rate specified in 
the registered program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid 
fringe benefits in accordance with the provisions of the apprenticeship program. If the  

apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the 
Administrator determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the event the Office 
of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an apprenticeship program, the contractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved.  

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less 
than the predetermined rate for the work performed unless they are employed pursuant to and 
individually registered in a program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and Training Administration. The 
ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not 
less than the rate specified in the approved program for the trainee's level of progress, expressed 
as a percentage of the journeyman hourly rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If 
the trainee program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage determination for the classification of 
work actually performed. In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In the event the Employment 
and Training Administration withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the applicable predetermined rate for the work 
performed until an acceptable program is approved.  
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen 
under this part shall be in conformity with the equal employment opportunity requirements of 
Executive Order 11246, as amended, and 29 CFR part 30.  

(5) Compliance with Copeland Act requirements. The contractor shall comply with the 
requirements of 29 CFR part 3, which are incorporated by reference in this contract.  

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA determines may 
by appropriate, and also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for  

the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 
29 CFR 5.5.  

(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be 
grounds for termination of the contract, and for debarment as a contractor and a subcontractor as 
provided in 29 CFR 5.12.  

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations 
of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein 
incorporated by reference in this contract.  

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of 
this contract shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 
CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the 
contractor (or any of its subcontractors) and Subrecipient(s), State, EPA, the U.S. Department of 
Labor, or the employees or their representatives.  

(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the contractor's firm is a person or firm ineligible to be 
awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 
5.12(a)(1).  

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 
1001.  

4. Contract Provision for Contracts in Excess of $100,000.  

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract in an 
amount in excess of $100,000 and subject to the overtime provisions of the Contract Work Hours 
and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 
Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics 
include watchmen and guards.  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any workweek in which he or she is employed 
on such work to work in excess of forty hours in such workweek unless such  

laborer or mechanic receives compensation at a rate not less than one and one-half times the 
basic rate of pay for all hours worked in excess of forty hours in such workweek.  
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(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (a)(1) of this section the contractor and any subcontractor 
responsible therefore shall be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each individual laborer or mechanic, 
including watchmen and guards, employed in violation of the clause set forth in paragraph (a)(1) 
of this section, in the sum of $10 for each calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 
request of the EPA Award Official or an authorized representative of the Department of Labor, 
shall withhold or cause to be withheld, from any moneys payable on account of work performed 
by the contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may 
be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for 
unpaid wages and liquidated damages as provided in the clause set forth in paragraph (b)(2) of 
this section.  

(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set 
forth in paragraph (a)(1) through (4) of this section and also a clause requiring the subcontractors 
to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible 
for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in 
paragraphs (a)(1) through (4) of this section.  

(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 29 
CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or subcontractor shall 
maintain payrolls and basic payroll records during the course of the work and shall preserve 
them for a period of three years from the completion of the contract for all laborers and 
mechanics, including guards and watchmen, working on the contract. Such records shall contain 
the name and address of each such employee, social security number, correct classifications, 
hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and 
actual wages paid. Further, the Subrecipient shall insert in any such contract a clause providing 
hat the records to be maintained under this paragraph shall be made available by the contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the (write 
the name of agency) and the Department of Labor, and the contractor or subcontractor will 
permit such representatives to interview employees during working hours on the job. 
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Loan Recipient’s and Contractor’s Guidance 

FY2010 and After 

Tracking and Reporting 

For tracking and reporting purposes, the Loan Recipient is responsible for the following: 

Ensuring that the Contractor is in compliance with the Davis Bacon provisions of ARRA 

The loan recipients must keep a file in which all documentation must be stored for the 
current classifications and wage rates (under the Davis-Bacon Act) for the construction of 
their projects.  This file must be kept for three (3) years after the project is completed and 
will be subject to audit by the State of Tennessee and the Environmental Protection 
Agency (EPA). 

Any additional tracking and reporting requirements from EPA 

For tracking and reporting purposes, the Contractor is responsible for the following: 

Achieving and maintaining compliance with the Davis Bacon provisions of ARRA 

Submitting with each pay estimate a certification stating that workers have been paid the 
current prevailing wage rates for each classification according to the Davis-Bacon wage 
rate schedule currently in effect for this project  

Any additional tracking and reporting requirements from EPA 

Please contact $QGUHD� )HQZLFN, Administrative Section Manager for the SRF Loan�
Program, at 615-532-0��1 or DQGUHD�Z�IHQZLFN#WQ�JRY to obtain details.

mailto:bagher.sami@tn.gov


NOTICE 
THIS ENTITY IS A RECIPIENT OF 
STATE AND FEDERAL FUNDS.  IF YOU 
HAVE KNOWLEDGE OF ANY 
ACTIVITY WHICH YOU CONSIDER TO 
BE ILLEGAL, IMPROPER, OR 
WASTEFUL, PLEASE CALL THE 
STATE COMPTROLLER’S TOLL-FREE 
HOTLINE: 

1-800-232-5454 
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CLEAN WATER STATE REVOLVING FUND 

IDENTIFICATION SIGN 

All plans and specifications for each project approved shall contain provisions for requiring the general 
contractor to provide identification signs.  The signs shall conform to the following basic features: 

1. The following diagram shall be used as a design:

CLEAN WATER FOR TENNESSEE
DEPARTMENT OF ENVIRONMENT AND CONSERVATION 

CITY OF 

MAYOR 

GOVERNOR ��
BILL /(( 

COMMISSIONER 
'$9,'�6$/<(56

STATE REVOLVING FUND PROJECT
CWSRF LOAN:  $ 

PRINCIPAL FORGIVENESS: $ 

2. The sign shall be a 4'0" X 8'0" sheet of exterior grade plywood and shall be built so as to remain
erected during the entire construction phase of the project.

3. The background of both sides shall be white.  The lettering shall be black and shall be large enough
to take advantage of the full size of the plywood.  The stars shall be white set on a blue field and
surrounded by a white ring placed inside a state map in red with a stripe of white and blue on the
right side.  The sign shall be bordered by a one-inch blue stripe.

Revised: 0$5&+���������
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SECTION 00 6516 

CERTIFICATE OF SUBSTANTIAL COMPLETION 
Project:    Sewer Collection System – Phase 2 & 3 

Agreement Date:                              , 20         

Contractor:                                                                                                                                      

                                                                                                                                      

                                                                                                                                      

Owner:    Town of Huntland 
 100 Banks St 
 Huntland, TN 37345 

Engineer:     FOXPE LLC 
 233 Oceola Avenue #200 
 Nashville, Tennessee 37209 

A walk-through inspection of the project was conducted on                             , 20     , with 
representatives of the Contractor, Owner, and Engineer participating.  A final Punch List of work 
remaining to be completed or deficiencies noted was prepared. 

ENGINEER:  The work performed under this contract has been reviewed and found to the 
Engineer's best knowledge, information, and belief to be substantially complete as of 
__________________. 
 

By:                                              Title:                                             Date:                                         

CONTRACTOR:  The Contractor will complete or correct all work noted on the list of remaining 
work items dated      , and supplements issued thereto within      days of the substantial 
completion date unless time is extended by Owner.  The failure to include any items on the list 
does not alter the responsibility of the Contractor to complete all work in accordance with the 
Contract Documents. 

 

By:                                              Title:                                             Date:                                         

OWNER:  The Owner accepts the work as substantially complete and accepts full possession 
thereof including the responsibilities for security, maintenance, and insurance. 

 

By:                                              Title:                                             Date:                                         
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SECTION 00 6519 

PROJECT CLOSE OUT FORMS 
The following forms must be fully filled out by the Contractor and properly executed prior to 
release of final payment: 

1. Certificate of Property Restoration 

2. Affidavit of Payment 

3. Affidavit of Release of Liens 

4. Consent of Surety for Final Payment 

5. Final Waiver of Lien 

(To be executed by each and every subcontractor and supplier of materials.) 
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SECTION 00 6519.10 

CERTIFICATE OF PROPERTY RESTORATION 

 

Date                                           
        

 

I,                                                                                                        , easement property owner, 

agree that the Contractor for this project,                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                  

                                                                                            , has cleaned up and restored to my 

satisfaction my property at                                                                                                              

                                                    where the property was disturbed during construction. 

 

Signed                                                         

Witness                                                         

 

 

 

 

 

END OF SECTION 
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SECTION 00 6519.13 
AFFIDAVIT OF PAYMENT 

To:                                                                      
(Owner) 

WHEREAS, the undersigned has been employed                                                                         

                                                                                                                          to furnish labor and 

materials for                                                                                                                                        

                                                                                                                     work, under a contract 

                                                                                                               for the improvement of the 

property described as                                                                                                                             

in the                                  of                                                          , County of                                

                                        , State of                                                    of which                                  

                                                                                                                                   is the Owner. 
                       

NOW, THEREFORE, this                    day of                                           , 20                           . 
The undersigned, as the Contractor for the above-named Contract pursuant to the Conditions 
of the Contract hereby certifies that, except as listed below, he has paid in full or has otherwise 
satisfied all obligations for all materials and equipment furnished, for all work, labor, and 
services performed, and for all known indebtedness and claims against the Contractor for 
damages arising in any manner in connection with the performance of the Contract referenced 
above for which the Owner or his property might in any way be held responsible. 

 
EXCEPTIONS:  (If none, write "None."  If required by the Owner, the Contractor shall furnish 
bond satisfactory to the Owner for each exception.) 
 
ATTACHMENTS: 

1. Consent of Surety to Final Payment.  (Whenever Surety is involved, Consent of Surety is  
required.) 

2. Contractor's Release or Waiver of Liens, conditional upon receipt of final payment. 
3. Separate Releases or Waivers of Liens from Subcontractors and material and equipment  

suppliers. 
4. Contractor's Affidavit of Release of Liens. 

                                                                                                                        
___________________________________________________________(SEAL) 
CONTRACTOR (Name of sole ownership, corporation or partnership) 

 
                                                                                                            

_____________________________________________________(SEAL) 
(Signature of Authorized Representative)   

(Affix corporate seal here) 
                                                                           
             TITLE:________________________________ 
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SECTION 00 6519.16 

AFFIDAVIT OF RELEASE OF LIENS 
To: ________________________________________ 

        (Owner) 
 

WHEREAS, the undersigned has been employed by_______________________________________to 
furnish labor and materials for____________________________________________________ 

_______________________________________________________________________work, 
under a contract _______________________________________________________________ 
for the improvement of the property described as _____________________________________ 

_________________________________________________________________   _____in the 
_____________________ of _____________________ County of _____________________, 
_____________________ State of _____________________ of which  ___________________ 

______________________________________________________________ is the Owner.  

 
NOW, THEREFORE, this ___________________day of ______________________, 20_____. 

 
The undersigned, as the Contractor for the above-named Contract pursuant to the conditions of 
the Contract hereby certifies that to the best of his knowledge, information and belief, except as 
listed below, the Releases or Waivers of Lien attached hereto include the Contractor, all 
subcontractors, all suppliers of materials and equipment, and all performers of Work, labor or 
services, who have or may have liens against any property of the Owner arising in any manner 
out of the performance of the Contract referenced above. 

EXCEPTIONS:  (If none, write "None."  If required by the Owner, the Contractor shall furnish 
bond satisfactory to the Owner for each exception.) 

ATTACHMENTS: 
1. Contractor's Release or Waiver of Liens, conditional upon receipt of final payment. 
2. Separate Releases or Waivers of Liens from Subcontractors and material and equipment  

suppliers. 
______________________________________________________(SEAL) 

CONTRACTOR (Name of sole ownership, corporation or partnership) 

 
______________________________________________________(SEAL) 

(Affix corporate                 (Signature of Authorized Representative) 

seal here) 

TITLE: ______________________________________________________ 
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SECTION 00 6519.19 

CONSENT OF SURETY FOR FINAL PAYMENT 
Project Name __________________________________________________________ 

Location   _____________________________________________________________ 

Project No. ___________________________ Contract No._____________________ 

Type of Contract _______________________________________________________ 

Amount of Contract ____________________________________________________ 

In accordance with the provisions of the above-named contract between the Owner and the 
Contractor, the following named surety: 
_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

on the Payment Bond of the following named Contractor: 
_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

hereby approves of final payment to the Contractor, and further agrees that said final payment 
to the Contractor shall not relieve the surety company named herein of any of its obligations to 
the following named Owner:  as set forth in said surety company's bond: 
_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

IN WITNESS WHEREOF, the surety company has hereunto set its hand and seal this 

___________________ day of _________________________, 20_______. 

_________________________________________ 
               (Name of Surety Company) 

_________________________________________ 
(Affix corporate                               (Signature of Authorized Representative) 

seal here)                                    Title:  _________________________________ 
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SECTION 00 6519.27 

FINAL WAIVER OF LIEN 
To: __________________________________ 

(Owner) 
    WHEREAS, the undersigned has been employed by (A) ________________________________ 

to furnish labor and materials for (B) ____________________________________________________ 

 _______________________________________________________________________________ work, 

under a contract (C) __________________________________________________________________ 

for the improvement of the premises described as (D) _____________________________________ 

_____________________________________________________________________________________ 

in the __________________________________ (City-Village) of ______________________________ 

County of _______________________________, State of  ___________________________________ 

of which _____________________________________________________________________________ 

 ________________________________________________________________________is the Owner. 

NOW, THEREFORE, this ___________________ day of ____________________ 20____, for 
 and in consideration of the sum of (E) __________________________________________________ 

Dollars paid simultaneously herewith, the receipt whereof is hereby acknowledged by the 
undersigned, the undersigned does hereby waive and release any lien rights to, or claim of lien 
with respect to and on said above-described premises, and the improvements thereon, and on 
the monies or other considerations due or to become due from the Owner, or account of labor, 
services, material, fixtures, apparatus or machinery heretofore or which may hereafter be 
furnished by the undersigned to or for the above-described premises by virtue of said contract. 

    (F) ________________________________________________________ (SEAL)      
   (Name of sole ownership, corporation or partnership) 

_________________________________________________________(SEAL) 
(Affix corporate                                      (Signature of Authorized Representative)    
seal here) 

   TITLE: _____________________________________________ 
INSTRUCTIONS FOR FINAL WAIVER 
A. Person or firm with whom you agreed to furnish either labor, or services, or materials. 
B. Fill in nature and extent of work; strike the word labor or the word materials if not in your contract. 
C. If you have more than one contract on the same premises, describe the contract by number if 

available, date, and extent of work. 
D. Furnish an accurate enough description of the improvement and location of the premises so that it 

can be distinguished from any other property. 
E. Amount shown should be the amount actually received and equal to that amount of contract as 

adjusted. 
F. If waiver is for a corporation, corporate name should be used, corporate seal affixed and title of officer 

signing waiver should be set forth; if waiver is for a partnership, the partnership name should be used, 
partner should sign and designate himself as partner. 
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SECTION 00 7200 

GENERAL CONDITIONS 
1. Definitions 
2. Additional Instructions and Detail Drawings 
3. Schedules, Reports and Records 
4. Drawings and Specifications 
5. Shop Drawings 
6. Materials, Services and Facilities 
7. Inspection and Testing 
8. Substitutions and “Or-Equals” 
9. Patents 
10. Surveys, Permits, Regulations 
11. Protection of Work, Property and Persons 
12. Supervision by Contractor 
13. Changes in the Work 
14. Changes in Contract Price 
15. Time for Completion and Liquidated 

Damages 
16. Correction of Work 

17.  Subsurface Conditions 
18.  Suspension of Work, Termination and 

Delay 
19.  Payments to Contractor 
20.  Acceptance of Final Payment as Release 
21.  Insurance 
22.  Contract Security 
23.  Assignments 
24.  Indemnification 
25.  Separate Contracts 
26.  Subcontracting 
27.  Engineer's Authority 
28.  Land and Rights-of-Way 
29.  Guaranty 
30.  Disputes 
31.  Taxes

 
1. DEFINITIONS 

1.1. Wherever used in the CONTRACT DOCUMENTS, the following terms shall have the 
meanings indicated which shall be applicable to both the singular and plural thereof: 

1.2. ADDENDA - Written or graphic instruments issued prior to the execution of the 
Agreement which modify or interpret the CONTRACT DOCUMENTS, DRAWINGS, AND 
SPECIFICATIONS by additions, deletions, clarifications or corrections. 

1.3. BID - The offer or proposal of the BIDDER submitted on the prescribed form setting forth 
the prices for the Work to be performed. 

1.4. BIDDER - Any person, firm or corporation submitting a BID for the WORK. 

1.5. BONDS - Bid, Performance, and Payment Bonds and other instruments of security, 
furnished by the CONTRACTOR and his surety in accordance with the CONTRACT 
DOCUMENTS. 

1.6. CHANGE ORDER - A written order to the CONTRACTOR authorizing an addition, 
deletion or revision in the WORK within the general scope of the CONTRACT 
DOCUMENTS, or authorizing an adjustment in the CONTRACT PRICE OR CONTRACT 
TIME. 

1.7. CONTRACT DOCUMENTS - The contract, including Advertisement For Bids, 
Information For Bidders, BID, Bid Bond, Agreement, Payment Bond, Performance Bond, 
NOTICE OF AWARD, NOTICE TO PROCEED, CHANGE ORDER, DRAWINGS, 
SPECIFICATIONS, and ADDENDA. 
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1.8. CONTRACT PRICE - The total monies payable to the CONTRACTOR under the terms 
and conditions of the CONTRACT DOCUMENTS. 

1.9. CONTRACT TIME - The number of calendar days stated in the CONTRACT 
DOCUMENTS for the completion of the WORK. 

1.10. CONTRACTOR - The person, firm, or corporation with whom the OWNER has executed 
the Agreement. 

1.11. DRAWINGS - The part of the CONTRACT DOCUMENTS which show the 
characteristics and scope of the WORK to be performed and which have been prepared 
or approved by the ENGINEER. 

1.12. ENGINEER - The person, firm, or corporation named as such in the CONTRACT 
DOCUMENTS. 

1.13. FIELD ORDER - A written order effecting a change in the WORK not involving an 
adjustment in the CONTRACT PRICE or an extension of the CONTRACT TIME during 
construction. 

1.14. NOTICE OF AWARD - The written notice of the acceptance of the BID from the 
OWNER to the successful BIDDER. 

1.15. NOTICE TO PROCEED - Written communication issued by the OWNER to the 
CONTRACTOR authorizing him to proceed with the WORK and establishing the date of 
commencement of the WORK. 

1.16. OWNER - A public or quasi-public body or authority, corporation, association, 
partnership, or individual for whom the WORK is to be performed. 

1.17. PROJECT - The undertaking to be performed as provided in the CONTRACT 
DOCUMENTS. 

1.18. RESIDENT PROJECT REPRESENTATIVE - The authorized representative of the 
OWNER who is assigned to the PROJECT site or any part thereof. 

1.19. SHOP DRAWINGS - All drawings, diagrams, illustrations, brochures, schedules, and 
other data which are prepared by the CONTRACTOR, a SUBCONTRACTOR, 
manufacturer, SUPPLIER, or distributor, which illustrate how specific portions of the 
WORK shall be fabricated or installed. 

1.20. SPECIFICATIONS - A part of the CONTRACT DOCUMENTS consisting of written 
descriptions of a technical nature of materials, equipment, construction systems, 
standards, and workmanship. 

1.21. SUBCONTRACTOR - An individual, firm or corporation having a direct contract with the 
CONTRACTOR or with any other SUBCONTRACTOR for the performance of a part of 
the WORK at the site. 

1.22. SUBSTANTIAL COMPLETION - That date as certified by the ENGINEER when the 
construction of the PROJECT or a specified part thereof is sufficiently completed, in 
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accordance with the CONTRACT DOCUMENTS, so that the PROJECT or specified part 
can be utilized for the purposes for which it is intended. 

1.23. SUPPLEMENTAL GENERAL CONDITIONS - Modifications to General Conditions 
required by a Federal agency for participation in the PROJECT and approved by the 
agency in writing prior to inclusion in the CONTRACT DOCUMENTS, or such 
requirements that may be imposed by applicable state laws. 

1.24. SUPPLIER - Any person or organization who supplies materials or equipment for the 
WORK, including that fabricated to a specific design, but who does not perform labor at 
the site. 

1.25. WORK - All labor necessary to produce the construction required by the CONTRACT 
DOCUMENTS, and all materials and equipment incorporated or to be incorporated in the 
PROJECT. 

1.26. WRITTEN NOTICE - Any notice to any party of the Agreement relative to any part of this 
Agreement in writing and considered delivered and the service thereof completed, when 
posted by certified or registered mail to the said party at his last given address or 
delivered in person to said party or his authorized representative on the WORK. 

2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

2.1. The CONTRACTOR may be furnished additional instructions and detail drawings, by 
the ENGINEER, as necessary to carry out the WORK required by the CONTRACT 
DOCUMENTS. 

2.2. The additional drawings and instruction thus supplied will become a part of the 
CONTRACT DOCUMENTS. The CONTRACTOR shall carry out the WORK in 
accordance with the additional detail drawings and instructions. 

3. SCHEDULES, REPORTS, AND RECORDS 

3.1. The CONTRACTOR shall submit to the OWNER such schedule of quantities and 
costs, progress schedules, payrolls, reports, estimates, records and other data 
where applicable as are required by the CONTRACT DOCUMENTS for the WORK 
to be performed.   

3.2. Prior to the first partial payment estimate the CONTRACTOR shall submit 
construction progress schedules showing the order in which he proposes to carry on 
the WORK, including dates at which he will start the various parts of the WORK, 
estimated date of completion of each part and, as applicable: 

3.2.1. The dates at which special detail drawings will be required; and 

3.3. Respective dates for submission of SHOP DRAWINGS, the beginning of 
manufacture, the testing and the installation of materials, supplies and equipment. 
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4. DRAWINGS AND SPECIFICATIONS 

4.1. The intent of the DRAWINGS and SPECIFICATIONS is that the CONTRACTOR 
shall furnish all labor, materials, tools, equipment, and transportation necessary for 
the proper execution of the WORK in accordance with the CONTRACT 
DOCUMENTS and all incidental work necessary to complete the PROJECT in an 
acceptable manner, ready for use, occupancy or operation by the OWNER. 

4.2. In case of conflict between the DRAWINGS and SPECIFICATIONS, the 
SPECIFICATIONS shall govern. Figure dimensions on DRAWINGS shall govern 
over scale dimensions, and detailed DRAWINGS shall govern over general 
DRAWINGS. 

4.3. Any discrepancies found between the DRAWINGS and SPECIFICATIONS and site 
conditions or any inconsistencies or ambiguities in the DRAWINGS or 
SPECIFICATIONS shall be immediately reported to the ENGINEER, in writing, who 
shall promptly correct such inconsistencies or ambiguities in writing. WORK done by 
the CONTRACTOR after his discovery of such discrepancies, inconsistencies or 
ambiguities shall be done at the CONTRACTOR'S risk. 

5. SHOP DRAWINGS 

5.1. The CONTRACTOR shall provide SHOP DRAWINGS as may be necessary for the 
prosecution of the WORK as required by the CONTRACT DOCUMENTS. The 
ENGINEER shall promptly review all SHOP DRAWINGS. The ENGINEER'S 
approval of any SHOP DRAWING shall not release the CONTRACTOR from 
responsibility for deviations from the CONTRACT DOCUMENTS. The approval of 
any SHOP DRAWING which substantially deviates from the requirement of the 
CONTRACT DOCUMENTS shall be evidenced by a CHANGE ORDER. 

5.2. When submitted for the ENGINEER'S review, SHOP DRAWINGS shall bear the 
CONTRACTOR'S certification that he has reviewed, checked, and approved the 
SHOP DRAWINGS and that they are in conformance with the requirements of the 
CONTRACT DOCUMENTS. 

5.3. Portions of the WORK requiring a SHOP DRAWING or sample submission shall not 
begin until the SHOP DRAWING or submission has been approved by the 
ENGINEER. A copy of each approved SHOP DRAWING and each approved sample 
shall be kept in good order by the CONTRACTOR at the site and shall be available 
to the ENGINEER. 

6. MATERIALS, SERVICES AND FACILITIES 

6.1. It is understood that, except as otherwise specifically stated in the CONTRACT 
DOCUMENTS, the CONTRACTOR shall provide and pay for all materials, labor, 
tools, equipment, water, light, power, transportation, supervision, temporary 
construction of any nature, and all other services and facilities of any nature 
whatsoever necessary to execute, complete, and deliver the WORK within the 
specified time. 
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6.2. Materials and equipment shall be so stored as to insure the preservation of their 
quality and fitness for the WORK. Stored materials and equipment to be incorporated 
in the WORK shall be located so as to facilitate prompt inspection. 

6.3. Manufactured supplies, materials, and equipment shall be applied, installed, 
connected, erected, used, cleaned, and conditioned as directed by the manufacturer. 

6.4. Material, supplies, and equipment shall be in accordance with samples submitted by 
the CONTRACTOR and approved by the ENGINEER. 

6.5. Materials, supplies, or equipment to be incorporated into the WORK shall not be 
purchased by the CONTRACTOR or the SUBCONTRACTOR subject to a chattel 
mortgage or under a conditional sale contract or other agreement by which an 
interest is retained by the seller. 

7. INSPECTION AND TESTING 

7.1. All materials and equipment used in the construction of the PROJECT shall be 
subject to adequate inspection and testing in accordance with generally accepted 
standards, as required and defined in the CONTRACT DOCUMENTS. 

7.2. All materials and equipment used in the construction of the PROJECT shall be 
subject to adequate inspection and testing in accordance with generally accepted 
standards, as required and defined in the CONTRACT DOCUMENTS. 

7.3. The CONTRACTOR shall provide at his expense the testing and inspection services 
required by the CONTRACT DOCUMENTS. 

7.4. If the CONTRACT DOCUMENTS, laws, ordinances, rules, regulations, or orders of 
any public authority having jurisdiction require any WORK to specifically be 
inspected, tested, or approved by someone other than the CONTRACTOR, the 
CONTRACTOR will give the ENGINEER timely notice of readiness. The 
CONTRACTOR will then furnish the ENGINEER the required certificates of 
inspection, testing, or approval. 

7.5. Inspections, tests, or approvals by the ENGINEER or others shall not relieve the 
CONTRACTOR from his obligations to perform the WORK in accordance with the 
requirements of the CONTRACT DOCUMENTS. 

7.6. The ENGINEER and his representatives will at all times have access to the WORK. 
In addition, authorized representatives and agents of any participating Federal or 
State agency shall be permitted to inspect all work, materials, payrolls, records of 
personnel, invoices of materials, and other relevant data and records. The 
CONTRACTOR will provide proper facilities for such access and observation of the 
WORK and also for any inspection or testing thereof. 

7.7. If any WORK is covered contrary to the written instructions of the ENGINEER it 
must, if requested by the ENGINEER, be uncovered for his observation and replaced 
at the CONTRACTOR'S expense. 
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7.8. If the ENGINEER considers it necessary or advisable that covered WORK be 
inspected or tested by others, the CONTRACTOR, at the ENGINEER'S request will 
uncover, expose, or otherwise make available for observation, inspection or testing 
as the ENGINEER may require, that portion of the WORK in question, furnishing all 
necessary labor, materials, tools, and equipment.  If it is found that such WORK is 
defective, the CONTRACTOR will bear all the expenses of such uncovering, 
exposure, observation, inspection, and testing and of satisfactory reconstruction. If, 
however, such WORK is not found to be defective, the CONTRACTOR will be 
allowed an increase in the CONTRACT PRICE or an extension of the CONTRACT 
TIME, or both, directly attributable to such uncovering, exposure, observation, 
inspection, testing and reconstruction, and an appropriate CHANGE ORDER shall be 
issued. 

8. SUBSTITUTIONS AND “OR-EQUALS” 

8.1. Whenever a material, article, or piece of equipment is identified on the DRAWINGS 
or SPECIFICATIONS by reference to brand name or catalogue number, it shall be 
understood that this is referenced for the purpose of defining the performance or 
other salient requirements and that other products of equal capacities, quality, and 
function may be considered. The CONTRACTOR may recommend the use of an “or-
equal” manufacturer or supplier or substitution of a material, article, or piece of 
equipment of equal substance and function for those referred to in the CONTRACT 
DOCUMENTS by reference to brand name or catalogue number, and if, in the sole 
opinion of the ENGINEER, such material, article, or piece of equipment is of equal 
substance and function to that specified, the ENGINEER may approve its 
substitution and use by the CONTRACTOR. Factors to be considered, but not limited 
to, include materials of construction, quality, durability, appearance, strength, design 
characteristics, reliability, performance, experience, economy of operation, and 
availability of responsive service.  

8.2. Any cost differential shall be deductible from the CONTRACT PRICE and the 
CONTRACT DOCUMENTS for substitute and “or-equal” items and shall be 
appropriately modified by a CHANGE ORDER. The CONTRACTOR warrants that if 
substitutes or “or-equals” are approved, no major changes in the function or general 
design of the PROJECT will result. Incidental changes or extra component parts 
required to accommodate the substitute, or “or-equal” item will be made by the 
CONTRACTOR without a change in the CONTRACT PRICE or CONTRACT TIME.  
The CONTRACTOR shall be solely responsible for any changes to the design 
required to accommodate the use of substitute items, including reimbursement of the 
OWNER for ENGINEERS documented costs.  Reimbursement of ENGINEERS cost 
to evaluate substitute items shall not depend on the final acceptability of substitute 
items.  OWNER may require CONTRACTOR to furnish at CONTRACTORS expense 
a special performance guarantee or other surety with respect to any substitute.  The 
CONTRACTOR shall provide all data in support of any proposed substitute or “or-
equal” item at CONTRACTORS expense. 

8.3. The ENGINEER will be allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to this paragraph.  ENGINEER may require 
CONTRACTOR to furnish additional data about the proposed substitute or “or-equal” 
item.  ENGINEER will be the sole judge of acceptability.  No “or-equal” or substitute 
shall be ordered, installed, or utilized until ENGINEERS review is complete, which 
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will be evidenced by a CHANGE ORDER in the case of a substitute or an approved 
Shop Drawing for an “or-equal”.  ENGINEER will advise CONTRACTOR in writing of 
any negative determination. 

9. PATENTS 

9.1. The CONTRACTOR shall pay all applicable royalties and license fees. He shall 
defend all suits or claims for infringement of any patent rights and save the OWNER 
harmless from loss on account thereof.  Except that the OWNER shall be 
responsible for any such loss when a particular process, design, or the product of a 
particular manufacturer or manufacturers is specified, however, if the 
CONTRACTOR has reason to believe that the design process or product specified is 
an infringement of a patent, he shall be responsible for such loss unless he promptly 
gives such information to the ENGINEER. 

10. SURVEYS, PERMITS, REGULATIONS 

10.1. The OWNER shall furnish all boundary surveys and establish all base lines for 
locating the principal component parts of the WORK together with a suitable number 
of benchmarks adjacent to the WORK as shown in the CONTRACT DOCUMENTS. 
From the information provided by the OWNER, unless otherwise specified in the 
CONTRACT DOCUMENTS, the CONTRACTOR shall develop and make all detail 
surveys needed for construction such as slope stakes, batter boards, stakes for pile 
locations and other working points, lines, elevations, and cut sheets. 

10.2. The CONTRACTOR shall carefully preserve benchmarks, reference points and 
stakes and, in case of willful or careless destruction, he shall be charged with the 
resulting expense and shall be responsible for any mistakes that may be caused by 
their unnecessary loss or disturbance. 

10.3. Permits and licenses of a temporary nature necessary for the prosecution of the 
WORK shall be secured and paid for by the CONTRACTOR unless otherwise stated 
in the SUPPLEMENTAL GENERAL CONDITIONS. Permits, licenses, and 
easements for permanent structures or permanent changes in existing facilities shall 
be secured and paid for by the OWNER, unless otherwise specified. The 
CONTRACTOR shall give all notices and comply with all laws, ordinances, rules, and 
regulations bearing on the conduct of the WORK as drawn and specified. If the 
CONTRACTOR observes that the CONTRACT DOCUMENTS are at variance 
therewith, he shall promptly notify the ENGINEER in writing and any necessary 
changes shall be adjusted as provided in Section 13. CHANGES IN THE WORK. 

11. PROTECTION OF WORK, PROPERTY, AND PERSONS 

11.1. The CONTRACTOR will be responsible for initiating, maintaining, and supervising all 
safety precautions and programs in connection with the WORK. He will take all 
necessary precautions for the safety of, and will provide the necessary protection to 
prevent damage, injury or loss to all employees on the WORK and other persons 
who may be affected thereby, all the WORK and all materials or equipment to be 
incorporated therein, whether in storage on or off the site, and other property at the 
site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
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structures, and utilities not designated for removal, relocation or replacement in the 
course of construction. 

11.2. The CONTRACTOR will comply with all applicable laws, ordinances, rules, 
regulations and orders of any public body having jurisdiction. He will erect and 
maintain, as required by the conditions and progress of the WORK, all necessary 
safeguards for safety and protection. He will notify owners of adjacent utilities when 
prosecution of the WORK may affect them. The CONTRACTOR will remedy all 
damage, injury, or loss to any property caused, directly or indirectly, in whole or in 
part, by the CONTRACTOR, any SUBCONTRACTOR or anyone directly or indirectly 
employed by any of them or anyone for whose acts any of them be liable, except 
damage or loss attributable to the fault of the CONTRACT DOCUMENTS or to the 
acts or omissions of the OWNER or the ENGINEER or anyone employed by either of 
them or anyone for whose acts either of them may be liable, and not attributable, 
directly or indirectly, in whole or in part, to the fault or negligence of the 
CONTRACTOR. 

11.3. In emergencies affecting the safety of persons or the WORK or property at the site or 
adjacent thereto, the CONTRACTOR, without special instruction or authorization 
from the ENGINEER or OWNER, shall act to prevent threatened damage, injury, or 
loss. He will give the ENGINEER prompt WRITTEN NOTICE of any significant 
changes in the WORK or deviations from the CONTRACT DOCUMENTS caused 
thereby, and a CHANGE ORDER shall be issued covering the changes and 
deviations involved. 

12. SUPERVISION BY CONTRACTOR  

12.1. The CONTRACTOR will supervise and direct the WORK. He will be solely 
responsible for the means, methods, techniques, sequences and procedures of 
construction. The CONTRACTOR will employ and maintain on the WORK a qualified 
supervisor or superintendent who shall have been designated in writing by the 
CONTRACTOR as the CONTRACTOR'S representative at the site. The supervisor 
shall have full authority to act on behalf of the CONTRACTOR and all 
communications given to the supervisor shall be as binding as if given to the 
CONTRACTOR. The supervisor shall be present on the site at all times as required 
to perform adequate supervision and coordination of the WORK. 

13. CHANGES IN THE WORK 

13.1. The OWNER may at any time, as the need arises, order changes within the scope of 
the WORK without invalidating the Agreement. If such changes increase or decrease 
the amount due under the CONTRACT DOCUMENTS, or in the time required for 
performance of the WORK, an equitable adjustment shall be authorized by CHANGE 
ORDER. 

13.2. The ENGINEER, also, may at any time, by issuing a FIELD ORDER, make changes 
in the details of the WORK. The CONTRACTOR shall proceed with the performance 
of any changes in the WORK so ordered by the ENGINEER unless the 
CONTRACTOR believes that such FIELD ORDER entitles him to a change in 
CONTRACT PRICE or TIME, or both, in which event he shall give the ENGINEER 
WRITTEN NOTICE thereof within seven (7) days after the receipt of the ordered 
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change. Thereafter the CONTRACTOR shall document the basis for the change in 
CONTRACT PRICE or TIME within thirty (30) days. The CONTRACTOR shall not 
execute such changes pending the receipt of an executed CHANGE ORDER or 
further instruction from the OWNER. 

14. CHANGES IN CONTRACT PRICE 

14.1. The CONTRACT PRICE may be changed only by a CHANGE ORDER. The value of 
any WORK covered by a CHANGE ORDER or of any claim for increase or decrease 
in the CONTRACT PRICE shall be determined by one or more of the following 
methods in the order of precedence listed below: 

(a) Unit prices previously approved. 

(b) An agreed lump sum. 

(c) The actual cost for labor, direct over-head, materials, supplies, equipment, 
and other services necessary to complete the work. In addition there shall be 
added an amount to be agreed upon but not to exceed fifteen (15) percent of 
the actual cost of the WORK to cover the cost of general overhead and profit.  
In no case shall the value of materials, supplies, equipment, and other 
services exceed actual cost or as identified in RS Means or equivalent, latest 
edition. 

15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

15.1. The date of beginning and the time for completion of the WORK are essential 
conditions of the CONTRACT DOCUMENTS and the WORK embraced shall be 
commenced on a date specified in the NOTICE TO PROCEED. 

15.2. The CONTRACTOR will proceed with the WORK at such rate of progress to insure 
full completion within the CONTRACT TIME. It is expressly understood and agreed, 
by and between the CONTRACTOR and the OWNER, that the CONTRACT TIME for 
the completion of the WORK described herein is a reasonable time, taking into 
consideration the average climatic and economic conditions and other factors 
prevailing in the locality of the WORK. 

15.3. If the CONTRACTOR shall fail to complete the WORK within the CONTRACT TIME, 
or extension of time granted by the OWNER, then the CONTRACTOR will pay to the 
OWNER the amount for liquidated damages as specified in the BID for each 
calendar day that the CONTRACTOR shall be in default after the time stipulated in 
the CONTRACT DOCUMENTS. 

15.4. The CONTRACTOR shall not be charged with liquidated damages or any excess 
cost when the delay in completion of the WORK is due to the following, and the 
CONTRACTOR has promptly given WRITTEN NOTICE of such delay to the 
OWNER or ENGINEER. 

15.4.1. To any preference, priority, or allocation order duly issued by the OWNER. 



 

STD NOV 20  00 7200-10  
   

15.4.2. To unforeseeable causes beyond the control and without the fault or 
negligence of the CONTRACTOR, including but not restricted to, acts of 
God or of the public enemy, acts of the OWNER, acts of another 
CONTRACTOR in the performance of a CONTRACT with the OWNER, 
fires, floods, epidemics, quarantine, restrictions, strikes, freight embargoes, 
and abnormal and unforeseeable weather; and 

15.4.3. To any delays of SUBCONTRACTORS occasioned by any of the causes 
specified in paragraphs 15.4.1 and 15.4.2 of this article. 

16. CORRECTION OF WORK 

16.1. The CONTRACTOR shall promptly remove from the premises all WORK rejected by 
the ENGINEER for failure to comply with the CONTRACT DOCUMENTS, whether 
incorporated in the construction or not and the CONTRACTOR shall promptly 
replace and re-execute the WORK in accordance with the CONTRACT 
DOCUMENTS and without expense to the OWNER and shall bear the expense of 
making good all WORK of other CONTRACTORS destroyed or damaged by such 
removal or replacement. 

16.2. All removal and replacement WORK shall be done at the CONTRACTOR'S expense. 
If the CONTRACTOR does not take action to remove such rejected WORK within ten 
(10) days after receipt of WRITTEN NOTICE, the OWNER may remove such WORK 
and store the materials at the expense of the CONTRACTOR. 

17. SUBSURFACE CONDITIONS 

17.1. The CONTRACTOR shall promptly, and before such conditions are disturbed, except 
in the event of an emergency, notify the OWNER by WRITTEN NOTICE of: 

17.1.1. Subsurface or latent physical conditions at the site differing materially from 
those indicated in the CONTRACT DOCUMENTS; or 

17.1.2. Unknown physical conditions at the site, of an unusual nature, differing 
materially from those ordinarily encountered and generally recognized as 
inherent in WORK of the character provided for in the CONTRACT 
DOCUMENTS. 

17.2. The OWNER shall promptly investigate the conditions, and if he finds that such 
conditions do so materially differ and cause an increase or decrease in the cost of, 
or in the time required for, performance of the WORK, an equitable adjustment 
shall be made and the CONTRACT DOCUMENTS shall be modified by a CHANGE 
ORDER. Any claim of the CONTRACTOR for adjustment hereunder shall not be 
allowed unless he has given the required WRITTEN NOTICE, provided that the 
OWNER may, if he determines the facts so justify, consider and adjust any such 
claims asserted before the date of final payment. 

18. SUSPENSION OF WORK, TERMINATION AND DELAY 

18.1. The OWNER may suspend the WORK or any portion thereof for a period of not 
more than ninety days or such further time as agreed upon by the CONTRACTOR, 
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by WRITTEN NOTICE to the CONTRACTOR and the ENGINEER which notice 
shall fix the date on which WORK shall be resumed. The CONTRACTOR will 
resume that WORK on the date so fixed. The CONTRACTOR will be allowed an 
increase in the CONTRACT PRICE or an extension of the CONTRACT TIME, or 
both, directly attributable to any suspension. 

18.2. If the CONTRACTOR is adjudged a bankrupt or insolvent, or if he makes a general 
assignment for the benefit of his creditors, or if a trustee or receiver is appointed for 
the CONTRACTOR or for any of his property, or if he files a petition to take 
advantage of any debtor's act, or to reorganized under the bankruptcy or applicable 
laws, or if he repeatedly fails to supply sufficient skilled workmen or suitable 
materials or equipment, or if he repeatedly fails to make prompt payments to 
SUBCONTRACTORS or for labor, materials, or equipment or if he disregards laws, 
ordinances, rules, regulations, or orders of any public body having jurisdiction of the 
WORK or if he disregards the authority of the ENGINEER, or if he otherwise 
violates any provision of the CONTRACT DOCUMENTS, then the OWNER may, 
without prejudice to any other right or remedy and after giving the CONTRACTOR 
and his surety a minimum of ten (10) days from delivery of a WRITTEN NOTICE, 
terminate the services of the CONTRACTOR and take possession of the 
PROJECT and of all materials, equipment, tools, construction equipment, and 
machinery thereon owned by the CONTRACTOR, and finish the WORK by 
whatever method he may deem expedient. In such case the CONTRACTOR shall 
not be entitled to receive any further payment until the WORK is finished. If the 
unpaid balance of the CONTRACT PRICE exceeds the direct and indirect costs of 
completing the PROJECT, including compensation for additional professional 
services, such excess SHALL BE PAID TO THE CONTRACTOR. If such costs 
exceed such unpaid balance, the CONTRACTOR will pay the difference to the 
OWNER. Such costs incurred by the OWNER will be determined by the 
ENGINEER and incorporated in a CHANGE ORDER. 

18.3. Where the CONTRACTOR'S services have been so terminated by the OWNER, 
said termination shall not affect any right of the OWNER against the 
CONTRACTOR then existing or which may thereafter accrue. Any retention or 
payment of monies by the OWNER due the CONTRACTOR will not release the 
CONTRACTOR from compliance with the CONTRACT DOCUMENTS. 

18.4. After ten (10) days from delivery of a WRITTEN NOTICE to the CONTRACTOR 
and the ENGINEER, the OWNER may without cause and without prejudice to any 
other right or remedy, elect to abandon the PROJECT and terminate the Contract. 
In such case, the CONTRACTOR shall be paid for all WORK executed and any 
expense sustained plus reasonable profit. 

18.5. If, through no act or fault of the CONTRACTOR, the WORK is suspended for a 
period of more than ninety (90) days by the OWNER or under an order of court or 
other public authority, or the ENGINEER fails to act on any request for payment 
within thirty (30) days after it is submitted, or the OWNER fails to pay the 
CONTRACTOR substantially the sum approved by the ENGINEER or awarded by 
arbitrators within thirty (30) days of its approval and presentation, then the 
CONTRACTOR may, after ten (10) days from delivery of a WRITTEN NOTICE to 
the OWNER and the ENGINEER, terminate the CONTRACT and recover from the 
OWNER payment for all WORK executed and all expenses sustained. In addition, 
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and in lieu of terminating the CONTRACT, if the ENGINEER has failed to act on a 
request for payment or if the OWNER has failed to make any payment as 
aforesaid, the CONTRACTOR may upon then (10) days WRITTEN NOTICE to the 
OWNER and the ENGINEER stop the WORK until he has been paid all amounts 
then due, in which event and upon resumption of the WORK, CHANGE ORDERS 
shall be issued for adjusting the CONTRACT PRICE or extending the CONTRACT 
TIME or both to compensate for the costs and delays attributable to the stoppage of 
the WORK. 

18.6. If the performance of all or any portion of the WORK is suspended, delayed, or 
interrupted as a result of a failure of the OWNER or ENGINEER to act within the 
time specified in the CONTRACT DOCUMENTS, or if no time is specified, within a 
reasonable time, an adjustment in the CONTRACT PRICE or an extension of the 
CONTRACT TIME, or both, shall be made by CHANGE ORDER to compensate the 
CONTRACTOR for the costs and delays necessarily caused by the failure of the 
OWNER or ENGINEER. 

19. PAYMENTS TO CONTRACTOR 

19.1. At least ten (10) days before each progress payment falls due (but not more often 
than once a month), the CONTRACTOR will submit to the ENGINEER a partial 
payment estimate filled out and signed by the CONTRACTOR covering the WORK 
performed during the period covered by the partial payment estimate and 
supported by such data as the ENGINEER may reasonably require. If payment is 
requested on the basis of materials and equipment not incorporated in the WORK 
but delivered and suitably stored at or near the site, the partial payment estimate 
shall also be accompanied by such supporting data, satisfactory to the OWNER, as 
will establish the OWNER'S title to the material and equipment and protect his 
interest therein, including applicable insurance. The ENGINEER will, within ten (10) 
days after receipt of each partial payment estimate, either indicate in writing his 
approval of payment and present the partial payment estimate to the OWNER, or 
return the partial payment estimate to the CONTRACTOR indicating in writing his 
reasons for refusing to approve payment. In the latter case, the CONTRACTOR 
may make the necessary corrections and resubmit the partial payment estimate. 
The OWNER will, within ten (10) days of presentation to him of an approved partial 
payment estimate, pay the CONTRACTOR a progress payment on the basis of the 
approved partial payment estimate.  The OWNER shall retain an amount not 
exceeding ten (10) percent of each payment limited to five (5) percent of the total 
contract amount until final completion and acceptance of all work covered by the 
CONTRACT DOCUMENTS.  On completion and acceptance of a part of the 
WORK on which the price is stated separately in the CONTRACT DOCUMENTS, 
payment may be made in full, including retained percentages, less authorized 
deductions. 

19.2. The request for payment may also include an allowance for the cost of such major 
materials and equipment which are suitably stored either at or near the site. 

19.3. Prior to SUBSTANTIAL COMPLETION, the OWNER, with the approval of the 
ENGINEER and with the concurrence of the CONTRACTOR, may use any 
completed or substantially completed portions of the WORK. Such use shall not 
constitute an acceptance of such portions of the WORK. 
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19.4. The OWNER shall have the right to enter the premises for the purpose of doing 
work not covered by the CONTRACT DOCUMENTS. This provision shall not be 
construed as relieving the CONTRACTOR of the sole responsibility for the care and 
protection of the WORK, or the restoration of any damaged WORK except such as 
may be caused by agents or employees of the OWNER. 

19.5. Upon completion and acceptance of the WORK, the ENGINEER shall issue a 
certificate attached to the final payment request that the WORK has been accepted 
by him under the conditions of the CONTRACT DOCUMENTS. The entire balance 
found to be due the CONTRACTOR, including the retained percentages, but except 
such sums as may be lawfully retained by the OWNER, shall be paid to the 
CONTRACTOR within thirty (30) days of completion and acceptance of the WORK. 

19.6. The CONTRACTOR will indemnify and save the OWNER or the OWNER'S agents 
harmless from all claims growing out of the lawful demands of 
SUBCONTRACTORS, laborers, workmen, mechanics, materialmen, and furnishers 
of machinery and parts thereof, equipment, tools, and all supplies, incurred in the 
furtherance of the performance of the WORK. The CONTRACTOR shall, at the 
OWNER'S request, furnish satisfactory evidence that all obligations of the nature 
designated above have been paid, discharged, or waived. If the CONTRACTOR 
fails to do so the OWNER may, after having notified the CONTRACTOR, either pay 
unpaid bills or withhold from the CONTRACTOR'S unpaid compensation a sum of 
money deemed reasonably sufficient to pay any and all such lawful claims until 
satisfactory evidence is furnished that all liabilities have been fully discharged 
where upon payment to the CONTRACTOR shall be resumed, in accordance with 
the terms of the CONTRACT DOCUMENTS, but in no event shall the provisions of 
this sentence be construed to impose any obligations upon the OWNER to either 
the CONTRACTOR, his Surety, or any third party. In paying any unpaid bills of the 
CONTRACTOR, any payment so made by the OWNER shall be considered as a 
payment made under the CONTRACT DOCUMENTS by the OWNER to the 
CONTRACTOR and the OWNER shall not be liable to the CONTRACTOR for any 
such payments made in good faith. 

19.7. If the OWNER fails to make payment thirty (30) days after approval by the 
ENGINEER, in addition to other remedies available to the CONTRACTOR, there 
shall be added to each such payment interest at the maximum legal rate 
commencing on the first day after said payment is due and continuing until the 
payment is received by the CONTRACTOR. 

20. ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

20.1. The acceptance by the CONTRACTOR of final payment shall be and shall operate 
as a release to the OWNER of all claims and all liability to the CONTRACTOR 
other than claims in stated amounts as may be specifically excepted by the 
CONTRACTOR for all things done or furnished in connection with this WORK and 
for every act and neglect of the OWNER and others relating to or arising out of this 
WORK. Any payment, however, final or otherwise, shall not release the 
CONTRACTOR or his sureties from any obligations under the CONTRACT 
DOCUMENTS or the Performance BOND and Payment BONDS. 
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21. INSURANCE 

21.1. The CONTRACTOR shall purchase and maintain such insurance as will protect 
him from claims set forth below which may arise out of or result from the 
CONTRACTOR'S execution of the WORK, whether such execution be by himself 
or by any SUBCONTRACTOR or by anyone directly or indirectly employed by any 
of them, or by anyone for whose acts any of them may be liable: 

21.1.1. Claims under workmen's compensation, disability benefit, and other similar 
employee benefit acts: 

21.1.2. Claims for damages because of bodily injury, occupational sickness or 
disease, or death of his employees: 

21.1.3. Claims for damages because of bodily injury, sickness or disease, or death 
of any person other than his employees: 

21.1.4. Claims for damages insured by usual personal injury liability coverage 
which are sustained (1) by any person as a result of an offense directly or 
indirectly related to the employment of such person by the 
CONTRACTOR, or (2) by any other person; and 

21.1.5. Claims for damages because of injury to or destruction of tangible 
property, including loss of use resulting therefrom. 

21.2. Certificates of Insurance acceptable to the OWNER shall be filed with the OWNER 
prior to commencement of the WORK.  These Certificates shall contain a provision 
that coverages afforded under the policies will not be canceled unless at least 
fifteen (15) days prior WRITTEN NOTICE has been given to the OWNER. 

21.3. The CONTRACTOR shall procure and maintain, at his own expense, during the 
CONTRACT TIME, liability insurance as hereinafter specified: 

21.3.1. CONTRACTOR'S General Public Liability and Property Damage Insurance 
including vehicle coverage issued to the CONTRACTOR and protecting 
him from all claims for personal injury, including death, and all claims for 
destruction of or damage to property, arising out of or in connection with 
any operations under the CONTRACT DOCUMENTS, whether such 
operations be by himself or by any SUBCONTRACTOR under him, or 
anyone directly or indirectly employed by the CONTRACTOR or by a 
SUBCONTRACTOR under him. Insurance shall be written with a limit of 
liability of not less than $1,000,000 for all damages arising out of bodily 
injury, including death, at any time resulting therefrom, sustained by any 
one person in any one accident:  and a limit of liability of not less than 
$1,000,000 aggregate for any such damages sustained by two or more 
persons in any one accident. Insurance shall be written with a limit of 
liability of not less than $500,000 for all property damage sustained by any 
one person in any one accident; and a limit of liability of not less than 
$500,000 aggregate for any such damage sustained by two or more 
persons in any one accident. 



 

STD NOV 20  00 7200-15  
   

21.3.2. The CONTRACTOR shall acquire and maintain, if applicable, Fire and 
Extended Coverage insurance upon the PROJECT to the full insurable 
value thereof for the benefit of the OWNER, the CONTRACTOR, and 
SUBCONTRACTORS as their interest may appear. This provision shall in 
no way release the CONTRACTOR or CONTRACTOR'S surety from 
obligations under the CONTRACT DOCUMENTS to fully complete the 
PROJECT. 

21.4. The CONTRACTOR shall procure and maintain, at his own expense, during the 
CONTRACT TIME, in accordance with the provisions of the laws of the state in 
which the work is performed. Workmen's Compensation Insurance, including 
occupational disease provisions, for all of his employees at the site of the 
PROJECT and in case any work is sublet, the CONTRACTOR shall require such 
SUBCONTRACTOR similarly to provide Workmen’s Compensation Insurance, 
including occupational disease provisions for all of the latter’s employees unless 
such employees are covered by the protection afforded by the CONTRACTOR. In 
case any class of employees engaged in hazardous work under this contract at the 
site of the PROJECT is not protected under Workmen's Compensation statue, the 
CONTRACTOR shall provide, and shall cause each SUBCONTRACTOR to 
provide, adequate and suitable insurance for the protection of his employees not 
otherwise protected. 

21.5. The CONTRACTOR shall secure, if applicable, "All Risk" type Builder's Risk 
Insurance for WORK to be performed. Unless specifically authorized by the 
OWNER, the amount of such insurance shall not be less than the CONTRACT 
PRICE totaled in the BID. The policy shall cover not less than the losses due to fire, 
explosion, hail, lightning, vandalism, malicious mischief, wind, collapse, riot, 
aircraft, and smoke during the CONTRACT TIME, and until the WORK is accepted 
by the OWNER. The policy shall name as the insured the CONTRACTOR, the 
ENGINEER, and the OWNER. 

22. CONTRACT SECURITY 

22.1. The CONTRACTOR shall within ten (10) days after the receipt of the NOTICE OF 
AWARD furnish the OWNER with a Performance Bond and a Payment Bond in 
penal sums equal to the amount of the CONTRACT PRICE, conditioned upon the 
performance by the CONTRACTOR of all undertakings, covenants, terms, 
conditions, and agreements of the CONTRACT DOCUMENTS, and upon the 
prompt payment by the CONTRACTOR to all persons supplying labor and 
materials in the prosecution of the WORK provided by the CONTRACT 
DOCUMENTS. Such BONDS shall be executed by the CONTRACTOR and a 
corporate bonding company licensed to transact such business in the state in which 
the WORK is to be performed and named on the current "Department of the 
Treasury’s Listing of Approved Sureties (Department Circular 570).”  The expense 
of these BONDS shall be borne by the CONTRACTOR. If at any time a surety on 
any such BOND is declared a bankrupt or loses its right to do business in the state 
in which the WORK is to be performed or is removed from the listing of approved 
sureties, CONTRACTOR shall within ten (10) days after notice from the OWNER to 
do so, substitute an acceptable BOND (or BONDS) in such form and sum and 
signed by such other surety or sureties as may be satisfactory to the OWNER. The 
premiums on such BOND shall be paid by the CONTRACTOR. No further 
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payments shall be deemed due nor shall be made until the new surety or sureties 
shall have furnished an acceptable BOND to the OWNER. 

23. ASSIGNMENTS 

23.1. Neither the CONTRACTOR nor the OWNER shall sell, transfer, assign, or 
otherwise dispose of the Contract or any portion thereof, or of his right, title, or 
interest therein, or his obligations thereunder, without written consent of the other 
party. 

24. INDEMNIFICATION 

24.1. The CONTRACTOR will indemnify and hold harmless the OWNER and the 
ENGINEER and their agents and employees from and against all claims, damages, 
losses, and expenses including attorney's fees arising out of or resulting from the 
performance of the WORK, provided that any such claims, damage, loss, or 
expense is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property including the loss of use resulting therefrom: and is 
caused in whole or in part by any negligent or willful act or omission of the 
CONTRACTOR, and SUBCONTRACTOR, anyone directly or indirectly employed 
by any of them or anyone for whose acts any of them may be liable. 

24.2. In any and all claims against the OWNER or the ENGINEER, or any of their agents 
or employees, by any employee of the CONTRACTOR, any SUBCONTRACTOR, 
anyone directly or indirectly employed by any of them, or anyone for whose acts 
any of them may be liable, the indemnification obligation shall not be limited in any 
way be any limitation on the amount or type of damages, compensation, or benefits 
payable by or for the CONTRACTOR or any SUBCONTRACTOR under workmen's 
compensation acts, disability benefit acts or other employee benefits acts. 

24.3. The obligation of the CONTRACTOR under this paragraph shall not extend to the 
liability of the ENGINEER, his agents or employees arising out of the preparation or 
approval of maps, DRAWINGS, opinions, reports, surveys, CHANGE ORDERS, 
designs, or SPECIFICATIONS. 

25. SEPARATE CONTRACTS 

25.1. The OWNER reserves the right to let other contracts in connection with this 
PROJECT. The CONTRACTOR shall afford other CONTRACTORS reasonable 
opportunity for the introduction and storage of their materials and the execution of 
their WORK and shall properly connect and coordinate his WORK with theirs. If the 
proper execution or results of any part of the CONTRACTOR'S WORK depends 
upon the WORK of any other CONTRACTOR, the CONTRACTOR shall inspect 
and promptly report to the ENGINEER any defects in such WORK that render it 
unsuitable for such proper execution and results. 

25.2. The OWNER may perform additional WORK related to the PROJECT by himself, or 
he may let other contracts containing provisions similar to these. The 
CONTRACTOR will afford the other CONTRACTORS who are parties to such 
Contracts (or the OWNER, if he is performing the additional WORK himself), 
reasonable opportunity for the introduction and storage of materials and equipment 
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and the execution of WORK, and shall properly connect and coordinate his WORK 
with theirs. 

25.3. If the performance of additional WORK by other CONTRACTORS or the OWNER 
is not noted in the CONTRACT DOCUMENTS prior to the execution of the 
CONTRACT, written notice thereof shall be given to the CONTRACTOR prior to 
starting any such additional WORK. If the CONTRACTOR believes that the 
performance of such additional WORK by the OWNER or others involves him in 
additional expense or entitles him to an extension of the CONTRACT TIME, he 
may make a claim therefor as provided in Sections 14 and 15. 

26. SUBCONTRACTING 

26.1. The CONTRACTOR may utilize the services of specialty SUBCONTRACTORS on 
those parts of the WORK which, under normal contracting practices, are performed 
by specialty SUBCONTRACTORS. 

26.2. The CONTRACTOR shall not award WORK to SUBCONTRACTOR(S), in excess 
of fifty (50%) percent of the CONTRACT PRICE, without prior written approval of 
the OWNER. 

26.3. The CONTRACTOR shall be fully responsible to the OWNER for the acts and 
omissions of his SUBCONTRACTORS, and of persons either directly or indirectly 
employed by them, as he is for the acts and omissions of persons directly 
employed by him. 

26.4. The CONTRACTOR shall cause appropriate provisions to be inserted in all 
subcontracts relative to the WORK to bind SUBCONTRACTORS to the 
CONTRACTOR by the terms of the CONTRACT DOCUMENTS in so far as 
applicable to the WORK of SUBCONTRACTORS and to give the CONTRACTOR 
the same power as regards terminating any subcontract that the OWNER may 
exercise over the CONTRACTOR under any provision of the CONTRACT 
DOCUMENTS. 

26.5. Nothing contained in this CONTRACT shall create any contractual relation between 
any SUBCONTRACTOR and the OWNER. 

27. ENGINEER'S AUTHORITY 

27.1. The ENGINEER shall act as the OWNER'S representative during the construction 
period. He shall decide questions which may arise as to quality and acceptability of 
materials furnished and WORK performed. He shall interpret the intent of the 
CONTRACT DOCUMENTS in a fair and unbiased manner. The ENGINEER will 
make visits to the site and determine if the WORK is proceeding in accordance with 
the CONTRACT DOCUMENTS. 

27.2. The CONTRACTOR will be held strictly to the intent of the CONTRACT 
DOCUMENTS in regard to the quality of materials, workmanship, and execution of 
the WORK. Inspections may be made at the factory or fabrication plant of the 
source of material or equipment supply. 
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27.3. The ENGINEER will not be responsible for the construction means, controls, 
techniques, sequences, procedures, or construction safety. 

27.4. The ENGINEER shall promptly make decisions relative to interpretation of the 
CONTRACT DOCUMENTS. 

28. LAND AND RIGHTS-OF-WAY 

28.1. Prior to issuance of NOTICE TO PROCEED, the OWNER shall obtain all land and 
rights-of-way necessary for carrying out and for the completion of the WORK to be 
performed pursuant to the CONTRACT DOCUMENTS, unless otherwise mutually 
agreed. 

28.2. The OWNER shall provide to the CONTRACTOR information which delineates and 
describes the lands owned and rights-of-way acquired. 

28.3. The CONTRACTOR shall provide at his own expense and without liability to the 
OWNER any additional land and access thereto that the CONTRACTOR may 
desire for temporary construction facilities, or for storage of materials. 

29. GUARANTY 

29.1. The CONTRACTOR shall guarantee all materials and equipment furnished and 
WORK performed for a period of one (1) year from the date of SUBSTANTIAL 
COMPLETION. The CONTRACTOR warrants and guarantees for a period of one 
(1) year from the date of SUBSTANTIAL COMPLETION of the system that the 
completed system is free from all defects due to faulty materials or workmanship 
and the CONTRACTOR shall promptly make such corrections as may be 
necessary by reason of such defects including the repairs of any damage to other 
parts of the system resulting from such defects. The OWNER will give notice of 
observed defects with reasonable promptness. In the event that the 
CONTRACTOR should fail to make such repairs, adjustments, or other WORK that 
may be made necessary by such defects, the OWNER may do so and charge the 
CONTRACTOR the cost thereby incurred. The Performance BOND shall remain in 
full force and effect through the guarantee period. 

30. DISPUTES 

30.1. If the parties are unable to resolve a dispute, claim, or controversy relating to this 
Contract by direct discussions or by voluntary nonbinding mediation, the OWNER 
and the CONTRACTOR may pursue their respective remedies at law or equity.   

31. TAXES 

31.1. The CONTRACTOR will pay all sales, consumer, use and other similar taxes 
required by the law of the place where the WORK is performed. 

 

END OF SECTION 
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SECTION 00 7300 

SUPPLEMENTAL GENERAL CONDITIONS 
1. DEFINITIONS 

1.1. The following shall be added to the definitions listed in the General Conditions:   

(a) APPROVED - shall mean as approved, directed, required or permitted by 
the Engineer, unless specified otherwise.   

(b) CITY, COUNTY, OR AUTHORITY – Town of Huntland, Tennessee 

(c) CONTRACT DOCUMENTS - The Contract Documents shall also include 
Certificate of Owner's Attorney, General Conditions, Supplemental 
General Conditions, funding agency requirements, EEO and MBE/WBE 
requirements, wage rate decisions, and all other certificates, regulations 
and documents herein bound. 

(d) ENGINEER -FOXPE LLC, or its lawfully designated successor.   

(e) OWNER – Town of Huntland. 

(f) OWNER'S ATTORNEY – David Stewart 

(g) SUBSTANTIAL COMPLETION - The determination as to whether the 
project is sufficiently complete so it can be utilized for its intended 
purposes will be based upon a consideration of completion items and 
submittals specified in the Specifications. 

(h) SUPPLEMENTAL GENERAL CONDITIONS - Also such modifications to 
the General Conditions as the Owner or Engineer may deem necessary. 

(i) The SITE is the location of the proposed WORK as shown on the 
Drawings.   

2. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 

2.1. (RESERVED) 

3. SCHEDULES, REPORTS, AND RECORDS 

3.1. Each such schedule is to be subject to change from time to time in accordance 
with the progress of the work.   

3.2. The Contractor shall also furnish on forms to be supplied by the Owner and/or his 
Engineer:   

(a) a detailed estimate giving a complete breakdown of a lump sum contract 
price and  
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(b) periodic itemized estimates of work done for the purpose of making partial 
payments thereon.   

The costs employed in making up any of these schedules will be used only for 
determining the basis of partial payments and will not be considered as fixing a basis for 
additions to or deductions from the Contract Price.   

4. DRAWINGS AND SPECIFICATIONS   

4.1. The Drawings, Specifications and Addenda shall form part of this Contract and 
the provisions thereof shall be as binding upon the parties hereto as if they were 
herein fully set forth.  The table of contents, titles, headings, running headlines 
and marginal notes contained in the Contract Documents are solely to facilitate 
reference to various provisions of the Contract Documents and in no way affect, 
limit, or cast light on the interpretation of the provisions to which they refer.   

4.2. Upon award of the Contract, the Contractor upon request will be supplied free of 
charge up to six complete sets of the Drawings and Specifications.  If the 
Contractor requests additional prints or specifications, they will be furnished to 
him at cost at the Contractor's expense.   

4.3. The Contractor shall keep on the job a copy of the Drawings and Specifications 
and shall at all times give the Owner and Engineer access thereto.  Anything 
mentioned in the Specifications and not shown on the Drawings or shown on the 
Drawings and not mentioned in the Specifications shall be of like effect as if 
shown or mentioned in both. 

4.4. The Contractor shall not take advantage of any errors or omission which may 
exist in the Drawings and Specifications but shall immediately call them to the 
attention of the Engineer whose prompt interpretation or correction thereof shall 
be conclusive.  

5. SHOP DRAWINGS 

5.1. After checking and verifying all field measurements, the Contractor shall submit 
to the Engineer for review one electronic PDF set of all Shop Drawings, which 
shall have been checked by and stamped with the approval of Contractor and 
identified as the Engineer may require. The data shown on the Shop Drawings 
will be complete with respect to dimensions, design criteria, materials of 
construction and the like to enable the Engineer to review the information as 
required.   

5.2. The Contractor shall also submit for the Engineer's review with such promptness 
as to cause no delay in work, all samples required by the Contract Documents. 
 All samples will have been checked by and stamped with the approval of the 
Contractor, identified clearly as to material, manufacturer, any pertinent catalog 
numbers and the use for which intended.   

5.3. At the time of each submission, the Contractor shall in writing call the Engineer's 
attention to any deviations that the Shop Drawing or sample may have from the 
requirements of the Contract Documents.   
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5.4. The Engineer will review with reasonable promptness those Shop Drawings and 
samples submitted in accordance with the Contractor's approved Submittal 
Schedule, but his review shall be only for general conformance with the 
information given in the Contract Documents.  The Contractor shall make any 
corrections required by the Engineer and shall return the required number of 
corrected copies of Shop Drawings and resubmit new samples. The Contractor 
shall direct specific attention in writing or on resubmitted Shop Drawings to 
revisions other than the corrections called for by the Engineer on previous 
submissions.  Contractor's stamp of approval on any Shop Drawing or sample 
shall constitute a representation to the Owner and the Engineer that the 
Contractor has either determined and verified all quantities, dimensions, field 
construction criteria, materials, catalog numbers, and similar data, or he assumes 
full responsibility for doing so, and that he has reviewed or coordinated each 
Shop Drawing or sample with the requirements of the work and the Contract 
Documents.   

5.5. Engineer's review of Shop Drawings or samples shall not relieve the Contractor 
from his responsibility for any deviations from the requirements of the Contract 
Documents unless the Contractor has in writing called the Engineer's attention to 
such deviation at the time of submission and the Engineer has concurred in 
writing with the specific deviation, nor shall any review by the Engineer relieve 
the Contractor from responsibility for errors or omissions  in the Shop Drawings. 
  

5.6. Once approved, the Contractor shall submit four paper sets of all Shop Drawings. 

6. MATERIALS, SERVICES AND FACILITIES   

6.1. Any work necessary to be performed after regular working hours, on Sundays or 
on legal holidays, shall be performed without additional expense to the Owner.   

6.2. The Contractor warrants that he has good title to all materials, supplies, and 
equipment used by him in the work.   

6.3. All materials required in the work may be stored on the site upon which the 
project is to be constructed, subject to approval by the Engineer, but all such 
materials, tools, and machinery shall be neatly and compactly stored in such a 
manner as to not interfere with traffic and to cause the least inconvenience to the 
property owners.  All fire hydrants must at all times be kept free and 
unobstructed, and water and gas shut-off boxes, underground power and 
telephone line manholes must not be covered by such materials.   

6.4. Materials, tools, and machinery shall not be piled or placed against trees unless 
the trees shall be amply protected against injury therefrom. All materials, tools, 
machinery, etc., stored upon public thoroughfares must be provided with warning 
lights at night to warn the traffic of such obstruction. 

6.5. The Contractor shall make his own arrangements for delivery and handling of 
equipment and materials as he may require for the prosecution of the work.  The 
location of all temporary lines, roadways and similar facilities shall be subject to 



 

STD NOV 20 00 7300-4 3700-004 
11/22/20	

the approval of the Engineer, and these shall be located and operated so as not 
to interfere with other work carried on by the Owner or by other contractors.   

6.6. It is agreed that any temporary power lines, roadways or other facilities which the 
Contractor furnishes, installs, maintains, and removes at the completion of the 
work, may be used by the Owner or any of its contractors at such reasonable 
time or times as may be directed by the Engineer.  Likewise, it is provided that 
similar facilities of other contracts will become available to the Contractor under 
similar conditions.   

6.7. Adequate sanitary facilities shall be provided by the Contractor.  All such sanitary 
facilities shall conform to the requirements of the respective State and County 
Departments of Public Health.   

6.8. Office space and furnishings for the Resident Project Representative, if required, 
will be as specified in the Specifications.  If required, office space must be 
provided before the Contractor's first partial payment estimate will be 
approved. No separate payment shall be made for office space. 

6.9. Contractor shall furnish six hard hats which shall be made available to authorized 
representatives and agents of the Owner and any interested governmental 
agency while visiting the job site.   

7. INSPECTION AND TESTING   

7.1. Where testing and inspection of materials or equipment are required by the 
Contract supplying the applicable materials and equipment, as no separate 
payment will be made  for these services.  The laboratory or inspection 
agency shall be approved by the Owner.   

7.2. Where mill tests of materials are required by the Engineer under the Contract 
Documents, Contractor shall furnish certified copies of such mill tests. 

7.3. Where shop equipment performance tests are specified, the Engineer shall be 
permitted to witness such tests.  In the absence of a witnessed test, certified 
copies of shop tests shall be submitted at the discretion of the Engineer.  Cost of 
Engineer's services and any travel and associated room and board to witness 
this test will be borne by the Contractor. 

7.4. No payment will be made to the Contractor for samples taken for tests such as 
concrete cylinders, etc., where testing is required by the Contract Documents. 

8. SUBSTITUTIONS AND “OR-EQUALS” 

8.1. The Owner, through the Engineer, will consider proposals for substitution of 
materials, equipment, and methods or “or-equal” items only when such proposals 
are accompanied by full and complete technical data and all other information 
required to evaluate the proposed substitution.   
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8.2. The Contractor shall not substitute materials, equipment, or methods unless such 
substitution or “or-equal” item has been specifically approved for this project by 
the Engineer.   

8.3. The Contract, if awarded, will be on the basis of materials, equipment, and 
methods defined and specified in the Contract Documents, Specifications, and 
Drawings, or substitute or “or-equal” materials and equipment as defined in 
paragraph 8 of the General Conditions approved by the Engineer and identified 
by Addendum.  Request for Engineer’s clarification of materials and equipment 
considered “or-equal” prior to the Effective Date of the Agreement must be 
received by the Engineer at least 10 days prior to the date for receipt of bids.  
Request for Engineer’s clarification of materials and equipment considered as 
substitutes prior to the Effective Date of the Agreement must be received by the 
Engineer at least 15 days prior to the date for receipt of bids.  Each request must 
conform to the requirements of the General Conditions and shall be made only 
by the bidding Contractor.  The burden of proof of the merit of the proposed item 
is upon the Contractor and the Engineer’s decision of approval or disapproval will 
be final.  If Engineer approves any proposed “or-equal” or substitute item, such 
approval will be set forth in an Addendum issued to all prospective Bidders.  
Bidding Contractors shall not rely upon approvals in any other manner. 

8.4. The Contractor shall verify prior to bidding that all specified items will be available 
in time for installation during orderly and timely progress of the project.   

8.5. In the event specified items will not be so available, the Contractor shall notify the 
Engineer prior to receipt of bids.   

8.6. Costs of delays because of non-availability of specified items, when such delays 
could have been avoided by the Contractor, will be back charged as necessary 
and shall not be borne by the Owner.   

8.7. In cases where experience clauses are used, an alternate bond or cash deposit 
may be accepted from manufacturers which do not meet the specified 
experience period.  The bond or cash deposit provided by the manufacturer or 
supplier will guarantee replacement of the equipment or process in the event of 
failure or unsatisfactory service.  The period of time for which the bond or cash 
deposit is required shall be the same as the experience period of the time 
specified. 

9. PATENTS  

9.1. License and/or royalty fees for the use of a process which is authorized by the 
Owner of the project must be reasonable and paid to the holder of the patent, or 
his authorized licensee, directly by the Owner and not by or through the 
Contractor.   

10. SURVEYS, PERMITS, REGULATIONS 

10.1. The baseline and benchmark, if applicable, are indicated on the Drawings.  The 
Contractor shall be responsible for all surveying required for laying out and 
constructing the Work.   
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10.2. The Contractor shall procure all permits and licenses, pay all charges or fees, 
and give all notices necessary for the completion of the work.   

11. PROTECTIO OF WORK, PROPERTY AND PERSONS 

11.1. In order to protect the lives and health of his employees under the Contract, the 
Contractor shall comply with all pertinent provisions of the "Manual of Accident 
Prevention in Construction" issued by the Associated General Contractors of 
America, Inc., and shall maintain an accurate record of all cases of death, 
occupational disease and injury requiring medical attention or causing loss of 
time from work, arising out of and in the course of employment on work under the 
Contract.   

11.2. The Contractor alone shall be responsible for the safety, efficiency, and 
adequacy of his plant, appliances and methods, and for any damage which may 
result from their failure or their improper construction, maintenance, or operation. 
  

11.3. The Contractor shall, at his own expense, shore up and protect any buildings, 
bridges, or other public or private structures which may be encountered or 
endangered in the prosecution of the work, and that may not be otherwise 
provided for, and he shall repair and make good any damages to such property 
by reason of his operations.  All existing fences which were removed by the 
Contractor due to prosecution of the work shall be replaced by the Contractor. 
 No extra payment will be made for said work or materials. 

11.4. Contractor shall repair or replace at his own expense any existing water pipes, 
power and communication lines, or other public utilities, roads, drainpipes, 
sewers, drainage ditches and all plantings (including grass) that are damaged 
during construction.  The site shall be left in its present condition after all cleanup 
work has been done.  Any damage to drainage or water pipes, local sewers, or 
plantings (including grass, utilities, roads, parking space, or other structures) 
shall be repaired and replaced immediately in the condition found.  Such repairs 
and replacement shall be at the expense of the Contractor.   

11.5. Contractor shall preserve all governmental markers (e.g. U.S.G.S., T.V.A., etc.), 
and none such will be removed or disturbed without prior approval of the 
Engineer.  Any removal and replacement of such markers shall be at the 
expense of the Contractor.   

11.6. The Contractor shall employ watchmen on the work as necessary to protect the 
work from damage, vandalism, etc., and shall, when necessary, erect and 
maintain such strong and suitable barriers and such lights as will effectually 
prevent the happening of any accident to health, limb or property. Lights shall be 
maintained between the hours of one-half hour before sunset and one-half hour 
after sunrise.   

11.7. Contractor will be required, at his own expense, to do everything necessary to 
support, protect and sustain all sewer, water or gas pipe; service pipes; electric 
lights; power, telephone, or telegraph poles; conduits; and other fixtures laid 
across or along the site of the work.  The Engineer, as well as the company or 
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the corporation owning said poles, pipes or conduits, must be notified by the 
Contractor before any such fixtures are removed or molested.  In case any of the 
said sewer, gas, or water pipes; service pipes; electric lights; power, telephone or 
telegraph poles; conduits; or other fixtures are damaged, they shall be repaired 
by the authorities having control of the same, and the expense of said repairs 
shall be deducted from the monies due or to become due the Contractor under 
this Contract.   

11.8. Should it become necessary to temporarily change the position or remove any 
poles, electric conduits, water pipes, gas pipes, or other pipes or wires, the 
Contractor shall notify the Engineer and company or the corporation owning said 
poles, pipes or conduits of the location and circumstances, and shall cease work 
if necessary, until satisfactory arrangements have been made by the owners of 
the said poles, pipes, conduits, or wires to properly care for the same.  No claims 
for damages will be allowed on account of any delay occasioned thereby.  The 
entire cost of such temporary changes or removal must be included in the unit or 
lump sum prices bid for the various items of work under this Contract.   

11.9. In the event of temporary suspension of work, or during inclement weather, or 
whenever the Engineer shall direct, the Contractor will, and will cause his 
subcontractors to protect carefully his and their work and materials against 
damage or injury from the weather.  If, in the opinion of the Engineer, any work or 
materials shall have been damaged or injured by reason of failure on the part of 
the Contractor or any of his subcontractors to so protect the work, such materials 
shall be removed and replaced at the expense of the Contractor.   

11.10. Before, during, and after installation, the Contractor shall furnish and maintain 
satisfactory protection to all equipment against injury by weather, flood or 
breakage, thereby permitting the work to be left in a perfect condition at the 
completion of the contract.  No extra payment will be made for this work but the 
entire cost of the same shall be included in the price bid for the construction of 
the work done under this contract.   

11.11. All chemicals used during project construction or furnished for project operation, 
whether herbicide, pesticide, disinfectant, polymer, reactant, or of other 
classification, must show approval of either EPA or USDA.  Use of all such 
chemicals and disposal of residues shall strictly conform with the manufacturer's 
instructions.   

11.12. Reasonable care shall be taken during construction to avoid damage to 
vegetation.  Ornamental shrubbery and tree branches shall be temporarily tied 
back, where appropriate, to minimize damage.  Trees which receive damage to 
branches shall be trimmed of those branches to improve the appearance of the 
tree.  Tree trunks receiving damage from equipment shall be treated with a tree 
dressing.   

12. SUPERVISION BY CONTRACTOR 

12.1. It is understood that the Contractor's representative shall be one who can be 
continued in that capacity for the particular job involved unless he ceases to be 
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on the Contractor's payroll.  Changes in supervision must be approved by the 
Engineer. 

13. CHANGES IN THE WORK 

13.1. All Change Orders, including a change in technical design or an increase in cost, 
must be approved by the Owner, the Engineer and those governmental agencies 
whose approval is required.   

13.2. Before executing any Change Order involving adjustment of the contract price, 
where necessary and desirable, the Contractor shall first obtain the consent of 
his surety.   

13.3. No claim for extra work or cost shall be allowed unless the same was done in 
pursuance of a written order of the Engineer approved by the Owner. When the 
work is performed under the terms of the General Conditions, the Contractor 
shall furnish satisfactory bills, payrolls, and vouchers covering all items of cost 
and when requested by the Owner, give the Owner access to accounts relating 
thereto.   

13.4. The location of utility lines, pavements, and other appurtenant construction 
shown on the Drawings may be raised or lowered, may be moved from one 
location to another, or may be lengthened or shortened by the Owner because of 
clearances needed, easement changes, design changes, or any other reason.  In 
such case, the Contractor shall be entitled to payment for the work based on the 
unit prices shown in the Bid Schedule.  No additional payment will be allowed 
because of such changes unless the Contractor notifies the Owner in writing prior 
to commencing that portion of the work and an appropriate change order is 
prepared.   

13.5. If additional time is requested on account of a change in the work, the 
documentation of the basis for the requested time shall include a detailed 
justification and calculation relating the time extension to the project schedule 
and critical path.  Any time extensions claimed for abnormal weather must be 
supported by historical weather records for the period in question.  Generally, for 
changes that do not directly affect work elements on the critical path of the 
project, additional time will be granted only in proportion to the cost of the change 
over the original contract price. 

13.6. Failure to submit the written notice or failure to document the basis for the 
change in contract price or time within the times specified shall bar the 
Contractor from all future claims for a change in contract price or an extension of 
time on account of the change. 

13.7. Changes in contract price will not be granted in connection with so-called “Acts of 
God” or nature (i.e., floods, storms, earthquakes, etc.). 

14. CHANGES IN CONTRACT PRICE 

14.1. For any change in contract price, the Contractor shall submit a detailed price 
breakdown sufficient to permit analysis of all material, labor, equipment, 
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subcontract, and overhead costs, as well as profit, regardless of whether the 
change is an increase or a decrease in price.  Any amounts claimed by 
subcontractors must be supported by a similar price breakdown. 

14.2. The change in contract price shall be deemed to cover all costs, overhead, and 
profit attributable to the change, including any delays or impacts related thereto. 
 There will be no reservation of rights for future or further increases in contract 
price in connection with a particular change. 

15. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

15.1. The said amount is fixed and agreed upon by and between the Contractor and 
the Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would in such event sustain, and 
said amount is agreed to be the amount of damages which the Owner would 
sustain, and said amount shall be retained from time to time by the Owner from 
current periodic estimates.   

15.2. The Owner will suffer financial loss if the project is not Substantially Completed 
on the date set forth in the Contract Documents.  The Contractor and his Surety 
shall be liable for and shall pay to the Owner the sums stipulated in the Bid or 
Contract as fixed, agreed, and liquidated damages for each calendar day of 
delay until the project is Substantially Completed. 

16.  CORRECTION OF WORK 

16.1. If, in the opinion of the Engineer, it is undesirable to replace any defective or 
damaged materials or to reconstruct or correct any portion of the work injured or 
not performed in accordance with the Contract Documents, the compensation to 
be paid to the Contractor hereunder shall be reduced by such amount as, in the 
judgment of the Engineer, shall be equitable.   

17. SUBSURFACE CONDITIONS 

17.1. Owner and Engineer make no representations or guarantee, either expressed or 
implied, about any subsurface conditions that may be encountered within the 
scope of the project.  The Contractor should satisfy himself/herself by on-site 
inspections, core-drillings or other methods of the subsurface conditions that may 
be encountered.  The risk of encountering and correcting such subsurface 
conditions shall be borne solely by the Contractor, and the Contract price shall 
include the cost of performing the work complete-in-place.   

17.2. The Engineer may have made certain subsurface explorations in the vicinity of 
the work to be constructed under this Contract.  These borings were made only 
for the Engineer's information in designing the project.  Copies of these logs of 
borings and their locations will be provided to prospective Bidders upon request. 
These logs of borings are furnished only as information to Bidders for whatever 
interpretation and use they desire to make of conditions found when the borings 
were made.  The Owner and Engineer do not warrant that the same conditions 
exist between borings and the Bidder shall satisfy himself as to the nature of the 
subsurface conditions throughout the project.  If the Bidder wishes to make 
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borings at any location, he shall be afforded the opportunity to do so.  Cost of 
such borings shall be at the Bidder's expense.   

18. SUSPENSION OF WORK, TERMINATION, AND DELAY 

18.1. In the event a portion of the work is delayed or interrupted, the Contractor shall 
continue to prosecute those portions of the work unaffected by the delay or 
interruption. 

18.2. In the event of a delay or interruption in the work, the Contractor shall make 
reasonable and appropriate adjustments in his job site resources (manpower and 
equipment) to minimize the overall cost impact of the delay or interruption. 

18.3. In the event of a delay or interruption in the work due to the failure of the Owner 
or Engineer to act within the time specified in the Contract Documents, or if no 
time is specified, within a reasonable time, the Contractor shall so notify the 
Engineer in writing immediately upon becoming aware of the delay.  The 
Contractor shall submit a detailed justification for any claim for adjustment in 
contract price or extension in contract time on account of the delay or interruption 
as soon as the price or time impact can be quantified, but in no case later than 
30 days following the end of the delay or interruption.  Failure to submit the 
written notification or the justification within the time specified shall bar the 
Contractor from all future claims for adjustment in contract price or time on 
account of the delay. 

19. PAYMENTS TO CONTRACTOR 

19.1. No separate payment will be made for any items specified in the General 
Conditions or Supplemental General Conditions.  Payments for such items shall 
be included in the unit price and lump sum prices bid by the Contractor for items 
listed in the Bid Schedule.   

20. ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

20.1. (RESERVED) 

21. INSURANCE 

21.1. Each insurance policy shall be renewed at least 30 days before the expiration 
date thereof.   

21.2. Insurance must be carried by a recognized insurance company licensed to do 
business in the state in which the project is constructed and approved by the 
Owner's Attorney. 

21.3. The Contractor's and his Subcontractor's Public Liability and Property Damage 
Insurance shall provide protection in the amounts specified in Paragraph 21.3.1 
of the General Conditions and as further specified in the Special Conditions (if 
included) against the following special hazards:   

(a) Blasting damage 



 

STD NOV 20 00 7300-11 3700-004 
11/22/20	

(b) Damage to existing structures 

(c) Damage to private driveways, walks, shrubbery, plantings, etc. 

(d) Damage to public utilities, electric, water, telephone, gas, sewerage, etc. 

(e) Damage to U.S. Government markers.   

21.4. The Contractor shall not commence work under this Contract until he has 
obtained all the insurance required and such insurance has been approved by 
the Owner, nor shall the Contractor allow any subcontractor to commence work 
on his subcontract until the insurance required of the subcontractor has been so 
obtained and approved.   

21.5. In the event any insurance coverage should be canceled or allowed to lapse, 
Contractor will not be permitted to work until adequate and satisfactory insurance 
is in effect.  Failure to keep insurance policies in effect WILL NOT be cause for 
any claims for extension of time under this Contract.   

21.6. Limits of liability for general public liability and property damage insurance shall 
not be less than: 

(a) Bodily Injury     $1,000,000 each person 
            $1,000,000 each occurrence 

(b) Property Damage            $500,000 each occurrence 
           $500,000 aggregate 

21.7. Limits of liability for comprehensive motor vehicle liability and property damage 
insurance. 

(a) Bodily Injury     $1,000,000 each person 
            $1,000,000 each occurrence 

(b) Property Damage            $250,000 each occurrence 
            

21.8. The Contractor shall provide builder's risk insurance to protect the Contractor and 
the Owner against risks of damage to buildings, structures, materials, and 
equipment not otherwise covered under installation floater insurance, from the 
perils of fire and lightning, the perils included in the standard extended coverage 
endorsement, and the perils of vandalism and malicious mischief.  The amount of 
such insurance shall be not less than the insurable value of the work at 
completion less the value of the materials and equipment insured under 
installation floater insurance.  If the work does not include the construction of 
building structures, builder's risk insurance may be omitted providing the 
installation floater insurance fully covers the work. 

21.9. The Contractor shall provide installation floater insurance to protect the 
Contractor and the Owner from all insurable risks of physical loss or damage to 
materials, products and equipment not otherwise covered under builder's risk 
insurance while in warehouses or storage areas, during installation, during 
testing, and after the work is completed.  Equipment such as pumps, motors, 
engine-generators, compressors, process equipment, switchgear, transformers, 
panel boards, control equipment, and other similar equipment shall be insured 
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under installation floater insurance when the aggregate value of the equipment 
exceeds $10,000. 

21.10. If the work does not include the construction of building structures or installation 
of equipment, the builder’s risk insurance and installation floater insurance may 
be omitted. 

22. CONTRACT SECURITY 

22.1. A Payment Bond in the amount of 100 percent of the contract price and a 
Performance Bond in the amount of 100 percent of the contract price shall be 
required in the form set forth in the Contract Documents.   

23. ASSIGNMENTS 

23.1. In case the Contractor assigns all or any part of any monies due or to become 
due under this Contract, the instrument of assignment shall contain a clause 
substantially to the effect that it is agreed that the right of the assignee in and to 
any monies due or to become due to the Contractor shall be subject to prior 
claims of all persons, firms and corporations for services rendered or materials 
supplied for the performance of the work called for in this contract.   

24. INDEMNIFICATION 

24.1. (RESERVED) 

25. SEPARATE CONTRACTS 

25.1. (RESERVED) 

26. SUBCONTRACTING 

26.1. The Contractor shall not award any work to any Subcontractor without prior 
written approval of the Owner, which approval will not be given until the 
Contractor submits to the Owner a written statement concerning the proposed 
award to the Subcontractor, which statement shall contain such information as 
the Owner may require.   

27. ENGINEER'S AUTHORITY 

27.1. The Engineer may appoint such resident project representatives as he may 
desire.  Scope of the resident project representative's authority will extend to all 
parts of the work and to the preparation and manufacture of the materials to be 
used.  A resident project representative is placed on the work to keep the 
Engineer and Owner informed as to the progress of construction and the manner 
in which it is being done and also to call to the attention of the Contractor any 
deviation from the Drawings and Specifications.   

27.2. The resident project representatives have the authority to reject defective 
material or work that is being improperly done subject to the final decision of the 
Engineer.  The resident project representatives are not authorized to revoke, 
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alter, enlarge, or relax the provisions of these conditions, nor are they authorized 
to approve or accept any portion of the completed work, or to issue instructions 
contrary to the Drawings and Specifications.   

27.3. The Contractor may request written instructions from the Engineer upon any 
important items which lie within the resident project representative's jurisdiction.   

28.  LAND AND RIGHTS-OF-WAY 

28.1. In the event all land and rights-of-way have not been obtained as herein 
contemplated before construction begins, the Contractor shall begin the work 
upon such land and rights-of-way as the Owner may have previously acquired, 
and no claim for damages whatsoever will be allowed by reason of the delay in 
obtaining the remaining land and rights-of-way.  Should the Owner be prevented 
or enjoined from proceeding with the work, or from authorizing its prosecution, 
either before or after the commencement, by reason of any litigation, or by 
reason of its inability to procure any lands or rights-of-way for the work, the 
Contractor shall not be entitled to make or assert claim for damage by reason of 
said delay, or to withdraw from the Contract except by consent of the Owner; but 
time for completion of the work will be extended to such time as the Owner 
determines will compensate for the time lost by such delay such determination to 
be set forth in writing.   

29. GUARANTY 

29.1. (RESERVED) 

30. DISPUTES 

30.1. (RESERVED) 

31. TAXES 

31.1. (RESERVED) 

32. CONFLICTING CONDITIONS 

32.1. Any provision in any of the Contract Documents which may be in conflict or 
inconsistent with any of the paragraphs in the General Conditions or the Federal 
Regulations shall be void to the extent of such conflict or inconsistency except if 
when and as clarified by the Supplemental General Conditions.  Interpretations of 
any conflicts not clarified may be requested by the Contractor in writing to the 
Engineer.  In the event of conflicts between funding agency documents, the more 
restrictive will apply. 

32.2. In case of unresolved conflict between items of the Contract Documents, the 
following order of precedence shall govern, with the higher item taking 
precedence over a lower item: 

(a) Contract (including Supplemental Agreements and Change Orders 
thereto) 
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(b) Addenda 
(c) Bid Proposal 
(d) Supplemental General Conditions 
(e) General Conditions 
(f) Specifications 
(g) Governing Standard Specifications 
(h) Schedules on Drawings 
(i) Notes on Drawings 
(j) Details on Drawings 
(k) Large Scale Drawings 
(l) Small Scale Drawings 
(m) Dimensions Given in Figures 
(n) Scaled Dimensions 

32.3. In the event of any discrepancy between any drawing and the figure written 
thereon, the figures, unless obviously incorrect, shall be taken as correct. 

33. REQUIRED PROVISIONS DEEMED INSERTED 

33.1. Each and every provision of law and clause required by law to be inserted in this 
Contract shall be deemed to be inserted herein, and the Contract shall be read 
and enforced as though it were included herein, and if through mistake or 
otherwise any such provision is not inserted, or is not correctly inserted, then 
upon the application of either party the Contract shall forthwith be physically 
amended to make such insertion or correction.   

34. PROHIBITED INTEREST 

34.1. No member of or delegate to Congress, or resident commissioner, shall be 
admitted to any share or part of this Contract or to any benefit that may arise 
therefrom, but this provision shall not be construed to extend to this Contract if 
made with a corporation for its general benefit.   

34.2. No official of the Owner who is authorized in such capacity and on behalf of the 
Owner to negotiate, make, accept or approve, or to take part in negotiating, 
making, accepting or approving any architectural, engineering, inspection, 
construction or material supply contract or any subcontract in connection with the 
construction of the Project, shall become directly or indirectly interested 
personally in this Contract or in any part hereof.  No officer, employee, architect, 
attorney, engineer or inspector of or for the Owner who is authorized in such 
capacity and on behalf of the Owner to exercise any legislative, executive, 
supervisory or other similar functions in connection with the construction of the 
Project, shall become directly or indirectly interested personally in this contract or 
in any part thereof, any material, supply contract, subcontract, insurance 
contract, or any other contract pertaining to the Project.   
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35. USE OF PREMISES AND REMOVAL OF DEBRIS 

35.1. The Contractor expressly undertakes at his own expense:   

(a) To take every precaution against injuries to persons or damage to 
property;   

(b) To store his apparatus, materials, supplies and equipment in such orderly 
fashion at the site of the work as will not unduly interfere with the 
progress of his work or the work of any other contractors;   

(c) To place upon the Work or any part thereof only such loads as are 
consistent with the safety of that portion of the Work;   

(d) To clean up frequently all refuse, rubbish, scrap materials and debris 
caused by these operations, to the end that at all times the site of the 
Work shall present a neat, orderly and workmanlike appearance;   

(e) Before final payment to remove all surplus material, false work, temporary 
structures, including foundations thereof, plant of any description and 
debris of every nature resulting from his operations, and to put the site in 
a neat, orderly condition;   

(f) To effect all cutting, fitting or patching of his work required to make the 
same to conform to the Drawings and Specifications and, except with the 
consent of the Engineer, not to cut or otherwise alter the work of any 
other contractor.   

36. ESTIMATE OF QUANTITIES 

36.1. Wherever the estimated quantities of work to be done and materials to be 
furnished under this Contract are shown in any of the Contract Documents 
including the proposal, they are given for use in comparing Bids, and the right is 
especially reserved except as herein otherwise specifically limited, to increase or 
diminish them as may be deemed reasonably necessary or desirable by the 
Owner to complete the Work contemplated by this Contract, and such increase 
or decrease shall in no way nullify this Contract, nor shall any such increase or 
decrease give cause for claims or liability for damages. 

37. CONTRACTOR'S OBLIGATIONS   

37.1. The Contractor shall in good workmanlike manner perform all work and furnish all 
supplies and materials, machinery, equipment, facilities and means, except as 
herein otherwise expressly specified, necessary or proper to perform and 
complete the Work required by this Contract, within the time herein specified, in 
accordance with the provisions of this Contract and said Specifications and in 
accordance with the Drawings covered by this Contract and all supplemental 
drawings, and in accordance with the directions of the Engineer as given from 
time to time during the progress of the Work.  He shall furnish, erect, maintain 
and remove such construction plant and such temporary works as may be 
required.  The Contractor shall observe, comply with and be subject to all terms, 
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conditions, requirements, and limitations of the Contract and Specifications and 
shall do, carry on, and complete the entire work to the satisfaction of the 
Engineer and the Owner.   

37.2. The Contractor shall restore disturbed areas to original or better condition. 

37.3. When work performed under this Contract is in areas where easements and 
working agreements have been obtained by the Owner on private properties, it 
shall be the responsibility of the Contractor to protect trees, shrubs, gardens, 
etc., insomuch as is possible and to restore said properties to the satisfaction of 
the property owners, said protection and restoration shall include but not be 
limited to the fencing off of trees and shrubs, transplanting of trees and shrubs, 
etc., replacing topsoil removed with topsoil of equal or better quality, re-grassing, 
and replacing fences.  All expenses for said protection and restoration shall be 
borne by the Contractor, and no separate payment shall be made for this work.   

37.4. When work is done on private property in easements and working agreements 
obtained by the Owner, the Contractor shall furnish affidavits from the property 
owners attesting to the fact that their property has been satisfactorily restored 
before that portion of the work will be considered for final payment.   

38. PAYMENTS BY CONTRACTOR 

38.1. The Contractor shall pay (a) for all transportation and utility services not later 
than the 20th day of the calendar month following that in which services are 
rendered, (b) for all materials, tools, and other expendable equipment to the 
extent of 90 percent of the cost thereof, not later than the 20th day of the 
calendar month following that in which such materials, tools, and equipment are 
delivered at the site of the Project, and the balance of the cost thereof not later 
than the 30th day following the completion of that part of the Work in or on which 
such materials, tools, and equipment are incorporated or used, and (c) to each of 
his subcontractors, not later than the 5th day following each payment to the 
Contractor, the respective amounts allowed the Contractor on account of the 
work performed by his subcontractors to the extent of each subcontractor's 
interest therein.   

39.  INFORMATION TO BE FURNISHED 

39.1. Contractor shall fill out all questionnaire forms completely in preparing his Bid 
and after award shall supply to the Engineer all pertinent information required.   

40. WAIVER  

40.1. It is expressly understood and agreed that any waiver granted by the Engineer or 
the Owner of any term, provision or covenant of this Contract shall not constitute 
a precedent nor breach of the same or any other terms, provisions or covenants 
of this Contract.   

40.2. Neither the acceptance of the Work by the Owner nor the payment of all or any 
part of the sum due the Contractor hereunder shall constitute a waiver by the 
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Owner of any claim which the Owner may have against the Contractor or surety 
under this Contract or otherwise.   

41. CONNECTING OF EXISTING WORK 

41.1. Contractor shall remove such existing masonry and piping as is necessary in 
order to make the proper connections to these structures at the locations shown. 
 Also, he shall make the necessary pipeline, roadway, and other connections at 
the several points in order that on completion of the Contract, all required flows 
may flow through the several pipelines and structures.  No extra payment shall 
be made for this work, but the entire cost of the same shall be included in the 
price bid for the various items of the Work to be done under this Contract.   

42. PROGRAM AND METHOD OF CONSTRUCTION 

42.1. The order or sequence of execution of the Work and the general arrangements of 
the construction plant to be installed shall at all times be subject to the review of 
the Engineer.  If at any time before the commencement or during the progress of 
the Work, or any part of it, such features, and appliances used or to be used 
appear to the Engineer as insufficient, or improper, he may order the Contractor 
to improve their character, and the Contractor shall conform to such orders, but 
the failure of the Engineer to demand any increase of safety, efficiency, 
adequacy, or any improvement shall not release the Contractor from his 
obligation to secure the safe conduct and quality of the Work specified.   

43. BUILDINGS AND SHANTIES 

43.1. No shanties, camps, or buildings for the housing of men employed on the Work 
shall be erected on land owned or leased by the Owner unless a permit, in 
writing, is secured from the Owner allowing their construction. Should permission 
be asked and granted, the Contractor must comply with all regulations regarding 
the construction and maintenance of such buildings. 

44. CONSTRUCTION METHODS AND PROTECTION OF PROPERTIES 

44.1. Cooperation with Utilities - The Contractor shall be cooperative at all times with 
all utilities, or their duly authorized agent or contractor, installing or connecting 
new services and shall coordinate all phases of the work with said utilities to 
avoid unnecessary delays or complications.   

44.2. Damage to Property 

(a) The Contractor is warned to prevent excessive dust or air pollution that 
may disfigure or soil any public or private facilities.  The use of water 
sprinklers or other approved devices to reduce dust will be necessary if 
such is the case.  Additionally, in cases of heavy rains or storms, every 
effort shall be made to prevent mud or water which may result due to the 
construction from accumulating on or damaging any property or any 
private owner.   
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(b) Contractor shall use special care in working in areas where the right-of-
way crosses private property.  Contractor shall also replace, at his/her 
own expense, any existing water pipes, power lines, communication lines, 
or other public utilities, roads, drainpipes, sewers, drainage ditches, and 
all plantings including grass and/or sod on private property.  The site shall 
be left in its present condition after all cleanup work has been done.  Any 
damage to drainage pipes, water pipes, local sewers, plantings (including 
grass and/or sod), utilities, roads, parking space, or other structures shall 
be repaired and replaced immediately in the condition found.  Such 
repairs and replacement shall be at the expense of the Contractor.   

44.3. Existing Sanitary, Combined and/or Storm Sewers   

(a) Whenever existing sewers are broken or damaged as a result of traffic or 
excavation by the Contractor, the maintenance, replacement, and/or 
repairs to the damaged existing sanitary, combined, and/or storm sewer 
shall be the Contractor's responsibility, except as otherwise provided for 
on the Drawings and in the Contract Documents, or as authorized by the 
Engineer, and the expense of maintaining, repairing, replacing, or 
connecting to existing sewers shall be borne by the Contractor. 

(b) No separate payment will be made for handling sewage from existing 
sewers or interrupted connections, since it shall be the responsibility of 
the Contractor to maintain services until such time as the proposed or 
relocated sewers can be constructed.  If the Contractor should damage 
any existing sewer, such that it affects the public interest, health, or 
general welfare, the Contractor shall replace or repair that sewer at 
his/her own expense as directed by the Engineer.   

(c) Contractor shall make all connections to existing sewerage facilities as 
shown on the Drawings.  

45. SEWAGE, SURFACE, AND FLOOD FLOWS 

45.1. The Contractor shall furnish all the necessary equipment, shall take all necessary 
precautions and shall assume the entire cost of handling any sewage, seepage, 
storm, surface, and flood flows which may be encountered at any time during the 
construction of the Work.  The manner of providing for these flows shall meet the 
approval of the Engineer, and the entire cost of said work shall be included in 
prices bid for the various items of the Work to be done under this Contract.   

45.2. The Contractor will minimize siltation and bank erosion during construction. 

45.3. During the period of construction, the Contractor shall cooperate with the 
Owner's employees in maintaining all existing collection, pumping, and treatment 
facilities in operation.  The cost of any temporary conveyances or bypass 
pumping shall be included in the price bid for other items of work under this 
Contract, as no separate payment will be made.   

45.4. The Contractor shall not discharge or allow discharge of pollutants, as defined in 
the Clean Water Act, including fill and sediment, into waters of the State or 
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United States, including wetlands, unless authorized by an appropriate State or 
Federal permit.  This prohibition specifically applies to silt and sediment in storm 
water runoff and in water pumped from trenches and excavations. 

45.5. In the event that pollutants are discharged or otherwise released to the 
environment as the result of the Contractor's negligence or unlawful conduct, it is 
understood and agreed that the Contractor shall bear all risks associated with 
such release(s), shall indemnify the Owner and the Engineer from any liabilities 
resulting from the release(s), and shall not make any claim for additional 
compensation for delays or damage resulting from such release(s). 

46. OBSTRUCTIONS ENCOUNTERED 

46.1. In addition to showing the structures to be built under this Contract, the Drawings 
show certain information obtained by the Owner regarding the pipelines and 
other structures which exist along the site of the Work, both at and below the 
surface of the ground.  The Owner expressly disclaims any responsibility for the 
accuracy or completeness of the information given on the Drawings with regard 
to existing structures and pipelines, and the Contractor will not be entitled to any 
extra compensation on account of inaccuracy or incompleteness of such 
information, said structures and pipelines being shown only for the convenience 
of the Contractor who must verify the information to his own satisfaction.  The 
giving of this information upon the Drawings will not relieve the Contractor of his 
obligations to support and protect all pipelines and other structures which may be 
encountered during the construction of the work and to make good all damages 
done to such pipelines and structures as provided in these Supplemental 
General Conditions.   

47. USE OF STREETS 

47.1. During the progress of the Work, the Contractor shall make ample provision for 
both vehicular and foot traffic on any public road and shall indemnify and save 
harmless the Owner from any expense whatsoever due to his operations over 
said roadways.  The Contractor shall also provide free access to all fire hydrants, 
water and gas valves located along the line of his work.  Gutters and waterways 
must be kept open or other provisions made for the removal of storm water. 
 Street intersections may be blocked only one-half at a time, and the Contractor 
shall lay and maintain temporary driveways, bridges and crossings such as in the 
opinion of the Engineer are necessary to reasonably accommodate the public 
and to provide access to needed private driveways.  In the event of the 
Contractor's failure to comply with these provisions, the Owner may cause the 
same to be done and will deduct the cost of such work from any monies due or to 
become due the Contractor under this Contract, but the performance of such 
work by the Owner or at its insistence shall serve in no way to release the 
Contractor from his general or particular liability for the safety of the public or the 
Work. 

47.2. Required line crossings of all streets and roads shall be done in accordance with 
the applicable state Department of Transportation procedures.   
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47.3. Contractor will be permitted to close a street when necessary for the proper 
prosecution of the work.  The Contractor shall keep the Police and Fire 
Department continuously informed as to his intentions to close streets and give 
the Police Department sufficient notice in order that "No Parking" signs may be 
placed at the proper time to clear the street for construction.   

47.4. The Contractor shall maintain property barricades and flagmen to detour traffic.   

47.5. At all times the Contractor is responsible for damage to city and county streets as 
a result of their use in this project.  The streets must be kept clear of all dirt, 
stone, or other debris.  All debris, dirt, etc., whether caused by rains, storms, 
spillage from trucks or otherwise, shall be kept out of sewers. The Contractor is 
responsible for and may not plead ignorance of city and county ordinances and 
amendments thereto that may affect this use of streets or sewers.   

48. CONSULTING AND RESIDENT OBSERVATION SERVICES DURING CONSTRUCTION 

48.1. In providing the Owner with consulting services and resident project 
representation during construction, the Engineers and their employees do not 
assume any duty to supervise construction means or methods and safety 
procedures followed by any contractor, subcontractor and/or their respective 
employees or to any other person; nor for any public liability or for property 
damage caused through acts of the Contractor, subcontractor and/or their 
respective employees or any other person.   

49. SAFETY AND HEALTH REGULATIONS 

49.1. The Contractor shall comply with the Department of Labor Safety and Health 
Regulations for construction promulgated under the Occupational Safety and 
Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work 
Hours and Safety Standards Act (PL 91-54).   

49.2. Contractor shall allow free access to any Department of Labor Representative for 
inspection purposes.   

50. ACCESS BY REPRESENTATIVES OF GOVERNMENTAL AGENCIES 

50.1. The authorized representatives and agents of all governmental agencies involved 
in this project shall have access to the work at all times and shall be permitted to 
inspect all work, materials, payrolls, records of personnel, invoices of materials, 
and other relevant data and records.  Contractor shall provide proper facilities for 
the access and inspection of the work by such persons.   

51. LOCAL AND STATE LAWS 

51.1. The Contractor shall abide by all local and State laws or ordinances to the extent 
that such requirements do not conflict with Federal laws or regulations.   

52. NEW JOB OPPORTUNITIES (WHERE REQUIRED BY FUNDING AGENCY ONLY) 

52.1. The Contractor shall:   
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(a) To the maximum extent practicable, follow hiring and employment 
practices which will assure that performance of the Work results in new 
job opportunities for the unemployed and the underemployed; and 

(b) Insert or cause to be inserted the same or similar provisions in each 
construction subcontract.   

53. CONSTRUCTION RESTRICTIONS 

53.1. Heavy construction machinery shall not be used within 500 feet of residential 
areas between the hours of 06:30 pm and 6:30 am except as otherwise provided 
herein. 

53.2. No blasting or drilling shall be performed within 500 feet of residential areas 
between the hours of 06:30 pm. and 6:30 am.   

54. LEAD BASE PAINT AND JOINT SEALERS 

54.1. No lead-based paints, protective coatings or joint sealers may be used on this 
project. 

55. ASPHALT 

55.1. Pursuant to the conditions as set out in the Specifications for hot asphaltic 
concrete binder and surface courses with particular reference to the limitations or 
temperature and weather conditions, the Owner may at its option and upon 
written notice, suspend the Contract over the winter and bad weather months. 
The Contract may then be resumed when weather conditions will permit the 
application of the above pavement, at the discretion of the Engineer.  The notice 
to resume said contract shall be in writing.  The suspended period will in no way 
be counted against the Contractor's allotted time to do the entire work.   

55.2. This provision does not relieve the Contractor of the responsibility to maintain 
existing work already completed or any other responsibilities of the Contract; nor 
shall the Contractor, upon the basis of this fair notice herein; be eligible to make 
claim for or receive any damages for loss of overhead, plant expense, or 
anticipated profits, nor any other expenses incurred due to delay.   

56. ABANDONMENT OR TERMINATION OF CONTRACT 

56.1. For contracts over $10,000, the Owner reserves the right to abandon the 
Contract if it will be in the Owner's best interest.  The Contractor will be paid a fair 
payment, as negotiated with the Owner, for the work completed to date.   

57. EVIDENCE OF PAYMENT 

57.1. Contractor may be asked to present acceptable evidence from time to time that 
all bills have been paid for labor, materials, and equipment for which payment on 
account has been made in monthly estimates.  Before final payment is made, 
Contractor shall, if required by the Owner, present sworn affidavit that all labor, 
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materials, equipment, and service engaged for the work have been paid in full 
and that there are no outstanding debts or liens on any portions of the work.   

58. ACCESSIBILITY OF RECORDS (PROJECTS WITH FEDERAL FUNDS ONLY) 

58.1. The Owner, representatives of applicable federal agencies, the Comptroller 
General of the United States, or any of their duly authorized representatives, for 
a period of three years beyond completion of the Contract, shall have access to 
any books, documents, papers, and records of the Contractor which are directly 
pertinent to this Project for the purpose of making audit, examination, excerpts, 
and transcriptions of contracts in excess of $10,000.   

59. WORK WEEK, OVERTIME PAY, SHOW-UP PAY, AND ON-CALL PAY 

59.1. All work performed under this Contract shall be performed on a 40-hour work 
week basis and shall include not only the prime Contractor but any and all 
subcontractors.  The 40-hour work week shall be established by the Contractor at 
the Pre-construction Conference.  Any deviation from the established work week 
will be approved in advance in writing by the Owner.  Any additional cost incurred 
by the Owner due to deviations from the established work week will be borne by 
the Contractor.  The Contractor shall provide written acknowledgment that he will 
pay any overtime cost incurred by the Owner at the time of requesting an 
increase in the 40-hour work week. 

59.2. The Contractor will be assessed for each hour of overtime incurred by the 
Engineer’s field representative(s) as a result of extended work hours (i.e., a total 
of more than 40 hours per calendar week) by the Contractor or his 
subcontractors. 

59.3. If the Contractor advises the Engineer’s field representative(s) that he will work 
on a particular day and subsequently decides not to work and does not so advise 
the representative(s) before he departs for the job site, the Contractor will be 
assessed an amount equal to 2 hours of the representative’s time for “show-up” 
pay plus round-trip travel time and mileage.  Show-up pay will not be assessed in 
the event of inability to work due to unanticipated inclement weather. 

59.4. If the Contractor requests that the Engineer’s field representative(s) be available 
to work on a weekend or a holiday but does not actually commit to work, the 
Contractor will be assessed an amount equal to 8 hours of the representative’s 
time for “on-call” pay for each day that the Contractor so requests. 

59.5. The above assessments for field representative’s overtime pay, show-up pay, 
and on-call pay will be deducted as a separate line item on the Contractor’s next 
progress payment request. Unless otherwise stated, the Engineer’s field 
representative’s time will be assessed at $90.00 per hour for regular time and 
$135.00 per hour for overtime. 

59.6. Available working times are Monday through Friday, 6:30 am to 6:30 pm except 
as otherwise provided herein.  Work outside these times shall only be performed 
with the Owners permission. 

END OF SECTION 
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SECTION 00 7373 

SUPPLEMENTAL GENERAL CONDITIONS FOR TENNESSEE 
A. LOCAL AND STATE LAWS 

 Senate Bill No. 1726 (Public Acts 1978 [Chapter 692]), known as the Underground Utility 

Damage Prevention Act (and all amendments thereto), enacted by the General Assembly of 

the State of Tennessee, is in its entirety to be considered a part of these documents. 

B. TENNESSEE WATER QUALITY CONTROL ACT OF 1977 

 Tennessee Code Annotated (TCA) 69-3-108, Rule 1200-4-10-.05 (General NPDES Permit 

for Storm Water Discharges Associated with Construction Activity) requirements, in their 

entirety, shall be considered a part of these documents. 

C. CONTRACTORS LICENSING ACT OF 1976 

 House Bill No. 2180 (Public Chapter No. 882) known as the Contractors Licensing Act of 

1976 (and all amendments thereto), enacted by the General Assembly of the State of 

Tennessee, is in its entirety to be considered a part of these Specifications. 

D. BLASTING - T.C.A. §68-105-103 

 Persons who conduct blasting operations must notify Department of Commerce and 

Insurance at least 72 hours prior to the commencement of the operation.  Civil penalties 

may be imposed for failure to comply. 

E. ESCROW ACCOUNT OF CONTRACTOR RETAINAGE (Contracts over $500,000) 

1. Tennessee Code Annotated (TCA) 66-34-104 as amended (Public Chapter No. 340) 

House Bill No. 966 and Senate Bill No. 388.  If applicable, the Owner will set up 

separate escrow account for deposit of retainage due Contractor in accordance with 

TCA 66-34-104 and amendments. These requirements shall be a part of these 

Specifications in their entirety. 

2. TCA 66-34-104.  Retention of Portion of Contract Price in Escrow — Applicability — 

Mandatory Compliance   

(a) Whenever, in any contract for the improvement of real property, a certain 

amount or percentage of the contract price is retained, that retained 

amount shall be deposited in a separate, interest bearing, escrow 

account with a third party which must be established upon the withholding 

of any retainage.  

(b) As of the time of the deposit of the retained funds, the funds shall become 

the sole and separate property of the prime contractor or remote 

contractor to whom they are owed, subject to the rights of the person 

withholding the retainage in the event the prime contractor or remote 

contractor otherwise entitled to the funds defaults on or does not 

complete its contract.   
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(c) In the event that the party withholding the retained funds fails to deposit 

the funds into an escrow account as provided herein, such party shall be 

responsible for paying the owner of the retained funds an additional 

three-hundred-dollar ($300) penalty per day for each and every day that 

such retained funds are not deposited into such escrow account. 

(d) The party with the responsibility for depositing the retained amount in a 

separate, interest-bearing, escrow account with a third party shall have 

the affirmative duty to provide written notice that it has complied with the 

requirements of this section to any prime contractor upon withholding the 

amount of retained funds from each and every application for payment, 

including: 

1. Identification of the name of the financial institution with whom the 

escrow account has been established; 

2. Account number; and  

3. Amount of retained funds that are deposited in the escrow account 

with the third party. 

(e) Upon satisfactory completion of the contract, to be evidenced by a written 

release by the owner or prime contractor owing the retainage, all funds 

accumulated in the escrow account together with all interest on the 

account shall be paid immediately to the prime contractor or remote 

contractor to whom the funds and interest are owed.   

(f) In the event the owner or prime contractor, as applicable, fails or refuses 

to execute the release provided for in subsection (c), then the prime 

contractor or remote contractor, as applicable, may seek any remedy in a 

court of proper jurisdiction and the person holding the fund as escrow 

agent shall bear no liability for the nonpayment of the fund to the prime 

contractor or remote contractor; provided, however, that all claims, 

demands, disputes, controversies, and differences that may arise 

between the owner, prime contractor or prime contractors, and remote 

contractor or remote contractors regarding the funds may be, upon 

written agreement of all parties concerned, settled by arbitration 

conducted pursuant to the Tennessee Uniform Arbitration Act, compiled 

in title 4, chapter 5, part 3, or the Federal Arbitration Act, 9 U.S.C. § 1, et 

seq., as may be applicable. 

(g) In contracts to which the state or any department, board or agency of the 

state, including the University of Tennessee, is a party, interest shall be 

paid on the retained amounts at the same rate interest is paid on the 

funds of local governments participating in the local government 

investment pool established pursuant to § 9-4-704, for the contract 

period. 

(h) The provisions of this section shall be applicable to the state, any 

department, board or agency of the state, including the University of 

Tennessee, and all counties and municipalities and all departments, 
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boards or agencies of the counties and municipalities, including all school 

and education boards, and any other subdivision of the state. 

(i) This section shall be applicable to all prime contracts and all subcontracts 

thereunder for the improvement of real property when the contract 

amount of such prime contract is five hundred thousand dollars 

($500,000) or greater, notwithstanding the amount of such subcontracts. 

(j) Compliance with this section shall be mandatory and may not be waived 

by contract. 

(k) Failure to deposit the retained funds into an escrow account as provided 

herein, within seven (7) days’ receipt of written notice regarding such 

failure, is a class A misdemeanor. 

 [Acts 1975, ch. 345, §§ 1-4; TCA, §§ 64-1148—64-1151; Acts 1985, ch. 340, §§ 1, 2; 1986, 

ch. 551, § 9; 2007, ch. 189, § 43; 2007, ch. 201, §§ 1, 2; TCA § 66-11-144; Acts 2008, ch. 

804, §§ 1, 2; 2010, ch. 875, § § 1, 2; 2012, ch. 609, § § 2-5.] 

3. TCA 66-34-203.  Withholding of Payment or Retainage by Owner 

 Nothing in this chapter shall prevent the owner from reasonably withholding payment or 

a portion of a payment to the contractor; provided, that such withholding is in 

accordance with the provisions of the written contract between the owner and the 

contractor.  The owner may also withhold a reasonable amount of retainage as specified 

in the written contract between the owner and the contractor; provided, however, that 

the retainage amount may not exceed five percent (5%) of the amount of the contract. 

 [Acts 1991, ch. 45, § 1; 2007, ch. 201, § 4.] 

4. TCA 66-34-103.  Withholding of Retainage — Violations — Penalties 

(a) All construction contracts on any project in this state, both public and private, 

may provide for the withholding of retainage; provided, however, that the 

retainage amount may not exceed five percent (5%) of the amount of the 

contract. 

(b) The owner, whether public or private, shall release and pay all retainages for 

work completed pursuant to the terms of any contract to the prime contractor 

within ninety (90) days after completion of the work or within ninety (90) days 

after substantial completion of the project for work completed, whichever occurs 

first.  As used in this subsection (b), work completed shall be construed to mean 

the completion of the scope of the work and all terms and conditions covered by 

the contract under which the retainage is being held.  The prime contractor shall 

pay all retainages due any subcontractor within ten (10) days after receipt of the 

retainages from the owner.  Any subcontractor receiving the retainage from the 

prime contractor shall pay to any subcontractor or material supplier all retainages 

due the subcontractor or material supplier within ten (10) days after receipt of the 

retainages. 
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(c) Any default in the making of the payments shall be subject to those remedies 

provided in this part. 

(d) In the event that an owner or prime contractor withholds retainage that is for the 

use and benefit of the prime contractor or its subcontractors pursuant to § 66-34-

104(a) and (b), neither the prime contractor nor any of its subcontractors shall be 

required to deposit additional retained funds into an escrow account in 

accordance with § 66-34-104(a) and (b). 

(e) (1)  It is an offense for a person, firm, or corporation to fail to comply with 

subsection (a) or (b) or § 66-34-104(a). 

(2)  (A) A violation of this subsection (e) is a Class A misdemeanor, subject to a 

fine     only of three thousand dollars ($3,000). 

(B) Each day a person, firm or corporation fails to comply with subsection (a) 

or (b) or § 66-34-104(a) is a separate violation of this subsection (e). 

(C) Until the violation of this subsection (e) is remediated by compliance, the 

punishment for each violation shall be consecutive to all other such 

violations. 

(3)  In addition to the fine imposed pursuant to subdivisions (e)(2)(A) and (B), the 

court shall order restitution be made to the owner of the retained funds.  In 

determining the appropriate amount of restitution, the formula stated in § 40-

35-304 shall be used. 

 [Acts 2007, ch. 201, § 3; 2008, ch. 804, § 3; 2012, ch. 609, § 1.] 

 

F. CONFLICTS BETWEEN DOCUMENTS 

 In the event of conflicts between funding agency documents, the more restrictive shall apply. 
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SECTION 01 1100 

SUMMARY OF WORK 
1. GENERAL 

1.1 SCOPE 

A. The work described in these Contract Documents consists of furnishing, 
delivering, and installing all materials, equipment, and products for the 
construction of the following major elements: construction of a pressure sewer 
collection system in the Town of Huntland, including force mains, watertight 
septic tanks and STEP effluent pumps, and associated site and electrical work 
for a complete project as shown or specified in the Contract Documents.       

B. Furnish all materials, power, equipment, tools, labor, transportation, and other 
items necessary or convenient to the Contractor for the installation of the 
equipment, materials, and products specified or described in these Contract 
Documents and for the completion of all work to be performed by the Contractor 
as specified herein. 

C. The work includes, but is not limited to, the following major work elements: 

1. Installation of pressure sewer force mains and appurtenances 

2. Installation of watertight septic tanks and STEP effluent pumps at residences 
and businesses including electrical installation 

3. Horizontal directional drilling 

4. Adherence to the requirements of ARAP, USACE 404, and TDOT permit 
requirements. Permits are provided in the appendix of these documents. 

1.2 PROJECT COORDINATION 

A. The Contractor shall be responsible for project coordination, which includes but is 
not limited to the following: 

1. Work of employees and subcontractors under contract to him.  Conduct work 
to ensure compliance with schedules. 

2. Submission of all invoices, progress schedules, progress reports, progress 
estimates, and other data needed in support of requests for payment. 

3. Product and equipment deliveries adequate to maintain the schedule of 
construction.  Report noncompliance to Owner with a recommendation for 
remedy. 

4. Obtaining and use of all temporary structures, offices, storage sheds, and 
utilities. 
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5. Obtaining any required building permits, special permits, and approvals from 
all authorities having jurisdiction. 

6. Testing laboratory activities associated with Contractor's scope of work. 

7. Check-out of systems and equipment and start-up operations. 

8. Work and operations between the Contractor and all trades in such a manner 
that no union labor dispute of jurisdiction arises regarding unloading, 
handling, installations, and connections to utilities and otherwise of the 
various items in the various trades. 

9. Where work shall occur in yards and unimproved easements near 
residences, the Contractor shall reduce impacts to these areas.  Excavated 
material shall be stockpiled on plywood sheets to minimize disturbance to 
adjacent areas.  Gravel used for bedding shall be stockpiled in a central 
location and brought only as needed to the unimproved areas.  Dump trucks 
shall not be used to bring construction materials or removal of excess 
excavated materials from these areas.  Construction equipment (i.e., front-
end loaders, backhoes, skid-steers, etc.) will be used within the easements to 
transport construction materials.  Plywood shall also be used to protect 
construction equipment pathways in unimproved locations.  Cleanup and 
surface stabilization shall occur as work progresses and properties shall not 
be left disturbed for an extended period of time. 

10. The Contractor shall note that the work under this contract must be 
coordinated with the work associated with the WWTP & Drip Dispersal 
contract. The equipment and systems associated with this contract cannot be 
started up and put into operation without the WWTP & Drip Dispersal facilities 
being simultaneously placed into operation. Contractor is required to 
coordinate these startup activities with the companion WWTP & Drip 
Dispersal Facilities project. Final completion of the work under this contract 
cannot occur until startup of WWTP & Drip Dispersal Facilities has occurred. 
The WWTP & Drip Dispersal Facilities are to be ready to begin receiving 
effluent sewer 425 days following the Notice to Proceed. 

B. Coordination with Ongoing City Operations: 

1. No lanes shall be closed without prior approval from the Town of Huntland.  
The Town shall be notified of lane closures a minimum of 48 hours in 
advance.  During lane closures, priority shall be given to school buses and 
emergency vehicles to minimize impact to their operation. 

2. At least one (1) lane shall remain open to traffic at all streets where work is 
being performed, unless noted otherwise. 

3. All lanes shall remain open to traffic on all segments of State Route 122 and 
State Route 97. 

4. One week prior to construction activities, the Contractor shall notify property 
owners adjacent to work areas in writing of proposed construction.  The 
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written notification shall include a brief description of activities to be 
accomplished, schedule of events, and an emergency contact phone number 
for the contractor’s project superintendent. 

5. The Contractor shall notify affected utility customers at least 24 hours before 
interrupting the customer’s service. 

6. Work shall not be performed in residential areas between the hours of 7:00 
p.m. and 7:00 a.m., except in a case of urgent necessity in the interest of 
public health and safety with Owner permission. 

1.3 SUBSTANTIAL COMPLETION 

A. The work will not be considered to be fully functional and usable by the Owner for 
its intended purposes and will not be considered substantially complete until the 
following items are submitted: 

1. Copies of final Operation and Maintenance Manuals in conformance with 
Section 01 7823, Operating and Maintenance Data. 

2. Copies of Equipment Start-up Report and Certification Report forms signed 
by authorized factory representatives on items of process, mechanical, and 
control equipment in conformance with Section 01 3200, Schedules and 
Reports. 

3. Delivery of specified spare parts and copies of signed Spare Parts Inventory 
Report forms in accordance with Section 01 3200, Schedules and Reports. 

4. Training of Owner's operators and maintenance personnel as specified in the 
appropriate specification sections. 

5. Delivery of specified keys for all permanent locks. 

6. Copies of specified inspection and test reports and certifications on materials. 

7. Copies of written warranties on equipment and products in accordance with 
Section 01 7836, Warranties and Bonds. 

B. In addition to the above submissions, the work will not be considered to be fully 
functional and useful by the Owner for its intended purposes and will not be 
accepted as substantially complete until all of the following components and/or 
items have been completed: 

1. Foundations and structures, including railings and gratings. 

2. Process and mechanical equipment pumping systems. 

3. Process and mechanical piping and valving, including pressure and leak 
testing. 

4. Alarm, control systems, telemetry, and instrumentation. 
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5. Electrical panels and equipment. 

6. Electrical and control wiring and conduits. 

7. Check-out and start-up of equipment and controls, including telemetry, 
communication, and alarm systems, if provided. 

8. Fencing. (Where damaged) 

9. Roadways, parking areas, and stone surfaces. 

10. Slope protection and riprap. 

11. Signage and identification. 

12. The following items, unless waived in writing by the Owner due to inclement 
weather: 

a. Finish grading. 
b. Seeding and mulching. 
c. Pavements. (Where damaged.) 
d. Sidewalks. (Where damaged.) 

1.4 FINAL COMPLETION 

A. The work under these Contract Documents will not be considered for final 
acceptance as complete until all of the following items have been completed or 
submitted: 

1. Any items not completed at the time of substantial completion, including all 
remaining punch list items. 

2. Final cleanup. 

3. Restoration of all disturbed or damaged properties. 

4. Executed project close-out documents included with the Contract Documents. 

5. Record drawings. 

6. As-built surveys, if required by the Specifications. 

1.5 ACCEPTANCE AND START-UP OF OPERABLE COMPONENTS 

A. Because of the need to maintain operation during construction, it may be 
necessary to accept as substantially complete and start-up operable components 
of the project at various times prior to the completion and acceptance of the 
entire project. 
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B. An “operable component” of the project, as used herein, shall mean a complete 
process subsystem capable of independent operation and shall include all 
associated structures, equipment, piping, controls, etc. 

C. Acceptance and start-up of operable components shall not relieve the Contractor 
of his obligation to substantially complete the project within the Contract Time. 

1.6 OWNER’S CONTINUED OCCUPANCY OF EXISTING FACILITIES 

A. The Contractor shall perform his obligations as set forth in these Contract 
Documents in a manner that will not unduly hinder or jeopardize the continued 
operation or reliability of the Owner’s water system in any way. 

B. Construction activities or operations for which there is no alternative to a 
temporary shutdown or hindrance to the operation of the water system shall be 
carefully coordinated in advance with the water plant superintendent through or 
in cooperation with the Engineer. 

1.7 TEMPORARY SHUTDOWNS  

A. The costs of temporary dewatering, pumping, piping, etc. shall be included in the 
lump sum price bid for the work. No separate payment will be made.  

B. All construction activities requiring a temporary shutdown of the system shall be 
clearly shown on the Contractor’s Progress Schedule. The Contractor shall 
furnish the Engineer and Owner with a written description of the work to be 
accomplished during the proposed shutdown, a written work plan, and an 
estimate of the duration of the shutdown at least ten (10) working days prior to 
the scheduled shutdown for review and approval.  

C. Construction activities shall be planned and executed as required to minimize the 
duration of shutdowns.  

D. Procurement. Contractor shall order and obtain all equipment, parts, valves, and 
materials needed for the work prior to any shutdown.  

1.8 VIDEO 

A. Prior to construction, Contractor shall color video record the entire project site 
including the route of any linear construction, all easements and right-of-way, and 
the route of all service lines where included in the construction.  The Contractor 
shall identify the line designation and station number or mileage, all natural land 
marks, the street address of the area in view if available, and any other areas, 
structures, fences, trees, landscaping, etc., subject to potential disturbance.  The 
Contractor shall provide the Owner with one (1) copy of the video on DVD with 
audio comments. 

 

END OF SECTION 
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SECTION 01 2113 

ALLOWANCES 
1. GENERAL 

1.1. ALLOWANCES IN CONTRACT SUM 

A. Include allowances stated in the Contract Documents in the Contract Sum. 

B. Use of the allowances shall be authorized in writing by the Engineer and 
approved by the Owner. 

1.2. ADMINISTRATION OF ALLOWANCES 

A. Contractor’s duties in selection of products or provision of services under 
allowances. 

1. Assist the Engineer and Owner in determining qualified suppliers or installers. 

2. Obtain bids from suppliers and installers when requested by the Engineer. 

3. Make appropriate recommendations for consideration by the Engineer. 

B. Adjustment of Costs 

1. Should the net cost be more or less than the specified amount of the 
allowance, the Contract Sum will be adjusted accordingly by Change Order. 

2. At Contract Close Out, reflect approved changes to the Contract Sum in the 
final application for payment. 

3. The Contractor will be limited to a maximum mark-up for overhead and profit 
of 15 percent on allowance items. 

1.3. SPECIFIED ALLOWANCES 

A. Furnish and install the equipment or systems identified in the Bid Schedule, 
Section 00 4143, under Allowances and as specified herein and shown on the 
Drawings that have been pre-selected by the Owner. Detailed scope of supply 
and pricing information for the Suppliers identified are provided in the Appendix 
to these documents. These equipment cost allowances only cover the equipment 
and items specified and included in the scope. Equipment handling, installation, 
startup, overhead and profit, terms and conditions, taxes and any other items 
required for a complete and functional installation shall be provided by the 
Contractor under the lump sum base bid for the project. 

B. Owner specified miscellaneous items not covered in contract documents. 

1. Include lump sum allowance of $25,000. 
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2. This allowance is provided to cover the cost of unspecified and necessary 
repairs to existing equipment and appurtenances discovered during the work, 
including Owner or Engineer requested improvements not specified herein. 

3. Such work shall be directed and approved by a field order. 

END OF SECTION 
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SECTION 01 2200 

MEASUREMENT AND PAYMENT 
1. GENERAL 

1.1. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.2. LUMP SUM PRICES 

A. Lump sum prices shall include all items of work shown on the Drawings, 
specified, or otherwise required or necessary for complete, working systems 
including work, services, fees, equipment or material not specifically listed, 
overhead, profit, and applicable taxes. 

B. A “Schedule of Values” is required to facilitate payment for partial completion of 
lump sum items as the project progresses. 

1.3. UNIT PRICES 

A. This section specifies administrative and procedural requirements for unit prices. 

1. A unit price is an amount proposed by Bidders and stated in the Bid Schedule 
as a price per unit of measurement for materials or services that will be 
added to or deducted from the Contract Sum by Change Order in the event 
the estimated quantities of work required by the Contract Documents are 
increased or decreased. 

2. Payment will be made only for those items listed in the Bid Schedule. All 
other items not specifically listed shall be deemed incidental and cost of same 
shall be included in other items of work. 

3. Unit prices include all necessary material, overhead, profit and applicable 
taxes. 

4. Refer to individual specification sections for construction activities requiring 
the establishment of unit prices. Methods of measurement and payment for 
unit prices are specified in Part 3 of this section.  

B. Specification sections referenced in the Bid Schedule contain requirements for 
materials and methods described under each unit price. 

 
2.  PARTIAL PAYMENT 

A. Partial payment may be made for stored material on site, providing: 

1. The material meets the specifications outlined elsewhere in these documents. 



Measurement and Payment 

STD MAR 13 01 2200-2 3700-004 
02/23/21 

2. The material is stored according to the recommendations of the Engineer 
and/or manufacturer. 

3. The Contractor submits copies of all shipping invoices for the stored materials 
delivered to the site. 

3. MEASUREMENT AND PAYMENT 

3.1. MEASUREMENT AND PAYMENT - LUMP SUM 

A. Measurement and payment for all items of work shown on the Drawings, 
specified, or otherwise required or necessary for complete, working systems shall 
be made at the lump sum prices listed in the Bid Schedule.  No separate 
payment shall be made for items of work, services, fees, or equipment not 
specifically listed, but payment for those items shall be included in the payment 
for items listed. 

3.2. MEASUREMENT AND PAYMENT - UNIT PRICE 

A. Force Main Sewer and Appurtenances (PVC Open Cut except as Required by 
TDOT permit) 

1. Force Main Piping. Size, material, and ratings via open cut as indicated on 
the Drawings and Specifications.  Includes excavation, earthwork, piping, 
PVC fittings, pipe restraint, tracer wire, embedment, backfill (including 
flowable fill in TDOT roadways as required), temporary surface restoration, 
testing, slope protection and erosion control, traffic control, and cleanup and 
disposal. No separate measurement or payment will be made for rock 
excavation. Linear footage is measured along the centerline of the installed 
pipe without deduction for fittings and valves. 5% of this unit price item will be 
payable when pressure testing is completed. 15% of this unit price item will 
be payable upon completion of cleanup and disposal.  80% of this unit price 
item will be payable upon completion of all other specified and required 
elements. Force main piping installed in the rights-of-way of TDOT shall be 
installed by horizontal directional drilling. 

2. TDOT HDPE Casing, HDPE Carrier via HDD. Size, material, and ratings as 
indicated on the Drawings and Specifications for TDOT road crossings. 
Includes earthwork, carrier piping, pipe restraint, end caps, temporary and 
permanent surface restoration, testing, slope protection and erosion control, 
and traffic control. Linear footage is measured along the centerline of the 
installed casing. No payment shall be allowed for incomplete installations. 

3. TDOT ROW Force Main Piping. Size, material, and ratings via horizontal 
directional drilling as indicated on the Drawings and Specifications.  Includes 
HDPE pipe and fittings, horizontal directional drilling, excavation, earthwork, 
tracer wire, backfill (including flowable fill in TDOT roadways as required), 
temporary surface restoration, testing, slope protection and erosion control, 
traffic control, and cleanup and disposal. No separate measurement or 
payment will be made for rock excavation. Linear footage is measured along 
the centerline of the installed pipe without deduction for fittings and valves. 
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5% of this unit price item will be payable when pressure testing is completed. 
15% of this unit price item will be payable upon completion of cleanup and 
disposal.  80% of this unit price item will be payable upon completion of all 
other specified and required elements. 

4. Final Grading and Seeding. Includes surface restoration (in kind), final 
grading, seeding, and straw in all unimproved areas. Linear footage is 
measured along the centerline of the installed pipe. 

5. Pavement Repair. Type and location as indicated on the Drawings and in the 
Specifications. Includes all Federal, State, and Local DOT permit 
requirements and traffic control. Linear footage is measured along the 
centerline of the installed pipe. Payment will be allowed only one way through 
street intersections when full width of street is paved. No separate payment 
shall be allowed for extending paving into existing paved driveways in order 
to provide a smooth transition. No separate payment will be allowed for 
replacing or repairing unpaved, crushed stone, gravel or chert street 
surfaces, driveways, or parking areas. No separate payment will be allowed 
for temporary pavement patches.  This is item is associated with paragraph 
3.2.A.1 above for open cut installation only. 

6. Valve Assembly. Complete installation as indicated on the Drawings and 
Specifications. Includes valve, valve box, cover, and all other required 
appurtenances. Payment for surface restoration is included in this item. 

7. Air Release Valve & Vault. Complete installation as indicated on the 
Drawings and Specifications. Includes surface restoration and testing.  This is 
a lump sum payment item. 

8. Cleanout. Complete installation as indicated on the Drawings and 
Specifications. Includes surface restoration and testing.  This is a lump sum 
payment item. 

9. ARAP Creek Crossing. Complete installation as indicated on the Drawings 
and Specifications. Includes excavation, piping, fittings, pipe restraint, 
concrete encasement, pipe embedment, backfill, surface restoration, 
pumping equipment, flow diversion, cofferdams, dewatering, sediment traps, 
silt boom, and all State and Federal agency permit requirements. This is a 
lump sum pay item. 

10. Pressure Sewer Service Connection Box. Complete installation as indicated 
on the Drawings and Specifications.  Includes box, ball valves, check valve, 
fittings, meter box, connection, testing, and temporary and permanent surface 
restoration. This is a lump sum payment item. Services are to be located at 
the direction of the Engineer. Improved indicates a surface which is asphalt or 
concrete for driveways, sidewalks, roadways, and any surface intended for 
vehicular traffic. 

11. Pressure Sewer Service Line Piping. Size, material and ratings as indicated 
on the Drawings and Specifications. Includes earthwork, piping and fittings, 
embedment, backfill, testing, surface restoration, cleanup and disposal. The 
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Pressure Sewer Service Line Piping will extend from the effluent force main 
to the Pressure Sewer Service Connection Box located at the ROW.  Service 
line does not require gravel embedment. Pressure Sewer Service Line Piping 
is to be installed via horizontal directional drilling or other trenchless methods 
where underneath improved surfaces, no separate payment for improved 
surface restoration will be made. 

12. STEP Tank System.  Complete installation as indicated on the Drawings and 
Specifications.  Includes abandonment or removal and disposal of the 
existing septic tank, installation of new watertight septic tank, all access 
collars, pump system and all appurtenances, electrical work, plumbing 
connection from existing septic tank to the new tank, backfill, surface 
restoration, and testing to provide a working system. This item includes a $50 
inspection fee payable to Duck River Electric Membership Corporation. 
1,000-gallon tanks require a 120V/1ph/60hz 30A service and fused 
disconnect as shown on the drawings and a filter assembly with simplex 
PF1005 pumps. 1,500- and 3,000-gallon tanks require a 240V/1ph/60hz 30A 
service and fused disconnect as shown on the drawings and a filter assembly 
with simplex PF2010 pumps. This is a lump sum payment item. Locate STEP 
tanks with the direction of the Engineer. 

13. STEP System Service Line Piping. Size, material and ratings as indicated on 
the Drawings and Specifications. Includes earthwork, piping and fittings, 
embedment, backfill, testing, surface restoration, cleanup and disposal. The 
STEP System Service Line Piping will extend from the STEP Tank System to 
the Pressure Sewer Service Connection Box located at the ROW.  Service 
line does not require gravel embedment.  

B. Force Main Sewer and Appurtenances (HDPE HDD) 

1. Force Main Piping. Size, material, and ratings via horizontal directional drilling 
as indicated on the Drawings and Specifications.  Includes HDPE pipe and 
fittings, horizontal directional drilling, excavation, earthwork, tracer wire, 
backfill (including flowable fill in TDOT roadways as required), temporary 
surface restoration, testing, slope protection and erosion control, traffic 
control, and cleanup and disposal. No separate measurement or payment will 
be made for rock excavation. Linear footage is measured along the centerline 
of the installed pipe without deduction for fittings and valves. 5% of this unit 
price item will be payable when pressure testing is completed. 15% of this 
unit price item will be payable upon completion of cleanup and disposal.  80% 
of this unit price item will be payable upon completion of all other specified 
and required elements. 

2. TDOT HDPE Casing, HDPE Carrier via HDD. Size, material, and ratings as 
indicated on the Drawings and Specifications for TDOT road crossings. 
Includes horizontal directional drilling, earthwork, carrier piping, pipe restraint, 
end caps, temporary and permanent surface restoration, testing, slope 
protection and erosion control, and traffic control. Linear footage is measured 
along the centerline of the installed casing. No payment shall be allowed for 
incomplete installations. 
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3. Valve Assembly. Complete installation as indicated on the Drawings and 
Specifications. Includes valve, valve box, and all other required 
appurtenances. Payment for surface restoration is included in this item. 
Valves shall be PolyValve or Engineer approved equal HDPE ball valves, 
DR11 and suitable for water service. 

4. Air Release Valve & Vault. Complete installation as indicated on the 
Drawings and Specifications. Includes surface restoration and testing.  This is 
a lump sum payment item. 

5. Cleanout. Complete installation as indicated on the Drawings and 
Specifications. Includes surface restoration and testing.  This is a lump sum 
payment item. 

6. ARAP Creek Crossing. Complete installation as indicated on the Drawings 
and Specifications. Includes horizontal directional drilling, excavation, piping, 
fittings, pipe restraint, concrete encasement, backfill, surface restoration, 
pumping equipment, flow diversion, cofferdams, dewatering, sediment traps, 
silt boom, and all State and Federal agency permit requirements. This is a 
lump sum pay item. 

7. Pressure Sewer Service Connection Box. Complete installation as indicated 
on the Drawings and Specifications.  Includes box, ball valves, check valve, 
fittings, meter box, connection, testing, and temporary and permanent surface 
restoration. This is a lump sum payment item. Services are to be located at 
the direction of the Engineer. Improved indicates a surface which is asphalt or 
concrete for driveways, sidewalks, roadways, and any surface intended for 
vehicular traffic. 

8. Pressure Sewer Service Line Piping. Size, material and ratings as indicated 
on the Drawings and Specifications. Includes horizontal directional drilling, 
earthwork, piping and fittings, testing, surface restoration, cleanup and 
disposal. The Pressure Sewer Service Line Piping will extend from the 
effluent force main to the Pressure Sewer Service Connection Box located at 
the ROW.  HDPE Pressure Sewer Service Line Piping is to be installed via 
trenchless methods. No separate payment for improved surface restoration 
will be made. 

9. STEP Tank System.  Complete installation as indicated on the Drawings and 
Specifications.  Includes abandonment or removal and disposal of the 
existing septic tank, installation of new watertight septic tank, all access 
collars, pump system and all appurtenances, electrical work, plumbing 
connection from existing septic tank to the new tank, backfill, surface 
restoration, and testing to provide a working system.  This item includes a 
$50 inspection fee payable to Duck River Electric Membership Corporation. 
1,000-gallon tanks require a 120V/1ph/60hz 20A service and fused 
disconnect as shown on the drawings and a filter assembly with simplex 
PF1005 pumps. 1,500- and 3,000-gallon tanks require a 240V/1ph/60hz 30A 
service and fused disconnect as shown on the drawings and a filter assembly 
with simplex PF2010 pumps. This is a lump sum payment item. Locate STEP 
tanks with the direction of the Engineer. 
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10. STEP System Service Line Piping. Size, material and ratings as indicated on 
the Drawings and Specifications. Includes horizontal directional drilling, 
excavation, pipe and fittings, testing, surface restoration, cleanup and 
disposal. The STEP System Service Line Piping will extend from the STEP 
Tank System to the Pressure Sewer Service Connection Box located at the 
ROW. 

 

END OF SECTION 
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SECTION 01 2976 

APPLICATIONS FOR PAYMENT 

1. GENERAL 

1.1. REQUIREMENTS INCLUDED 

A. Submit Applications for Payment to the Engineer. 

1.2. RELATED DOCUMENTS 

A. Contract between Owner and Contractor. 

B. General Conditions: Progress Payments, Retainages and Final Payment. 

C. Section 01 7800, Project Closeout. 

1.3. FORMAT AND INFORMATION REQUIRED 

A. Review preliminary application with resident project representative. 

B. Submit applications typed on forms acceptable to the Owner. 

C. Provide itemized data on application: 

1. Format, schedules, line items, unit prices, units completed by month and 
project-to-date, and values. 

2. Documentation of employee wages, as requested. 

1.4. PREPARATION OF APPLICATION FOR EACH PROGRESS PAYMENT 

A. Application Form 

1. Fill in required information, including that for Change Orders executed prior to 
date of submittal of application. 

2. Fill in summary of dollar values to agree with respective totals indicated. 

3. Fill in summary of dollar values to agree with respective totals indicated. 

B. Continuation Sheets 

1. Fill in total list of all scheduled component items of work, with item number 
and scheduled dollar value for each item. 

2. Fill in dollar value in each column for each scheduled line item when work 
has been performed or products stored.  Round off values to nearest dollar, 
or as specified for the Bid Schedule. 
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3. List each Change Order executed prior to date of submission.  List by 
Change Order number and description, as for an original component item of 
work. 

4. To receive approval for payment on component material stored on site, 
submit copies of the original paid invoices with the application for payment 
along with the material location report (see Section 01 3200, Schedules and 
Reports). 

1.5. SUBSTANTIATING DATA FOR PROGRESS PAYMENTS 

A. Substantiating Data.  When the Owner or the Engineer requires substantiating 
data, submit suitable information, with a cover letter identifying: 

1. Project. 

2. Application number and date. 

3. Detailed list of enclosures. 

4. For stored products: 

a. Item number and identification as shown on application. 

b. Description of specific material. 

B. Submit one copy of data and cover letter for each copy of application. 

1.6. PREPARATION OF APPLICATION FOR FINAL PAYMENT 

A. Fill in application form as specified for progress payments. 

1.7. SUBMITTAL PROCEDURE 

A. Submit Applications for Payment to the Engineer at the times stipulated in the 
Contract. 

B. Number:  Six copies of each application. 

1.8. PROCESSING OF PERIODIC APPLICATIONS FOR PAYMENT 

A. No applications for payment for work under this Contract will be processed until 
the Contractor's Preliminary Construction Schedule, Submittal Tabulation, and 
Schedule of Values are submitted in accordance with the requirements of 
Section 01 3200, Schedules and Reports. 

B. No further applications for payment will be processed after the due date of the 
Contractor's Construction Schedule and Submittal Schedule until both schedules 
are submitted in conformance with the requirements of Section 01 3200, 
Schedules and Reports. 
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C. No applications will be processed for stored materials unless the application is 
accompanied with copies of original paid invoices and the Material Location 
Report specified in Section 01 3200, Schedules and Reports. 

D. No applications for more than 80 percent of the Contract Price will be approved 
until copies of draft Operation and Maintenance Manuals are submitted in 
conformance with Section 01 7823, Operating and Maintenance Data. 

E. No further applications for payment will be processed after the expiration of the 
Contract Time, including approved extensions thereof, until the date of 
Substantial Completion as described in these Contract Documents. 

2. PRODUCTS (Not Used) 

3. EXECUTION (Not Used) 
 

END OF SECTION 
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SECTION 01 3119 

PROJECT MEETINGS 
1. GENERAL 

1.1. SCOPE 

A. This section specifies administrative and procedural requirements for project 
meetings including but not limited to: 

1. Preconstruction Conference. 

2. Pre-Installation Conferences. 

3. Coordination Meetings. 

4. Progress Meetings.   

B. Construction schedules are specified in another Division 1 section. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. PRECONSTRUCTION CONFERENCE 

A. Attend and participate in a preconstruction conference and organizational 
meeting at the project site or other convenient location no later than 15 days after 
execution of the Agreement and prior to commencement of construction 
activities.  Conduct the meeting to review responsibilities and personnel 
assignments. 

B. Attendees.  The Owner, Engineer and their consultants, the contractor and its 
superintendent, major subcontractors, manufacturers, suppliers and other 
concerned parties shall each be represented at the conference by persons 
familiar with and authorized to conclude matters relating to the work. 

C. Agenda.  Discuss items of significance that could affect progress including such 
topics as: 

1. Tentative construction schedule. 
2. Critical work sequencing. 
3. Designation of responsible personnel. 
4. Procedures for processing field decisions and Change Orders. 
5. Procedures for processing Applications for Payment. 
6. Distribution of Contract Documents. 
7. Submittal of shop drawings, product data and samples. 
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8. Preparation of record documents. 
9. Use of the premises. 
10. Office, work and storage areas. 
11. Equipment deliveries and priorities. 
12. Safety procedures. 
13. First aid. 
14. Security. 
15. Housekeeping. 
16. Working hours. 

1.4. PRE-INSTALLATION CONFERENCES 

A. Conduct a pre-installation conference at the site before each construction activity 
that requires coordination with other construction.  The installer and 
representatives of manufacturers and fabricators involved in or affected by the 
installation, and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise 
the Engineer of scheduled meeting dates. 

1. Review the progress of other construction activities and preparations for the 
particular activity under consideration at each pre-installation conference, 
including requirements for: 

a. Contract documents. 
b. Options. 
c. Related change orders. 
d. Purchases. 
e. Deliveries. 
f. Shop drawings, product data and quality control samples. 
g. Possible conflicts. 
h. Compatibility problems. 
i. Time schedules. 
j. Weather limitations. 
k. Manufacturer's recommendations. 
l. Compatibility of materials. 
m. Acceptability of substrates. 
n. Temporary facilities. 
o. Space and access limitations. 
p. Governing regulations. 
q. Safety. 
r. Inspection and testing requirements. 
s. Required performance results. 
t. Recording requirements. 
u. Protection. 
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2. Record significant discussions and agreements and disagreements of each 
conference, along with the approved schedule.  Distribute the record of the 
meeting to everyone concerned, promptly, including the Owner and Engineer. 

3. Do not proceed if the conference cannot be successfully concluded.  Initiate 
whatever actions are necessary to resolve impediments to performance of 
work and reconvene the conference at the earliest feasible date. 

1.5. COORDINATION MEETINGS 

A. Conduct project coordination meetings at regularly scheduled times convenient 
for all parties involved.  Project coordination meetings are in addition to specific 
meetings held for other purposes, such as regular progress meetings and special 
pre-installation meetings. 

B. Request representation at each meeting by every party currently involved in 
coordination or planning for the construction activities involved. 

C. Record meeting results and distribute copies to everyone in attendance and to 
others affected by decisions or actions resulting from each meeting. 

1.6. PROGRESS MEETINGS 

A. Conduct progress meetings at the project site at regularly scheduled intervals but 
not less than monthly.  Notify the Owner and Engineer of scheduled meeting 
dates.  Coordinate dates of meetings with preparation of the payment request. 

B. Attendees.  In addition to representatives of the Owner and Engineer, each 
subcontractor, supplier or other entity concerned with current progress or 
involved in planning, coordination or performance of future activities shall be 
represented at these meetings by persons familiar with the Project and 
authorized to conclude matters relating to progress. 

C. Agenda.  Review and correct or approve minutes of the previous progress 
meeting.  Review other items of significance that could affect progress.  Include 
topics for discussion as appropriate to the current status of the project. 

1. Contractor's Construction Schedule:  Review progress since the last meeting. 
 Determine where each activity is in relation to the Contractor's Construction 
Schedule, whether on time or ahead or behind schedule.  Determine how 
construction behind schedule will be expedited; secure commitments from 
parties involved to do so.  Discuss whether schedule revisions are required to 
ensure that current and subsequent activities will be completed within the 
contract time. 

2. Contractor's Submittal Schedule:  Review progress since the last meeting. 
 Determine where each activity is in relation to the Contractor's Submittal 
Schedule, whether on time or ahead or behind schedule.  Determine how 
submittals behind schedule will be expedited; secure commitments from 
parties involved to do so.  Discuss whether schedule revisions are required to 
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ensure that current and subsequent activities will be completed within the 
contract time. 

3. Review the present and future needs of each entity present, including such 
items as: 

a. Interface requirements. 
b. Time. 
c. Sequences. 
d. Deliveries. 
e. Off-site fabrication problems. 
f. Access. 
g. Site utilization. 
h. Temporary facilities and services. 
i. Hours of work. 
j. Hazards and risks. 
k. Housekeeping. 
l. Quality and work standards. 
m. Change Orders. 
n. Documentation of information for payment requests. 

D. Reporting.  No later than 5 days after each progress meeting date, distribute 
copies of minutes of the meeting to each party present and to other parties who 
should have been present.  Include a brief summary, in narrative form, of 
progress since the previous meeting and report. 

1. Schedule Updating:  Revise the construction schedule after each progress 
meeting where revisions to the schedule have been made or recognized. 
 Issue the revised schedule concurrently with the report of each meeting.   

2. PRODUCTS (Not Applicable) 

3. EXECUTION (Not Applicable)  

END OF SECTION 
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SECTION 01 3200 

SCHEDULES AND REPORTS 
1. GENERAL 

1.1. SUMMARY 

A. General.  This section specifies administrative and procedural requirements for 
schedules and reports required for proper performance of the work. 

B. Coordination.  Each prime Contractor shall closely coordinate scheduling and 
reporting with the scheduling and reporting of other prime Contractors. 

C. Schedules required include: 

1. Preliminary Construction Schedule, including Submittals Tabulation. 
2. Contractor's Construction Schedule. 
3. Submittal Schedule. 
4. Schedule of Values. 

D. Reports required include: 

1. Daily Construction Reports. 
2. Material Location Reports. 
3. Field Correction Reports. 
4. Spare Parts Inventory Reports. 
5. Equipment Start-up Report and Certifications. 

E. Project meeting minutes are included in Section 01 3119, Project Meetings. 

F. Inspection and test reports are included in Section 01 4500, Quality Control 
Services. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. PRELIMINARY CONSTRUCTION SCHEDULE 

A. Bar Chart Schedule.  Submit a preliminary horizontal bar chart type construction 
schedule within 7 days of the date established for commencement of the work. 

B. Bar Chart Schedule.  The Contractor for General Construction shall submit a 
preliminary horizontal bar chart type construction schedule, with a copy to each 
prime Contractor, within 7 days of the date established for commencement of the 
work.  Within 5 working days of this submittal, each other prime Contractor shall 
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submit a matching preliminary horizontal bar chart schedule showing their 
construction operations sequenced and coordinated with general construction. 

1. Provide a separate time bar for each significant construction activity. 
 Coordinate each element on the schedule with other construction activities. 
 Schedule each construction activity in proper sequence.  Provide a 
continuous vertical line to identify the first working day of each week. 

2. Indicate completion of the work in advance of the date established for 
substantial completion. 

3. If adjustments are necessary for sequencing and coordination of the work, 
the Contractor for general construction shall arrange a meeting with the other 
prime Contractors at the earliest possible date.  At this meeting each prime 
Contractor shall negotiate reasonable adjustments to their schedules. 

C. Submittal Tabulation.  With the submittal of the preliminary construction 
schedule, include a tabulation by date of submittals required during the first 90 
days of construction.  List those submittals required to maintain orderly progress 
of the work, and those required early because of long lead time for manufacture 
or fabrication. 

1. At the Contractor's option, submittal dates may be shown on the schedule, in 
lieu of being tabulated separately. 

1.4. CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Bar Chart Schedule.  Prepare a comprehensive, fully developed, horizontal bar 
chart type Contractor's construction schedule based on the preliminary 
construction schedule and on whatever updating and feedback was received 
since the start of the project. 

B. Bar Chart Schedule.  The Contractor for general construction shall secure time 
commitments for performing critical construction activities from each of the other 
prime Contractors and shall prepare a combined construction schedule for the 
entire project.  The Schedule shall be a comprehensive, multi-sheet, integrated, 
fully developed horizontal bar chart type schedule based on the preliminary 
construction schedules and reflecting updating and feedback received since the 
start of the project. 

1. Submit the schedule within 30 calendar days of the date established for 
commencement of the work, unless a longer time has been requested and 
approved. 

2. Provide a separate time bar for each significant construction activity.  Provide 
a continuous vertical line to identify the first working day of each week. 

a. If practical, use the same breakdown of units of the work as indicated in 
the "Schedule of Values." 
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3. For significant construction activities that require 3 months or longer to 
complete, indicate an estimated completion percentage in 10 percent 
increments within the time bar.  As work progresses, place a contrasting mark 
in each bar to indicate actual completion percentage. 

4. Prepare the schedule on a sheet, or series of sheets, of stable transparency, 
or other reproducible media, of sufficient width to show data clearly for the 
entire construction period. 

a. Show the activities of each prime contract on a separate sheet. 

b. Prepare a simplified summary sheet indicating the combined construction 
activities of the prime contracts. 

5. Secure time commitments for performing critical elements of the work from 
parties involved.  Coordinate each element on the schedule with other 
portions of the work; include minor elements involved in the overall sequence 
of the work.  Show each construction activity in proper sequence.  Indicate 
graphically sequences necessary for completion of related portions of the 
work.  Show critical path activities or elements. 

6. Coordinate the Contractor's construction schedule with the schedule of 
values, list of subcontracts, submittal schedule, progress reports, payment 
requests and other required schedules and reports. 

7. Indicate completion of the work in advance of the date established for 
substantial completion.  Indicate substantial completion on the schedule to 
allow ample time for the Engineer's administrative procedures necessary for 
certification of substantial completion. 

C. Work Stages.  Use crosshatched bars to indicate important stages of 
construction for each major portion of the work. 

D. Such stages include, but are not necessarily limited to: 

1. Subcontract awards. 
2. Purchases. 
3. Mockups. 
4. Fabrication. 
5. Sample testing. 
6. Deliveries. 
7. Installation. 
8. Testing. 
9. Adjusting. 
10. Curing. 
11. Start-up and placement into final use and operation. 

E. Distribution. Following the Engineer's response to initial submittal of the 
Contractor's construction schedule, print and distribute copies to the Engineer, 
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Owner, separate contractors, subcontractors, suppliers, fabricators, and other 
parties required to comply with scheduled dates. 

1. Post copies of the schedule in the project meeting room and temporary field 
office. 

2. When revisions are made, distribute the updated schedule to the same 
parties and post in the same locations.  Delete parties from distribution when 
they have completed their assigned portion of the work and are no longer 
involved in performance of construction activities. 

F. Schedule Updating.  Revise the schedule immediately after each meeting or 
other activity, where revisions have been recognized or made.  Issue the updated 
schedule concurrently with report of each meeting. 

1.5. SUBMITTAL SCHEDULE 

A. Prepare a complete submittal schedule concurrent with the development of the 
Contractor's construction schedule.  Submit the schedule within 30 calendar days 
of the date established for commencement of the work, unless a longer period 
has been requested and approved. 

1. Coordinate submittal schedule with the list of subcontracts, Schedule of 
Values, and the list of products specified in Section 01 6000, Materials and 
Equipment, as well as the Contractor's construction schedule. 

2. Prepare the schedule in chronological order; include submittals listed on the 
tabulation of submittals required during the first 90 days of construction. 
 Provide the following information on the schedule: 

a. Schedule date for the first submittal. 
b. Related section number. 
c. Submittal category. 
d. Name of subcontractor. 
e. Description of the part of the work covered. 
f. Scheduled date of the Engineer's final release or approval. 

3. Scheduled submittal dates shall be staggered. 

4. Items of a critical nature shall be prioritized and so noted. 

5. Scheduled final release or approval dates shall be coordinated with 
construction schedule. 

B. Distribution.  Following the Engineer's response to initial submittal, print and 
distribute the schedule to the Engineer, Owner, separate Contractors, 
subcontractors, suppliers, fabricators, and other parties required to comply with 
submittal dates indicated. 

1. Post copies in the project meeting room and temporary field office. 
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2. When revisions are made, distribute the updated schedule to the same 
parties and post in the same locations.  Delete parties from distribution when 
they have completed their assigned part of the work and are no longer 
involved in the performance of construction activities. 

C. Schedule Updating.  Revise the schedule immediately after each meeting or 
other activity where revisions have been recognized or made.  Issue the updated 
schedule concurrently with report of each meeting. 

1.6. SCHEDULE OF VALUES 

A. Prepare and submit a schedule of values established in the Agreement within 15 
days of the date established for commencement of the work. 

1. Refer to Section 01 2200, Measurement and Payment, for a listing of 
categories of work where unit prices are required. 

2. Refer to individual specification sections for portions of the work where the 
establishment of unit prices is required.  Methods of measurement and 
pricing are specified in these sections. 

B. Prepare the schedule in tabular form, including the following items: 

1. Name of the part of the work. 
2. Related specification section. 
3. Name of subcontractor assigned. 
4. Unit of measurement. 
5. Price per unit. 

C. Distribution. Distribute to the Owner, Engineer, and each party involved in 
performance of the portion of the work, where established unit prices could come 
into force and effect. 

D. Following review by the Owner and Engineer, revise the schedule of values to 
correct any elements which the Owner and Engineer find unacceptable.  After 
revision, the schedule of values shall be submitted for further review. 

1.7. REPORTS 

A. Daily Construction Reports. Prepare a daily construction report, recording the 
following information concerning events at the site; and submit duplicate copies 
to the Engineer at weekly intervals: 

1. List of subcontractors at the site. 
2. List of separate contractors at the site. 
3. Approximate count of personnel at the site. 
4. High and low temperature, general weather conditions. 
5. Accidents (refer to accident reports). 
6. Meetings and significant decisions. 
7. Unusual events (refer to special reports). 
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8. Stoppages, delays, shortages, losses. 
9. Meter readings and similar recordings. 
10. Emergency procedures. 
11. Orders and requests of governing authorities. 
12. Change Orders received, implemented. 
13. Services connected, disconnected. 
14. Equipment or system tests and start-ups. 
15. Partial completions, occupancies. 
16. Substantial completions authorized. 

B. Material Location Reports.  At monthly intervals prepare a comprehensive list of 
materials delivered to and stored at the site.  The list shall be cumulative, 
showing materials previously reported plus items recently delivered.  Include with 
the list a statement of progress on and delivery dates for all materials or items of 
equipment being fabricated or stored away from the building site.  Submit copies 
of the list to the Engineer at monthly intervals. 

C. Field Correction Report.  When the need to take corrective action that requires a 
departure from the Contract Documents arises, prepare a detailed report 
including a statement describing the problem and recommended changes. 
 Indicate reasons the Contract Documents cannot be followed.  Submit a copy to 
the Engineer immediately. 

D. Spare Parts Inventory Report.  Document in writing on forms provided by the 
Engineer delivery to the Owner of specified spare parts.  Include the 
manufacturer's name, part name, number, and quantity delivered.  Reports shall 
be signed by representatives of the Contractor, Owner, and Engineer.  Reports 
are due prior to substantial completion. 

1.8. LOGS 

A. RFI Log.  Maintain a tabular log of all Requests for Information (RFI).  Number 
RFIs in a sequential manner.  Note date of request and date of response for 
each.  Update the RFI log monthly and distribute at the monthly progress 
meeting. 

B. Shop Drawing and Product Data Submittal Log.  Maintain a tabular log of all shop 
drawing and product data submittals.  Number submittals in a sequential manner. 
 Note dates of initial submittal, first return, resubmittal, second or final return 
along with Engineer’s action noted for each submittal.  Update the shop drawing 
submittal log monthly and distribute at the monthly progress meeting. 

C. Change Order Request/Proposal Log.  Maintain a tabular log of all change order 
requests/proposals.  Number change order requests/proposals in a sequential 
manner.  Note date of submittal, brief description of covered work, proposed 
price, requested number of days (if applicable), and status 
(denied/approved/pending).  For those that are approved, indicate in which 
change order they are included.  Update the log monthly and distribute at the 
monthly progress meeting. 
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D. O & M Manual Log.  Maintain a tabular log of all O & M Manual submittals. 
 Number submittals in a sequential manner.  Note dates of initial submittal, first 
return, resubmittal, second or final return along with Engineer’s action noted for 
each submittal.  Update the O & M Manual submittal log monthly and distribute at 
the monthly progress meeting. 

1.9. EQUIPMENT START-UP REPORT AND CERTIFICATION 

A. An experienced, authorized service representative of the manufacturer of each 
item of equipment shall visit the site of the work and inspect, check, adjust if 
necessary, and approve the equipment installation.  In each case, the equipment 
manufacturer's representative shall be present when the equipment is placed in 
operation and shall revisit the job site as often as necessary until all trouble is 
corrected and the equipment installation and operation are satisfactory in the 
opinion of the Engineer. 

B. Each equipment manufacturer's representative shall furnish to the Owner, 
through the Engineer, a written report certifying that the equipment (1) has been 
properly installed and lubricated; (2) is in accurate alignment; (3) is free from any 
undue stress imposed by connecting piping or anchor bolts; and (4) has been 
operated under full load conditions and that it operated satisfactorily.  Work will 
not be accepted as substantially complete until executed Equipment Start-up 
Report and certification forms have been submitted in accordance with the 
requirements of this section. 

C. Properly coordinate the visits by the manufacturer's representatives, particularly 
where the operation of an item of equipment is dependent on the operation of 
other equipment.  Prior to calling the manufacturer's representative, ensure that 
all necessary related equipment, structures, piping, and electrical work is 
complete.  Pay for any revisits to the site by the manufacturer's representative 
made necessary due to the Contractor's failure to properly coordinate the visits. 

D. Secure the services of the manufacturer's representative at the site of the work 
for as long as is necessary to check the installation and place the equipment in 
satisfactory operation. 

2. PRODUCTS (Not Applicable) 

3. EXECUTION 

3.1. PAYMENT 

A. No requests for payment for work under this Contract will be processed until the 
Contractor's Preliminary Construction Schedule, Submittals Tabulation, and 
Schedule of Values are submitted and found acceptable by the Owner and 
Engineer in conformance with the requirements of this section. 

B. No further requests for payment will be processed after the due date of the 
Contractor's Construction Schedule and Submittal Schedule until both schedules 
are submitted in conformance with the requirements of this section. 
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C. If payment is being requested for stored materials, the material location report 
must be included with the request for payment. 

END OF SECTION 
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SECTION 01 3233 

CONSTRUCTION PHOTOGRAPHS 
1. GENERAL 

1.1. SUMMARY 

A. General.  This section specifies administrative and procedural requirements for 
construction photographs. 

B. Costs.  Costs for photographs and associated items shall be included in the lump 
sum bid price or unit prices contained for other items of work.  No separate 
payment shall be allowed, with the exception of additional photographs, which is 
addressed elsewhere in this section. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplemental Conditions or General Provisions and other Division 1 specification 
sections, apply to this section. 

1.3. SUBMITTALS 

A. Digitally Stored Photographs.  Contractor shall provide digital photographs 
created and stored in a standard format.  Transmittal may be electronic and shall 
occur no less frequently than monthly.  Photographs must be received by the 
Engineer before partial payment requests can be processed. 

1.4. QUALITY ASSURANCE 

A. Engage a qualified, experienced photographer to take photographs during 
construction. 

B. Associated Services.  Cooperate with the photographer's work.  Provide 
reasonable auxiliary services as requested, including access to and use of 
temporary facilities including temporary lighting. 

2. PRODUCTS  

2.1. PHOTOGRAPHIC COPIES 

A. The photographs shall be taken with a digital camera capable of being 
programmed to show the date the photo was taken on the front of the 
photograph. 

B. Identification.  Provide date on front of the photo per the previous paragraph. 
 The following information shall be provided with each photograph: 

1. Name of the Project. 
2. Name and address of the photographer. 
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3. Name of the Engineer. 
4. Name of the Contractor. 
5. Provide notation of vantage point marked for location and direction of shot on 

a key plan of the site. 

3. EXECUTION 

3.1. PHOTOGRAPHIC REQUIREMENTS 

A. Take at least 4 color photographs in accordance with requirements indicated, to 
best show the status of construction and progress since taking the previous 
photographs. 

1. Frequency:  Take photographs daily as the work progresses.  Submit to 
Engineer monthly coinciding with the cutoff date associated with each 
Application for Payment. 

2. Vantage Points:  The photographer shall select the vantage points for each 
shot each month to best show the status of construction and progress since 
the last photographs were taken. 

3. Description:   A description of each photograph shall be noted.  

B. Additional Photographs.  From time to time the Engineer may issue requests for 
additional photographs, in addition to periodic photographs specified.  Additional 
photographs will be paid for by the Owner or Engineer, and are not included in 
the contract sum or an allowance. 

END OF SECTION 
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SECTION 01 3323 

SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative and procedural requirements for submittal of 
shop drawings, product data, and samples to verify that products, materials, and 
systems proposed for use comply with provisions of the Contract Documents. 

B. Shop drawings are required for all materials, products, and equipment furnished 
on this project, unless otherwise specified. 

C. Standard information prepared without specific reference to the project is not 
considered to be shop drawings.  Where multiple products are included, specific 
notation to that model or product being proposed for this project shall be clearly 
noted.  Products not being provided shall similarly be marked out. 

D. Coordination drawings are a special type of shop drawing that show the 
relationship and integration of different construction elements that require close 
and careful coordination during fabrication or during installation to fit in the 
restricted space provided or to function as intended. 

E. Product data include, but are not limited to, the following: 

1. Manufacturer's product specifications. 
2. Manufacturer's installation instructions. 
3. Standard color charts. 
4. Catalog cuts. 
5. Roughing-in diagrams and templates. 
6. Standard wiring diagrams. 
7. Printed performance curves. 
8. Operational range diagrams. 
9. Mill reports. 
10. Standard product operating and maintenance manuals. 

F. Samples include, but are not limited to, the following: 

1. Partial sections of manufactured or fabricated components. 
2. Small cuts or containers of materials. 
3. Complete units of repetitively used materials. 
4. Swatches showing color, texture, and pattern. 
5. Color range sets. 
6. Components used for independent inspection and testing. 
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G. Administrative Submittals.  Refer to other Division 1 sections and other Contract 
Documents for requirements for administrative submittals.  Such submittals 
include, but are not limited to: 

1. Permits. 
2. Applications for payment. 
3. Performance and payment bonds. 
4. Insurance certificates. 
5. Listing of subcontractors. 

H. Inspection and Test Reports.  Submittal of inspection and test reports is included 
under Section 01 4000, Quality Control Services. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. CONTRACTOR'S RESPONSIBILITY 

A. It is the duty of the Contractor to check all drawings, data, and samples prepared 
by or for him before submitting them to the Engineer for review.  Each and every 
copy of the Drawings and data shall bear Contractor's stamp showing that they 
have been so checked.  Shop drawings submitted to the Engineer without the 
Contractor's stamp will be returned to the Contractor for conformance with this 
requirement.  Shop drawings shall indicate any deviations in the submittal from 
requirements of the Contract Documents. 

B. The Contractor shall determine and verify: 

1. Field measurements. 
2. Field construction criteria. 
3. Catalog numbers and similar data. 
4. Conformance with Specifications. 
5. Coordination with related project elements, including verification of all 

dimensions to provide a complete system 

C. Do not begin any of the work covered by a drawing, data, or a sample returned 
for correction until a revision or correction thereof has been reviewed and 
accepted by the Engineer. 

D. Submit to the Engineer all drawings and schedules sufficiently in advance of 
construction requirements to provide no less than 21 calendar days for checking 
and appropriate action from the time the Engineer receives them. 

E. Stagger shop drawing submittals and indicate priority for critical delivery items on 
the shop drawing submittal schedule. 
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F. Initial submittals shall be made in PDF format with delivery to the Engineer to be 
made electronically wherever possible.  Submit four, final approved copies for the 
Engineer plus the number of copies the Contractor requires of descriptive or 
product data submittals to complement shop drawings (up to a maximum of eight 
copies).  The Engineer will retain four sets. 

G. Contractor shall be responsible for and bear all cost of damages which may 
result from the ordering of any material or from proceeding with any part of the 
work prior to the review by Engineer of the necessary shop drawings. 

1.4. ENGINEER'S REVIEW OF SHOP DRAWINGS 

A. The Engineer's review of drawings, data, and samples submitted by the 
Contractor is for general conformance with the design concept of the project and 
for general compliance with the information given in the Contract Documents. 
The Engineer's review and exception, if any, will not constitute an approval of 
dimensions, quantities, and details of the material, equipment, device, or item 
shown. 

B. The review of drawings and schedules shall not be construed: 

1. As permitting any departure from the Contract requirements; 

2. As relieving the Contractor of responsibility for any errors, including details, 
dimensions, and materials; 

3. As approving departures from details furnished by the Engineer, except as 
otherwise provided herein. 

C. If the drawings or schedules as submitted describe variations and show a 
departure from the Contract requirements which the Engineer finds to be in the 
interest of the Owner and to be so minor as not to involve a change in contract 
price or time for performance, the Engineer may return the reviewed drawings 
without noting an exception. 

D. When reviewed by the Engineer, each of the shop drawings will be identified as 
having received such review, being so stamped and dated.  Shop drawings 
stamped "REVISE AND RESUBMIT" and with required corrections shown will be 
returned to the Contractor for correction and resubmittal. 

E. Resubmittals will be handled in the same manner as first submittals.  On 
resubmittals the Contractor shall direct specific attention, in writing or on 
resubmitted shop drawings, to revisions other than the corrections requested by 
the Engineer on previous submissions. Make any corrections required by the 
Engineer. 

F. If the Contractor considers any correction indicated on the Drawings to constitute 
a change to the Contract Drawings or Specifications, the Contractor shall give 
written notice thereof to the Engineer. 
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G. The Engineer will review a submittal/resubmittal a maximum of 3 times, after 
which the cost of review will be borne by the Contractor.  The cost of engineering 
will be equal to the Engineer's charges to the Owner under the terms of the 
Engineer's agreement with the Owner. 

H. When the shop drawings have been completed to the satisfaction of the 
Engineer, the Contractor shall carry out the construction in accordance therewith 
and shall make no further changes therein except upon written instructions from 
the Engineer. 

I. No partial submittals will be reviewed.  Submittals not complete will be returned 
to the Contractor and will be considered "Rejected" until resubmitted. 

1.5. SUBMITTAL PROCEDURES 

A. Coordination.  Coordinate preparation and processing of submittals with 
performance of the work.  Transmit each submittal to the Engineer sufficiently in 
advance of scheduled performance of related construction activities to avoid 
delay. 

1. Coordinate each submittal with other submittals and related activities that 
require sequential activity including: 

a. Testing. 
b. Purchasing. 
c. Fabrication. 
d. Delivery. 

2. Coordinate transmittal of different types of submittals for the same element of 
the work and different elements of related parts of the work so that 
processing will not be delayed by the Engineer's need to review submittals 
concurrently for coordination. 

a. The Engineer reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are forthcoming. 

b. No extension of time will be authorized because of the Contractor's failure 
to transmit submittals to the Engineer sufficiently in advance of the work 
to permit processing. 

B. Submittal Preparation.  Prepare and submit shop drawings in accordance with 
the following: 

1. Attach a submittal cover sheet to each copy of a shop drawing.  The submittal 
cover sheet shall contain the following information: 

a. Project name and Owner’s name. 
b. Contractor’s name and address. 
c. Engineer’s name and address. 
d. Specification section and title. 
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e. Drawing reference number. 
f. Submittal number. 
g. Space to indicate the results of the Contractor’s review. 
h. Space to indicate any deviations from the Contract Documents or 

comments by the Contractor. 
i. Space approximately 8 inches wide and 4 inches high for the Engineer to 

indicate the results of his review and any comments. 

2. Each shop drawing submittal shall be assigned a sequential number, 
beginning with the number 1.  Resubmittals shall be identified by a number 
suffix (i.e., 1.1, 1.2, etc.). 

C. Submittal Transmittal.  Package each submittal appropriately for transmittal and 
handling.  Transmit each submittal from Contractor to Engineer, and to other 
destinations, as indicated, by use of a transmittal form.  Submittals received from 
sources other than the Contractor will be returned to the sender without action.  A 
separate transmittal shall be used for each shop drawing submittal.   

1.6. SHOP DRAWINGS 

A. The term "shop drawings," when used in the Contract Documents, shall be 
considered to mean Contractor's plans for material and equipment which become 
an integral part of the Project.  These drawings shall be complete and detailed. 
 Shop drawings shall consist of fabrication, erection and setting drawings and 
schedule drawings, manufacturer's scale drawings, and wiring and control 
diagrams.  Cuts, catalogs, pamphlets, descriptive literature, and performance 
and test data shall be considered only as support to required shop drawings as 
defined above. 

B. Drawings and schedules shall be checked and coordinated with the work of all 
trades involved before they are submitted for review by the Engineer.  Contractor 
shall indicate whether the shop drawing complies with or deviates from the 
requirement of the Contract Documents. 

C. If drawings show deviations from Contract requirements because of standard 
shop practice or for other reasons, the Contractor shall clearly mark and describe 
such deviation in his letter of transmittal.  If the Contractor fails to describe such 
variations, he shall not be relieved of the responsibility for executing the Work in 
accordance with the Contract, even though such drawings have been reviewed. 

D. Data on materials and equipment include, without limitation, materials and 
equipment lists, catalog data sheets, cuts, performance curves, diagrams, 
materials of construction and similar descriptive material.  Materials and 
equipment lists shall give, for each item thereon, the name and location of the 
supplier or manufacturer, trade name, catalog reference, size, finish and all other 
pertinent data. 

E. Installation List.  When requested by the Engineer, manufacturers or equipment 
suppliers who propose to furnish equipment or products shall submit an 
installation list to the Engineer along with the required shop drawings.  The 
installation list shall include at least five installations where identical equipment 
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has been installed for similar purposes and similar applications and ownership 
and has been in operation for a period of at least 1 year. 

F. Color.  Only the Engineer will utilize the color "red" in marking shop drawing 
submittals. 

G. Before final payment is made, the Contractor shall furnish to Engineer five sets of 
record drawings, all clearly revised, complete and up-to-date showing the 
permanent construction as actually made for all reinforcing and structural steel, 
miscellaneous metals, process and mechanical equipment, yard piping, electrical 
system and instrument system. 

1.7. SAMPLES 

A. Furnish, for the approval of the Engineer, samples required by the Contract 
Documents or requested by the Engineer.  Samples shall be delivered to the 
Engineer as specified or directed.  The Contractor shall prepay all shipping 
charges on samples.  Materials or equipment for which samples are required 
shall not be used in work until approved by the Engineer. 

1.8. SPECIFIC SUBMITTAL REQUIREMENTS 

A. Submit coordination drawings where required for integration of different 
construction elements.  Show construction sequences and relationships of 
separate components where necessary to avoid conflicts in utilization of the 
space available. 

B. Highlight, encircle, or otherwise indicate deviations from the Contract Documents 
on the shop drawings. 

C. Do not permit shop drawing copies without an appropriate final stamp or other 
marking indicating the action taken by the Engineer to be used in connection with 
construction. 

D. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit 
shop drawings on sheets at least 8½ by 11 inches but no larger than 30 by 40 
inches. 

1.9. PRODUCT DATA 

A. Collect product data into a single submittal for each element of construction or 
system.  Mark each copy to show which choices and options are applicable to 
the Project. 

B. Where product data have been printed to include information on several similar 
products, some of which are not required for use on the project, or are not 
included in this submittal, mark copies to clearly indicate which information is 
applicable. 
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C. Where product data must be specially prepared for required products, materials, 
or systems, because standard printed data are not suitable for use, submit as 
"shop drawings," not "product data." 

D. Include the following information in product data: 
1. Manufacturer's printed recommendations. 
2. Compliance with recognized trade association standards. 
3. Compliance with recognized testing agency standards. 
4. Application of testing agency labels and seals. 
5. Notation of dimensions verified by field measurement. 
6. Notation of coordination requirements. 

E. Submittals.  Submit two copies of each required product data submittal; submit 
two additional copies where copies are required for maintenance manuals.  The 
Engineer will retain one copy and will return the other marked with the action 
taken and corrections or modifications required.  Initial submittals shall be made 
in PDF format and delivered electronically. 

F. Distribution. Furnish copies of final product data submittal to manufacturers, 
subcontractors, suppliers, fabricators, installers, governing authorities and others 
as required for performance of the construction activities.  Show distribution on 
transmittal forms. 

1. Do not proceed with installation of materials, products and systems until a 
copy of product data applicable to the installation is in the installer's 
possession. 

2. Do not permit use of unmarked copies of project data in connection with 
construction. 

1.10. ENGINEER'S ACTION 

A. Action Stamp: The Engineer will stamp each submittal with a uniform, self-
explanatory action stamp.  The stamp will be appropriately marked, as follows, to 
indicate the action taken: 

1. Final Unrestricted Release:  Where submittals are marked "REVIEWED," that 
part of the work covered by the submittal may proceed, provided it complies 
with requirements of the Contract Documents; final acceptance will depend 
upon that compliance. 

2. Final-But-Restricted Release:  When submittals are marked "REVIEWED 
EXCEPTIONS AS NOTED," that part of the work covered by the submittal 
may proceed, provided it complies with both the Engineer's notations or 
corrections on the submittal and requirements of the Contract Documents; 
final acceptance will depend on that compliance. 

3. Returned for Resubmittal:  When submittal is marked "REVISE AND 
RESUBMIT," do not proceed with that part of the work covered by the 
submittal, including purchasing, fabrication, delivery, or other activity.  Revise 
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or prepare a new submittal in accordance with the Engineer's notations; 
resubmit without delay.  Repeat if necessary to obtain a different action mark. 

a. Do not permit submittals marked "REVISE AND RESUBMIT" to be used 
at the project site, or elsewhere where construction is in progress. 

4. Rejected:  When submittal is marked "REJECTED," the materials, equipment, 
and/or methods identified in the submittal do not comply with the Contract 
requirements and shall not be incorporated into the work.  No resubmittal of 
the same materials, equipment, and/or methods shall be made. 

5. Other Action:  Where a submittal is primarily for information or record 
purposes, for special processing or other Contractor activity, the submittal will 
be returned, marked "Action Not Required." 

2. PRODUCTS (Not Applicable) 

3. EXECUTION (Not Applicable) 

END OF SECTION 
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SECTION 01 4213 

ABBREVIATIONS 
1. GENERAL 

1.1. GENERAL 

A. Wherever in these Specifications and Contract Documents the abbreviations, or 
pronouns in place of them are used, the intent and meaning shall be interpreted 
as specified herein. 

1.2. ABBREVIATIONS 

AA  Aluminum Association 
AAMA Architectural Aluminum Manufacturer's Association 
AASHTO American Association of State Highway and Transportation Officials 
ACI American Concrete Institute 
ACPA American Concrete Pipe Association 
AEIC Association of Edison Illuminating Companies 
AFBMA Anti-Friction Bearing Manufacturers Association 
AF&PA American Forest & Paper Association 
AGA American Gas Association 
AGMA American Gear Manufacturers Association 
AIA  American Institute of Architects 
AIEE American Institute of Electrical Engineers 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
ALSC American Lumber Standard Committee 
ANSI American National Standards Institute 
AMCA Air Moving and Conditioning Association 
APA American Plywood Association 
APHA  American Public Health Association 
API  American Petroleum Institute 
APWA American Public Works Association 
ARC Appalachian Regional Commission 
AREA American Railroad Engineering Association 
ASA American Standards Association 
ASCE American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigeration, and Air Conditioning   
  Engineers 
ASME     American Society of Mechanical Engineers 
ASTM     American Society for Testing and Materials 
AWPA    American Wood Preservers’ Association 
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AWS     American Welding Society 
AWWA    American Water Works Association 
BIA  Brick Institute of America 
CFR Code of Federal Regulations 
CRSI Concrete Reinforcing Steel Institute 
CTI  Cooling Tower Institute 
DIPRA Ductile Iron Pipe Research Association 
EIA  Electronic Industries Association 
EPA Environmental Protection Agency 
EPD Georgia Environmental Protection Division 
FM  Factory Mutual 
FmHA Farmers Home Administration 
FS  Federal Specifications 
HEI Heat Exchange Institute 
IBC International Building Code 
IEEE Institute of Electronic and Electrical Engineers 
IES  Illuminating Engineering Society 
IPCEA Insulated Power Cable Engineers Association 
IPC Institute of Printed Circuits 
ISA  Instrument Society of America 
MBMA Metal Building Manufacturers Association 
MSS Manufacturers Standardization Society of the Valve and Fitting Industry 
MUTCD Manual on Uniform Traffic Control Devices 
NAAMM National Association of Architectural Metal Manufacturers 
NACE National Association of Corrosion Engineers 
NAPF National Association of Piping Fabricators 
NBFU National Board of Fire Underwriters 
NBS National Bureau of Standards 
NCMA National Concrete Masonry Association 
NCPI National Clay Pipe Institute 
NEC National Electric Code 
NEMA National Electrical Manufacturers Association 
NFPA National Fire Protection Association 
NRMA National Ready-Mix Association 
NSF National Sanitation Foundation 
OSHA Occupational Safety and Health Administration 
PCA Portland Cement Association 
PCI Prestressed Concrete Institute 
SBC Southern Building Code Congress International, Inc. 
SJI  Steel Joist Institute 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
SSCRB Standard Specification Construction of Roads and Bridges, Department of 
  Transportation, State of Georgia 
SSPC SSPC:  The Society for Protective Coatings 
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SSRBC Standard Specifications for Road and Bridge Construction, Tennessee  
  Department of Transportation 
SSRS Standard Specifications for Roads and Structures, latest edition, North  
  Carolina Department of Transportation, Division of Highways 
TCA Tile Council of America 
TDEC Tennessee Department of Environment and Conservation 
TEMA Tubular Exchangers Manufacturers Association 
UBC Uniform Building Code 
UL  Underwriters Laboratories 
USDC United States Department of Commerce 
WEF Water Environment Federation 

END OF SECTION 
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SECTION 01 4219 

APPLICABLE CODES AND STANDARDS 
1. GENERAL 

1.1. GENERAL 

A. All materials, equipment, fabrication, and installation practices shall comply with 
the following applicable codes and standards, unless the Contractor's quality 
standards establish more stringent quality requirements or as required in 
drawings and specifications, as determined by the Engineer. 

1. Pressure Piping and Tubing 

ANSI American National Standards Institute 
API  American Petroleum Institute 
ASME American Society of Mechanical Engineers 
AWWA American Water Works Association 
DIPRA Ductile Iron Pipe Research Association 
NAPF National Association of Piping Fabricators 
NSF NSF International 
PPI  Plastic Pipe Institute 
Unibell PVC Pipe Association 

2. Materials 

AASHTO American Association of State Highway and Transportation 
 Officials 

ANSI   American National Standards Institute 
ASTM      American Society for Testing and Materials 

3. Painting and Surface Preparation 

NACE National Association of Corrosion Engineers 
SSPC SSPC:  The Society for Protective Coatings 

4. Gear Reducers and Bearings 

AFBMA    Anti-Friction Bearing Manufacturers Association 
AGMA    American Gear Manufacturers Association 

5. Ventilating Fans 

AMCA    Air Moving and Conditioning Association 
PFMA   Power Fan Manufacturers Association 

6. Electrical and Instrumentation 
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EIA  Electronic Industries Association 
IEEE   Institute of Electrical and Electronic Engineers 
IPC   Institute of Printed Circuits 
IPCEA   Insulated Power Cable Engineers Association 
ISA    Instrument Society of America 
NEMA   National Electrical Manufacturers Association 
NFPA   National Fire Protection Association 
UL    Underwriter's Laboratories 

7. Aluminum Structures 

AA    Aluminum Association 
AAMA   Architectural Aluminum Manufacturers Association 

8. Steel Structures 

AISC   American Institute of Steel Construction 
API    American Petroleum Institute 
AWWA   American Water Works Association 
SJI    Steel Joist Institute 

9. Concrete Structures 

ACI   American Concrete Institute 

10. Welding 

ASME   American Society of Mechanical Engineers 
AWS   American Welding Society 

11. Safety 

OSHA   Occupational Safety and Health Act 

12. General Building Construction 

FM    Factory Mutual Fire Insurance Corporation 
IBC   International Building Code by the International Code  

   Council 
NFPA   National Fire Protection Association 

13. Subgrades and Pavement 

SSCRB  Standard Specification Construction of Roads and   
   Bridges, Department of Transportation, State of   
   Georgia, 1993 Edition, and Supplemental Specifications 

SSRBC  Standard Specifications for Road and Bridge   
   Construction, Tennessee Department of Transportation 
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SSRS Standard Specifications for Roads and Structures, latest 
edition, North Carolina Department of Transportation, 
Division of Highways. 

14. Ductwork and Sheet Metal Work 

SMACNA Sheet Metal and Air Conditioning Contractors National     
 Association 

15. Plumbing 

AGA   American Gas Association 
NSF   NSF International 
PDI   Plumbing Drainage Institute 
SPC   SBCC Standard Plumbing Code 

16. Refrigeration, Heating, and Air Conditioning 

ARI   American Refrigeration Institute 
ASHRAE   American Society of Heating, Refrigeration, and Air   

   Conditioning Engineers 

17. Pressure Vessels 

ASME   American Society of Mechanical Engineers 

18. Wood  

AF&PA   American Forest & Paper Association 
AWPA   American Wood Preservers’ Association 

19. Pumps & Pumping Stations 

HI    Hydraulic Institute 

20. Railroads 

AREMA   American Railway Engineering and Maintenance-of-Way  
   Association 

21. Miscellaneous 

NASSCO   National Association of Sewer Service Companies 

In addition, all work shall comply with the applicable requirements of local codes, 
utilities, and other authorities having jurisdiction. 

B. All material and equipment, for which a UL Standard, an AGA approval, or an 
ASME requirement is established, shall be so approved and labeled or stamped. 
Label or stamp shall be conspicuous and not covered, painted, or otherwise 
obscured from visual inspection. 
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END OF SECTION 
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SECTION 01 4500 

QUALITY CONTROL SERVICES 
1. GENERAL 

1.1. SCOPE OF WORK 

A. This section specifies administrative and procedural requirements for quality 
control services. 

B. Quality control services include inspections and tests and related actions 
including reports, performed by independent agencies, governing authorities, and 
the Contractor.  They do not include contract enforcement activities performed by 
the Engineer. 

C. Inspection and testing services are required to verify compliance with 
requirements specified or indicated.  These services do not relieve the Contractor 
of responsibility for compliance with Contract Document requirements. 

1. Specific quality control requirements for individual construction activities are 
specified in the sections that specify those activities.  Those requirements, 
including inspections and tests, cover production of standard products as well 
as customized fabrication and installation procedures. 

2. Inspections, tests, and related actions specified are not intended to limit the 
Contractor's quality control procedures that facilitate compliance with 
Contract Document requirements. 

3. Requirements for the Contractor to provide quality control services required 
by the authorities having jurisdiction are not limited by provisions of this 
section. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. RESPONSIBILITIES 

A. Contractor Responsibilities.  Provide inspections, tests, and similar quality control 
services, specified in individual specification sections and required by governing 
authorities, except where they are specifically indicated to be the Owner's 
responsibility, or are provided by another identified entity; these services include 
those specified to be performed by an independent agency and not by the 
Contractor.  Costs for these services shall be included in the contract sum. 

1. Employ and pay an independent agency to perform specified quality control 
services. 
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2. The Owner will engage and pay for the services of an independent agency to 
perform inspections and tests specified as the Owner's responsibility. 

3. Retesting:  The Contractor is responsible for retesting where results of 
required inspections, tests, or similar services prove unsatisfactory and do 
not indicate compliance with Contract Document requirements, regardless of 
whether the original test was the Contractor's responsibility. 

a. Cost of retesting construction revised or replaced by the Contractor is the 
Contractor's responsibility, where required tests were performed on 
original construction. 

4. Associated Services:  Cooperate with agencies performing required 
inspections, tests, and similar services and provide reasonable auxiliary 
services as requested.  Notify the agency sufficiently in advance of 
operations to permit assignment of personnel.  Auxiliary services required 
include but are not limited to: 

a. Providing access to the Work and furnishing incidental labor and facilities 
necessary to facilitate inspections and tests. 

b. Taking adequate quantities of representative samples of materials that 
require testing or assisting the agency in taking samples. 

c. Providing facilities for storage and curing of test samples, and delivery of 
samples to testing laboratories. 

d. Providing the agency with a preliminary design mix proposed for use for 
materials mixes that require control by the testing agency. 

e. Security and protection of samples and test equipment at the project site. 

B. Owner Responsibilities.  The Owner will employ and pay for the services of an 
independent agency, testing laboratory, or other qualified firm to perform services 
which are the Owner's responsibility. 

C. Duties of the Testing Agency.  The independent testing agency engaged to 
perform inspections, sampling, and testing of materials and construction 
specified in individual specification sections shall cooperate with the Engineer 
and Contractor in performance of its duties, and shall provide qualified personnel 
to perform required inspections and tests.  The testing agency shall be 
acceptable to and approved by the Engineer. 

1. The agency shall notify the Engineer and Contractor promptly of irregularities 
or deficiencies observed in the work during performance of its services. 

2. The agency is not authorized to release, revoke, alter, or enlarge 
requirements of the Contract Documents, or approve or accept any portion of 
the work. 

3. The agency shall not perform any duties of the Contractor. 
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D. Coordination.  The Contractor and each agency engaged to perform inspections, 
tests, and similar services shall coordinate the sequence of activities to 
accommodate required services with a minimum of delay.  In addition, the 
Contractor and each agency shall coordinate activities to avoid the necessity of 
removing and replacing construction to accommodate inspections and tests. 

1. The Contractor is responsible for scheduling times for inspections, tests, 
taking samples, and similar activities. 

1.4. SUBMITTALS 

A. The independent testing agency shall submit to the Engineer, in duplicate, a 
certified written report of each inspection, test, or similar service. 

1. Submit additional copies of each written report directly to the governing 
authority, when the authority so directs. 

2. Report Data:  Written reports of each inspection, test, or similar service shall 
include, but not be limited to: 

a. Date of issue. 
b. Project title and number. 
c. Name, address, and telephone number of testing agency. 
d. Dates and locations of samples and tests or inspections. 
e. Names of individuals making the inspection or test. 
f. Designation of the work and test method. 
g. Identification of product and specification section. 
h. Complete inspection or test data. 
i. Test results and an interpretation of test results. 
j. Ambient conditions at the time of sample-taking and testing. 
k. Comments or professional opinion as to whether inspected or tested work 

complies with Contract Document requirements. 
l. Name and signature of laboratory inspector. 
m. Recommendations on retesting. 

1.5. QUALITY ASSURANCE 

A. Qualification for Service Agencies.  Engage inspection and testing service 
agencies, including independent testing laboratories, which are prequalified as 
complying with "Recommended Requirements for Independent Laboratory 
Qualification" by the American Council of Independent Laboratories, and which 
specialize in the types of inspections and tests to be performed. 

1. Each independent inspection and testing agency engaged on the Project 
shall be authorized by authorities having jurisdiction to operate in the state in 
which the project is located. 

2. PRODUCTS (Not Applicable) 
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3. EXECUTION 

3.1. REPAIR AND PROTECTION 

A. General.  Upon completion of inspection, testing, sample-taking, and similar 
services, repair damaged construction and restore substrates and finishes to 
eliminate deficiencies, including deficiencies in visual qualities of exposed 
finishes. 

B. Protect construction exposed by or for quality control service activities, and 
protect repaired construction. 

C. Repair and protection is the Contractor's responsibility, regardless of the 
assignment of responsibility for inspection, testing, or similar services. 

END OF SECTION 
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SECTION 01 5000 

TEMPORARY FACILITIES AND CONTROLS 
1. GENERAL 

1.1. DESCRIPTION OF REQUIREMENTS 

A. General Contractor shall provide temporary services and facilities for use by all 
Prime Contractors and the Engineer except as otherwise herein specified.  Do 
not remove temporary facilities until authorized use of permanent facilities.   

1.2. USE CHARGES 

A. Usage charges for temporary services or facilities shall be paid by the General 
Contractor.   

1.3. WATER FOR TESTING 

A. As an exception to the above, necessary amounts of water for initial flushing and 
testing piping systems will be furnished by the Owner at no cost to the 
Contractor, subject to requirements which the Owner may impose.   

1.4. REGULATIONS AND LIMITATIONS 

A. Comply with requirements of local laws and regulations governing construction 
and local industry standards, in the installation and maintenance of temporary 
services and facilities.   

B. The Contractor shall be limited to work within the property limits of the site and 
shall be responsible for and take necessary precautions to avoid damage to all 
adjacent property.   

1.5. TEMPORARY UTILITY INSTALLATION 

A. Engage the local utility company to install temporary services.  As early as 
possible change to use of permanent service, to enable removal of the temporary 
utility and eliminate possible interference with completion of the work.   

B. Water Service.  Provide temporary potable water supply at the plant site for 
construction purposes.  Use of Owner’s hydrants is prohibited for this purpose.   

C. Electrical Power Service.  Provide weather-tight, grounded temporary electrical 
service entrance and distribution system, with ground-fault circuit interrupters and 
ground-fault interrupter features of proper types, sizes, electrical ratings and 
characteristics to fulfill project requirements.  Comply with applicable 
requirements of NEMA, NECA and UL standards and governing 
regulations.  Install temporary lighting of adequate illumination levels to perform 
the work specified.  Temporary electric service for construction purposes shall be 
for use by all prime contractors.   



 

STD MAR 13 01 5000-2  
 

D. Temporary Heat.  Provide temporary heat where needed for performance of 
work, for curing or drying of recently installed work or for protection of work in 
place from adverse effects of low temperatures or high humidity.  Provide UL or 
FM tested and labeled heating units known to be safe and without adverse effect 
upon work in place or being installed.  Maintain a minimum temperature of 45°F 
(7°C) in permanently enclosed portions of the building and areas where finished 
work has been installed. 

  Except where use of the permanent heating system is available and authorized,  
 provide properly vented self-contained LP gas or fuel oil heaters with individual  
 space thermostatic control for temporary heat.  Do not use open burning or  
 salamander type heating units.   

1.6. STAGING AREAS 

A. Space available on site for trailers, materials storage, and staging is limited.  The 
staging area may be shown on the plans and will not be expanded.   

B. If additional space is required, the Contractors are responsible for leasing or 
otherwise securing the necessary space, off-site.   

1.7. TEMPORARY ROADS AND PAVING 

A. Provide temporary graveled roads and graveled parking facilities during the 
course of the work.  Locate in the same locations as permanent facilities.   

B. Coordinate temporary drives with grading and compaction of the sub-grade, 
installation and stabilization of sub-base, and installation of base and finish 
courses of permanent paving.   

C. Construct and maintain temporary roads to support loading and to withstand 
exposure to traffic.  Provide a graded and well compacted, well drained sub-
grade, and a gravel paving course of a well graded sub-base material not less 
than 3 inches thick, roller compacted to a level, smooth surface.   

D. Delay installation of the final course of permanent paving in areas exposed to 
temporary use, until immediately before substantial completion.   

E. Completely remove temporary roadways in areas not to receive permanent 
paving, prior to seeding.   

1.8. SANITARY FACILITIES 

A. Sanitary facilities include temporary toilets for construction personnel of all prime 
contractors.   

1. Supply toilet tissue, paper towels, paper cups and similar disposable 
materials as appropriate for each facility.  Provide appropriate covered waste 
containers for used materials.   
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2. Toilets: Install single occupant self-contained toilet units of the chemical, 
aerated recirculation or combustion type, properly vented and fully enclosed 
with glass fiber reinforced polyester shell.  Use of pit-type privies will not be 
permitted.   

3. Provide separate toilet facilities for male and female construction personnel at 
ground level.  Use of plant facilities is prohibited.  

B. Drinking Water.  Provide tap-dispenser bottled-water type drinking water units for 
personnel of all prime contractors and subcontractors.   

1.9. SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Maintain site in a safe, lawful and publicly acceptable manner.  Each prime 
contractor shall be responsible for security of their own office and storage 
facilities.   

1.10. BARRICADES, WARNING SIGNS, AND LIGHTS 

A. Comply with recognized standards and code requirements for erection of 
substantial barricades, where needed to prevent accidents.  Paint with 
appropriate colors, graphics, and warning signs to inform personnel at the site 
and the public, of the hazard being protected against.  Provide lighting where 
needed, including flashing red lights were appropriate.   

1.11. MAINTENANCE 

A. Operate and maintain temporary services and facilities in good operating 
condition and in a safe and efficient manner until removal is authorized.  Do not 
overload services or facilities.  Protect from damage by freezing temperatures 
and similar elements.  Do not allow unsanitary conditions, public nuisances or 
hazardous conditions to develop or persist on the site.   

1.12. TERMINATION AND REMOVAL 

A. Remove each temporary service and facility promptly when need has ended, or 
when replaced by use of a permanent facility, but no later than substantial 
completion.  Complete, or, if necessary, restore permanent work delayed 
because of interference with the temporary service or facility.  Repair damaged 
work, clean exposed surfaces, and replace work which cannot be repaired.   

B. At substantial completion, clean and renovate permanent services and facilities 
that have been used to provide temporary services and facilities during the 
construction period.   

1.13. SAFETY MEASURES 

A. In addition to complying with safety requirements set forth in the General 
Conditions, the Contractor shall: 
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1. Inform himself of and fully comply with all applicable requirements of OSHA in 
the performance of work required under this contract.   

2. The Contractor shall adhere to the rules, regulations, and interpretations of 
the Secretary of the Department of Labor relating to safety and health for 
construction which are hereby incorporated into these requirements.   

END OF SECTION 
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SECTION 01 6000 

MATERIALS AND EQUIPMENT 
1. GENERAL 

1.1. SUMMARY  

A. This section specifies administrative and procedural requirements governing the 
Contractor's selection of products for use in the project. 

1. Multiple Prime Contracts:  Provisions of this section apply to the construction 
activities of each prime Contractor. 

B. The Contractor's Construction Schedule and the Schedule of Submittals are 
included under Section 01 3200, Schedules and Reports. 

C. Standards.  Refer to Section 01 4219, Applicable Codes and Standards, for 
applicability of industry standards to products specified. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provision of the Contract, including General and 
Supplemental Conditions or General Provisions and other Division 1 
Specification sections, apply to this section. 

1.3. DEFINITIONS 

A. Definitions used in this Article are not intended to change the meaning of other 
terms used in the Contract Documents, such as "specialties," "system," 
"structure," "finishes," "accessories," and similar terms.  Such terms are self-
explanatory and have well recognized meanings in the construction industry.  

1. "Products" are items purchased for incorporation in the work, whether 
purchased for the project or taken from previously purchased stock.  In all 
cases, products shall be new and unused.  The term "product" includes the 
terms "material," "equipment," "system," and terms of similar intent. 

a. "Named products" are items identified by manufacturer's product name, 
including make or model designation, indicated in the manufacturer's 
published product literature, that is current as of the date of the Contract 
Documents. 

2. "Materials" are products that are substantially shaped, cut, worked, mixed, 
finished, refined, or otherwise fabricated, processed, or installed to form a 
part of the work. 

3. "Equipment" is a product with operational parts, whether motorized or 
manually operated, that requires service connections such as wiring or 
piping. 
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1.4. QUALITY ASSURANCE 

A. Source Limitations.  To the fullest extent possible, provide products of the same 
kind, from a single source. 

B. Compatibility of Options.  When the Contractor is given the option of selecting 
between two or more products for use on the project, the product selected shall 
be compatible with products previously selected, even if previously selected 
products were also options.  

1. Each prime Contractor is responsible for providing products and construction 
methods that are compatible with products and construction methods of other 
prime or separate Contractors. 

2. Equipment Nameplates:  Provide a permanent nameplate of each item of 
service-connected or power-operated equipment.  Locate on an easily 
accessible surface.  The nameplate shall contain the following information 
and other essential operating data: 

a. Name of product and manufacturer. 
b. Model and serial number. 
c. Capacity. 
d. Speed. 
e. Ratings. 

1.5. PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products in accordance with the manufacturer's 
recommendations, using means and methods that will prevent damage, 
deterioration, and loss, including theft. 

1. Schedule delivery to minimize long-term storage at the site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, theft, and other losses. 

3. Deliver products to the site in the manufacturer's original sealed container or 
other packaging system, complete with labels and instructions for handling, 
storing, unpacking, protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract 
Documents, and to ensure that products are undamaged and properly 
protected. 

5. Store products at the site in a manner that will facilitate inspection and 
measurement of quantity or counting of units. 

6. Store heavy materials away from the project structure in a manner that will 
not endanger the supporting construction. 
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7. Store products subject to damage by the elements above ground, under 
cover in a weathertight enclosure, with ventilation adequate to prevent 
condensation.  Maintain temperature and humidity within range required by 
manufacturer's instructions.  

2. PRODUCTS  

2.1. PRODUCT SELECTION 

A. General Product Requirements.  Provide products that comply with the Contract 
Documents, that are undamaged and, unless otherwise indicated, unused at the 
time of installation. 

1. Provide products complete with all accessories, trim, finish, safety guards, 
and other devices and details needed for a complete installation and for the 
intended use and effect. 

2. Standard Products:  Where available, provide standard products of types that 
have been produced and used successfully in similar situations on other 
projects. 

B. Product Selection Procedures.  Product selection is governed by the Contract 
Documents and governing regulations.  Procedures governing product selection 
include the following: 

1. Proprietary Specification Requirements: Where only a single product or 
manufacturer is named, provide the product indicated.  No substitutions will 
be permitted. 

2. Semi-proprietary Specification Requirements:  Where two or more products 
or manufacturers are named, provide one of the products indicated.  No 
substitutions will be permitted.  

a. Where products or manufacturers are specified by name, accompanied 
by the term "or equal" or "or approved equal," comply with the Contract 
Document provisions concerning "substitutions" and “or-equals” to obtain 
approval for use of an unnamed product. 

3. Non-Proprietary Specifications:  When the Specifications list products or 
manufacturers that are available and may be incorporated in the Work, but do 
not restrict the Contractor to use of these products only, the Contractor may 
propose any available product that complies with Contract requirements. 
 Comply with Contract Document provisions concerning "substitutions" and 
“or-equals” to obtain approval for use of an unnamed product. 

4. Descriptive Specification Requirements:  Where Specifications describe a 
product or assembly, listing exact characteristics required, with or without use 
of a brand or trade name, provide a product or assembly that provides the 
characteristics and otherwise complies with Contract requirements. 
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5. Performance Specification Requirements:  Where Specifications require 
compliance with performance requirements, provide products that comply 
with these requirements, and are recommended by the manufacturer for the 
application indicated.  General overall performance of a product is implied 
where the product is specified for a specific application. 

a. Manufacturer's recommendations may be contained in published product 
literature, or by the manufacturer's certification of performance. 

6. Compliance with Standards, Codes, and Regulations:  Where the 
Specifications only require compliance with an imposed code, standard, or 
regulation, select a product that complies with the standards, codes, or 
regulations specified. 

7. Visual Selection:  Where specified product requirements include the phrase 
"...as selected from manufacturer's standard colors, patterns, textures..." or a 
similar phrase, select a product and manufacturer to comply with other 
specified requirements.  The Engineer will select the color, pattern, and 
texture from the product line selected. 

2.2. SHOP PRIMING AND PAINTING 

A. Shop prime and/or shop finish all shop fabricated equipment prior to shipping. 

B. Surface preparation, primers, finishes, number of coats, and film thicknesses 
shall comply with applicable provisions of Section 09 9100, Painting (if included), 
unless alternative procedures and materials are accepted by the Engineer during 
shop drawing and product data review. 

C. Prepare and finish electrical and mechanical equipment prior to final assembly. 
 Do not sandblast or paint assembled equipment or machined interior surfaces of 
equipment. 

D. Coat interior, inaccessible surfaces of equipment with an epoxy system suitable 
for the lifetime of the equipment at anticipated operating conditions and 
temperatures, unless otherwise specified or accepted. 

E. Coat exterior and accessible interior surfaces with an appropriate epoxy system, 
unless otherwise specified or accepted.  

3. EXECUTION 

3.1. INSTALLATION OF PRODUCTS 

A. Comply with manufacturer's instructions and recommendations for installation of 
products in the applications indicated.  Anchor each product securely in place, 
accurately located and aligned with other work. 

1. Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 

END OF SECTION 
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SECTION 01 6500 

TRANSPORTATION AND HANDLING 
1. GENERAL 

1.1. SCOPE 

A. Provide transportation of all equipment, materials, and products furnished under 
these Contract Documents to the site of the work.  In addition, provide 
preparation for shipment and storage, unloading, handling and re-handling, short-
term storage, extended storage, storage facilities, maintenance and protection 
during storage, preparation for installation, and all other work and incidental 
items necessary or convenient to the Contractor for the satisfactory prosecution 
and completion of the work. 

1.2. TRANSPORTATION 

A. Suitably box, crate, or otherwise protect all equipment during transportation. 

B. Ship and deliver all equipment in the largest assembled sections practical or 
permitted by carrier regulations to minimize the number of field connections. 

C. Ensure that the equipment is assembled and transported in such a manner so as 
to clear buildings, power lines, bridges, and similar structures encountered during 
shipment or delivery to the site of the work. 

D. Ensure that the weights of the assembled sections do not exceed the capacity of 
the cranes or hoisting equipment where equipment will be installed using existing 
cranes or hoisting equipment. 

E. Small items and appurtenances such as gauges, valves, switches, instruments, 
and probes which could be damaged during shipment shall be removed from the 
equipment prior to shipment and packaged and shipped separately.  All openings 
shall be plugged or sealed to prevent the entrance of water or dirt. 

F. Paint temporary shipping braces and supports orange or yellow for easy 
identification. 

1.3. HANDLING 

A. Carefully handle all equipment, materials, and products to prevent damage or 
excessive deflections during unloading or transportation.  All equipment, 
materials, and products damaged during transportation or handling shall be 
repaired or replaced by the Contractor at no additional cost to the Owner prior to 
being incorporated into the work. 

B. Strictly follow lifting and handling drawings and instructions furnished by the 
manufacturer or supplier.  Eyebolts or lifting lugs furnished on the equipment 
shall be used in handling the equipment.  Shafts and operating mechanisms shall 
not be used as lifting points.  Spreader bars or lifting beams shall be used when 
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the distance between lifting points exceeds that permitted by standard industry 
practice.  Slings and chains shall be padded as required to prevent damage to 
protective coatings and finishes. 

C. Under no circumstances shall equipment or products such as pipe, structural 
steel, casting, reinforcement, lumber, piles, poles, etc., be thrown or rolled off of 
trucks onto the ground. 

D. Handle items such as nonmetallic pipe, nonmetallic conduit, flagpoles, and 
lighting poles using nonmetallic slings or straps. 

END OF SECTION 
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SECTION 01 6600 

STORAGE AND PROTECTION 
1. GENERAL 

1.1. SCOPE 

A. Equipment shall be received, inspected, unloaded, handled, stored, maintained, 
and protected by the Contractor in a suitable location on or off site, if necessary, 
until such time as installation is required. 

B. Storage and protection of Contractor-furnished equipment shall be in strict 
conformance with the requirements of the applicable provisions of the General 
Conditions of these Specifications. 

1.2. STORAGE 

A. Provide satisfactory storage facilities which are acceptable to the Engineer.  In 
the event that satisfactory facilities cannot be provided on site, satisfactory 
warehouse, acceptable to the Engineer, will be provided by the Contractor for 
such time until the equipment, materials, and products can be accommodated at 
the site. 

B. Equipment, materials, and products which are stored in a satisfactory 
 warehouse acceptable to the Engineer will be eligible for progress payments as 
though they had been delivered to the job site. 

C. Maintain and protect all equipment, materials, and products placed in storage 
and bear all costs of storage, preparation for transportation, transportation, re-
handling, and preparation for installation. 

D. Equipment and products stored outdoors shall be supported above the ground on 
suitable wooden blocks or braces arranged to prevent excessive deflection or 
bending between supports.  Items such as pipe, structural steel, and sheet 
construction products shall be stored with one end elevated to facilitate drainage. 

E. Building products and materials such as cement, grout, plaster, gypsum-board, 
particleboard, resilient flooring, acoustical tile, paneling, finish lumber, insulation, 
wiring, etc., shall be stored indoors in a dry location, unless otherwise permitted 
in writing by the Engineer.  Building products such as rough lumber, plywood, 
concrete block, and structural tile may be stored outdoors under a properly 
secured waterproof covering. 

F. Tarps and other coverings shall be supported above the stored equipment or 
materials on wooden strips to provide ventilation under the cover and minimize 
condensation.  Tarps and covers shall be arranged to prevent ponding of water. 
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1.3. EXTENDED STORAGE 

A. In the event that certain items of major equipment have to be stored for an 
extended period of time, the Contractor shall provide satisfactory long-term 
storage facilities which are acceptable to the Engineer.  The Contractor shall 
provide all special packaging, protective coverings, protective coatings, power, 
nitrogen purge, desiccants, lubricants, and exercising necessary or 
recommended by the manufacturer to properly maintain and protect the 
equipment during the period of extended storage. 

END OF SECTION 
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SECTION 01 7329 

CUTTING AND PATCHING 
1. GENERAL 

1.1. DEFINITIONS 

A. Cutting and patching includes cutting into existing construction to provide for the 
installation or performance of other work and subsequent fitting and patching 
required to restore surfaces to their original condition.   

B. Refer to other sections of these specifications for specific cutting and patching 
requirements and limitations applicable to individual units of work.   

1.2. STRUCTURAL WORK 

A. Do not cut-and-patch structural work in a manner resulting in a reduction of load-
carrying capacity or load/deflection ratio.  Submit proposal and request and 
obtain Engineer’s approval before proceeding with cut-and-patch of structural 
work.   

1.3. OPERATIONAL/SAFETY LIMITATIONS 

A. Do not cut-and-patch operational elements and safety components in a manner 
resulting in decreased performance, shortened useful life, or increased 
maintenance.  Submit proposals and requests and obtain Engineer’s approvals 
before proceeding with cut-and-patches.   

1.4. VISUAL/QUALITY LIMITATIONS 

A. Do not cut-and-patch work exposed to view (exterior and interior) in a manner 
resulting in noticeable reduction of aesthetic qualities, as judged by Engineer.   

B. Engage qualified personnel skilled in cutting, patching, removal, and replacement 
of specialized equipment and finish surfaces.   

1.5. LIMITATIONS ON APPROVALS 

A. Engineer’s approval to proceed with cutting and patching does not waive right to 
later require removal/replacement of work found to be cut-and-patched in an 
unsatisfactory manner, as determined by the Engineer.   

2. PRODUCTS 

2.1. GENERAL 

A. Use materials for cutting and patching that are identical to existing materials.  If 
identical materials are not available or cannot be used, use materials that match 
existing adjacent surfaces to the fullest extent possible with regard to visual 
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effect.  Use materials for cutting and patching that will result in equal-or-better 
performance characteristics.   

3. EXECUTION 

3.1. INSPECTION 

A. Before cutting, examine surfaces to be cut and patched and conditions under 
which the work is to be performed.  If unsafe or otherwise unsatisfactory 
conditions are encountered, take corrective action before proceeding with the 
work.   

3.2. TEMPORARY SUPPORT 

A. To prevent failure, provide temporary support of work to be cut.   

3.3. PROTECTION  

A. Protect other work during cutting and patching to prevent damage.  Provide 
protection from adverse weather conditions for that part of the project that may 
be exposed during cutting and patching operations.   

B. Avoid interference with use of adjoining areas or interruption of free passage to 
adjoining area.   

C. Take precautions not to cut existing pipe, conduit, or duct serving existing 
building or equipment but scheduled to be relocated until provisions have been 
made to bypass them.   

3.4. CUTTING  

A. Use the cutting methods that are least likely to damage work to be retained or 
adjoining work.  Where possible, review proposed procedures with the original 
installer; comply with original installer’s recommendations.   

B. Where cutting is required, use hand or small power tools designed for sawing or 
grinding, not hammering and chopping.  Cut through concrete and masonry using 
a cutting machine such as a carborundum saw or core drill.  Cut holes and slots 
neatly to size required with minimum disturbance of adjacent work.  To avoid 
marring existing finished surfaces, cut and drill from the exposed or finished side 
into concealed surfaces.  Temporarily cover openings when not in use.   

3.5. PATCHING  

A. Patch with seams which are durable and as invisible as possible.  Comply with 
specified tolerances for the work.   

B. Restore exposed finish of patched areas, and where necessary extend finish 
restoration into retained adjoining work in a manner which will eliminate evidence 
of patching and refinishing.  
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3.6. REPAIR OF DAMAGE  

A. Repair equipment and finish surfaces damaged as the result of the work of this 
contract to the satisfaction of the Owner or replace with new material at no 
additional cost to the Owner.   

END OF SECTION 
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SECTION 01 7423 

FINAL CLEANING 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative and procedural requirements for final 
cleaning at Substantial Completion. 

1. Special cleaning requirements for specific elements of the work are included 
in appropriate sections of Divisions 2 through 48. 

B. General project closeout requirements are included in Section 01 7800, Project 
Closeout. 

C. Multiple Prime Contracts.  Except as otherwise indicated, each prime Contractor 
is responsible for final cleaning his own work. 

D. Environmental Requirements.  Conduct cleaning and waste disposal operations 
in compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and anti-pollution regulations.  

1. Do not dispose of volatile wastes such as mineral spirits, oil or paint thinner in 
storm or sanitary drains. 

2. Burning or burying of debris, rubbish or other waste material on the premises 
will not be permitted without the owner’s permission.  If allowed, all required 
permits shall be the responsibility of the Contractor. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions or General Provisions and other Division 1 
Specification sections, apply to this section. 

2. PRODUCTS  

2.1. MATERIALS 

A. Cleaning Agents.  Use cleaning materials and agents recommended by the 
manufacturer or fabricator of the surface to be cleaned.  Do not use cleaning 
agents that are potentially hazardous to health or property, or that might damage 
finished surfaces. 
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3. EXECUTION  

3.1. FINAL CLEANING 

A. General.  Provide final cleaning operations when indicated.  Employ experienced 
workers or professional cleaners for final cleaning.  Clean each surface or unit of 
work to the condition expected from a commercial building cleaning and 
maintenance program.  Comply with manufacturer's instructions. 

B. Complete the following cleaning operations before requesting inspection for 
Certification of Substantial Completion for the entire project or a portion of the 
project.  

1. Clean the project site, yard and grounds, in areas disturbed by construction 
activities, including landscape development areas, of rubbish, waste 
materials, litter and foreign substances.  Sweep paved areas broom clean. 
 Remove petrochemical spills, stains and other foreign deposits.  Rake 
grounds that are neither planted nor paved, to a smooth even-textured 
surface. 

2. Remove tools, construction equipment, machinery and surplus material from 
the site. 

3. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free 
condition, free of stains, films and similar foreign substances.  Avoid 
disturbing natural weathering of exterior surfaces.  Restore reflective surfaces 
to their original condition. 

4. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics and similar 
spaces. 

5. Broom clean concrete floors in unoccupied spaces. 

6. Clean transparent materials, including mirrors and glass in doors and 
windows.  Remove glazing compounds and other substances that are 
noticeable vision-obscuring materials.  Replace chipped or broken glass and 
other damaged transparent materials.  Polish mirrors and glass, taking care 
not to scratch surfaces. 

7. Remove labels that are not permanent labels. 

8. Touch-up and otherwise repair and restore marred exposed finishes and 
surfaces.  Replace finishes and surfaces that can not be satisfactorily 
repaired or restored, or that show evidence of repair or restoration.  Do not 
paint over "UL" and similar labels, including mechanical and electrical name 
plates. 
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9. Wipe surfaces of mechanical and electrical equipment, elevator equipment 
and similar equipment.  Remove excess lubrication, paint and mortar 
droppings and other foreign substances. 

10. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 
resulting from water exposure. 

11. Replace disposable air filters and clean permanent air filters.  Clean exposed 
surfaces of diffusers, registers, and grills.  Clean ducts, blowers, and coils if 
units were operated without filters during construction. 

12. Clean light fixtures, lamps, globes and reflectors to function with full 
efficiency.  Replace burned out bulbs, and defective and noisy starters in 
fluorescent and mercury vapor fixtures. 

13. Leave the project clean and ready for occupancy.  

C. Compliances.  Comply with governing regulations and safety standards for 
cleaning operations.  Remove waste materials from the site and dispose of in a 
lawful manner. 

1. Where extra materials of value remain after completion of associated 
construction have become the Owner's property, dispose of these materials 
as directed. 

END OF SECTION 
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SECTION 01 7800 

PROJECT CLOSEOUT 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative and procedural requirements for project 
closeout, including but not limited to: 

1. Inspection procedures. 
2. Project record document submittal. 
3. Operating and maintenance manual submittal. 
4. Submittal of warranties. 
5. Final cleaning.  

B. Closeout requirements for specific construction activities are included in the 
appropriate sections in Divisions 2 through 49. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. SUBSTANTIAL COMPLETION  

A. Preliminary Procedures.  Before requesting inspection for certification of 
substantial completion, complete the following.  List exceptions in the request. 

1. Advise Owner of pending insurance change-over requirements. 

2. Complete start-up testing of systems, and instruction of the Owner's 
operating and maintenance personnel. Discontinue or change over and 
remove temporary facilities from the site, along with construction tools, mock-
ups, and similar elements 

3. Complete final clean up requirements, including touch-up painting.  Touch-up 
and otherwise repair and restore marred exposed finishes. 

B. Inspection Procedures.  On receipt of a request for inspection, the Engineer will 
either proceed with inspection or advise the Contractor of unfulfilled 
requirements.  The Engineer will prepare the Certificate of Substantial 
Completion following inspection, or advise the Contractor of construction that 
must be completed or corrected before the certificate will be issued. 

1. The Engineer will repeat inspection when requested and assured that the 
work has been substantially completed. 
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2. Results of the completed inspection will form the basis of requirements for 
substantial completion.  

C. Reinspection Procedure.  The Engineer will reinspect the work upon receipt of 
notice that the work, including inspection list items from earlier inspections, has 
been completed, except items whose completion has been delayed because of 
circumstances acceptable to the Engineer. 

1. Upon completion of reinspection, the Engineer will prepare a certificate of 
final acceptance or advise the Contractor of work that is incomplete or of 
obligations that have not been fulfilled but are required for final acceptance. 

2. If necessary, reinspection will be repeated. 

1.4. FINAL ACCEPTANCE 

A. Preliminary Procedures.  Before requesting final inspection for certification of 
final acceptance and final payment, complete the following.  List exceptions in 
the request. 

1. Submit the final payment request with releases and supporting 
documentation not previously submitted and accepted.  Include certificates of 
insurance for products and completed operations where required. 

2. Submit an updated final statement, accounting for final additional changes to 
the contract sum. 

3. Submit a certified copy of the Engineer's final inspection list of items to be 
completed or corrected, stating that each item has been completed or 
otherwise resolved for acceptance, and the list has been endorsed and dated 
by the Engineer. 

4. Submit specific warranties, workmanship bonds, maintenance agreements, 
final certifications, and similar documents. 

5. Obtain and submit releases enabling the Owner unrestricted use of the work 
and access to services and utilities; include occupancy permits, operating 
certificates, and similar releases. 

6. Submit record drawings, final project photographs, damage or settlement 
survey, property survey, and similar final record information. 

7. Deliver any specified tools, spare parts, extra stock, and similar items. 

8. Make final change-over of permanent locks and transmit keys to the Owner. 
 Advise the Owner's personnel of change-over in security provisions. 

9. Submit all project close out forms completed and executed. 

10. Submit operation and maintenance data. 

11. Submit spare parts list. 
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12. Submit project record drawings (mark-up of plans showing revisions during 
construction). 

13. Submit a final liquidated damages settlement statement, if required. 

14. Submit evidence of final, continuing insurance coverage complying with 
insurance requirements. 

15. Drawings:  Provide specially prepared drawings where necessary to 
supplement manufacturer's printed data to illustrate the relationship of 
component parts of equipment or systems, or to provide control or flow 
diagrams.  Coordinate these drawings with information contained in project 
record drawings to ensure correct illustration of the completed installation. 

2. PRODUCTS (Not Applicable) 

3. EXECUTION 

3.1. CLOSEOUT PROCEDURES 

A. Operating and Maintenance Instructions.  Arrange for each installer of equipment 
that requires regular maintenance to meet with the Owner's personnel to provide 
instruction in proper operation and maintenance.  If installers are not experienced 
in procedures, provide instruction by manufacturer's representatives.  Include a 
detailed review of the following items: 

1. Maintenance manuals. 
2. Record documents. 
3. Spare parts and materials. 
4. Tools. 
5. Lubricants. 
6. Fuels. 
7. Identification systems. 
8. Control sequences. 
9. Hazards. 
10. Cleaning. 
11. Warranties and bonds. 
12. Maintenance agreements and similar continuing commitments 

B. A list of available instruction dates shall be submitted to the Owner through the 
Engineer at least two weeks in advance of the earliest proposed date for each 
instruction program.  The Engineer will, within three business days, notify the 
Contractor of the Owner’s preferred date.  To the maximum extent possible, 
instruction of related equipment systems will be conducted concurrently.  The 
final coordination of the instruction is the sole responsibility of the Contractor.  

C. Demonstrate the following procedures as part of instruction for operating 
equipment.  

1. Start-up. 
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2. Shutdown. 
3. Emergency operations. 
4. Noise and vibration adjustments. 
5. Safety procedures. 
6. Economy and efficiency adjustments. 
7. Effective energy utilization. 

3.2. FINAL CLEANING 

A. General. General cleaning during construction is required by the General 
Conditions.  

B. Cleaning.  Employ experienced workers or professional cleaners for final 
cleaning.  Clean all work areas to original condition or to satisfaction of Owner 
and Engineer. 

1. Complete the following cleaning operations before requesting inspection for 
Certification of Substantial Completion. 

2. Clean the site, including landscape development areas, of rubbish, litter, and 
other foreign substances.  Sweep paved areas broom clean; remove stains, 
spills, and other foreign deposits.  Rake grounds that are neither paved nor 
planted, to a smooth even-textured surface.  

C. Removal of Protection.  Remove temporary protection and facilities installed for 
protection of the work during construction. 

D. Compliance.  Comply with regulations of authorities having jurisdiction and safety 
standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on the Owner's property.  Do not discharge volatile, harmful, or 
dangerous materials into drainage systems.  Remove waste materials from the 
site and dispose of in a lawful manner.  

1. Where extra materials of value remaining after completion of associated work 
have become the Owner's property, arrange for disposition of these materials 
as directed. 

END OF SECTION 
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SECTION 01 7823 

OPERATING AND MAINTENANCE DATA 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative and procedural requirements for operating 
and maintenance manuals including the following: 

1. Preparation and submittal of operating and maintenance manuals for building 
operating systems or equipment. 

2. Preparation and submittal of instruction manuals covering the care, 
preservation, and maintenance of architectural products and finishes. 

3. Instruction of the Owner's operating personnel in operation and maintenance 
of building systems and equipment. 

B. Special operating and maintenance data requirements for specific pieces of 
equipment or building operating systems are included in the appropriate sections 
of Divisions 2 through 49. 

C. Preparation of shop drawings and product data are included in Section 01 3323, 
Shop Drawings, Product Data and Samples. 

D. General closeout requirements are included in Section 01 7800, Project 
Closeout. 

E. General requirements for submittal of project record documents are included in 
Section 01 7839, Project Record Documents. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section 

1.3. QUALITY ASSURANCE 

A. Operation and Maintenance Manual Preparation.  In preparation of operation and 
maintenance manuals, use personnel thoroughly trained and experienced in 
operation and maintenance of the equipment or system involved. 

1. Where written instructions are required, use personnel skilled in technical 
writing to the extent necessary for communication of essential data. 

2. Where Drawings or diagrams are required, use drafters capable of preparing 
Drawings clearly in an understandable format. 
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B. Instructions for the Owner's Personnel.  For instruction of the Owner's operating 
and maintenance personnel, use experienced instructors thoroughly trained and 
experienced in the operation and maintenance of the building equipment or 
system involve 

1.4. SUBMITTALS 

A. Submittal Schedule.  Comply with the following schedule for submittal of 
operating and maintenance manuals. 

1. Prior to the 80 percent completion point on the work, submit two draft copies 
of each manual to the Engineer for review.  Include a complete index or table 
of contents of each manual.  Draft submittal shall be in PDF format, and 
transmittal shall be electronic. 

2. Prior to substantial completion, make corrections or modifications to comply 
with the Engineer's comments and submit the specified number of copies of 
each approved manual to the Engineer. 

3. Number: Four final copies of each manual. 

B. Form of Submittal.  Prepare operating and maintenance manuals in the form of 
an instructional manual for use by the Owner's operating personnel.  Organize 
into suitable sets of manageable size.  Where possible, assemble instructions for 
similar equipment into a single binder. 

1. Binders:  For each manual, provide heavy-duty, commercial quality, 3-ring, 
vinyl-covered loose-leaf binders, in thickness necessary to accommodate 
contents, sized to receive 8½- by 11-inch paper.  Provide a clear plastic 
sleeve on the spine to hold labels describing the contents.  Provide pockets in 
the covers to receive folded sheets. 

a. Where two or more binders are necessary to accommodate data, 
correlate data in each binder into related groupings in accordance with 
the project manual Table of Contents.  Cross-reference other binders 
where necessary to provide essential information for proper operation or 
maintenance of the piece of equipment or system. 

b. Identify each binder on the front and spine, with the typed or printed title 
"OPERATION AND MAINTENANCE MANUAL," project title or name, and 
subject matter covered.  Indicate the volume number for multiple-volume 
sets of manuals. 

2. Dividers:  Provide heavy paper dividers with celluloid covered tabs for each 
separate section.  Mark each tab to indicate contents.  Provide a typed 
description of the product and major parts of equipment included in the 
section on each divider. 

3. Protective Plastic Jackets:  Provide protective transparent plastic jackets 
designed to enclose diagnostic software for computerized electronic 
equipment. 
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4. Text Material:  Where written material is required as part of the manual, use 
the manufacturer's standard printed material, or if it is not available, specially 
prepared data, neatly typewritten, on 8½- by 11-inch, 20-pound white bond 
paper. 

5. Drawings:  Where drawings or diagrams are required as part of the manual, 
provide reinforced, punched binder tabs on the drawings and bind in with the 
text. 

a. Where oversized drawings are necessary, fold the drawings to the same 
size as the text pages and use as a fold-out. 

b. If drawings are too large to be used practically as a fold-out, place the 
drawing, neatly folded, in the front or rear pocket of the binder.  Insert a 
typewritten page indicating the drawing title, description of contents, and 
drawing location at the appropriate location in the manual. 

1.5. MANUAL CONTENT 

A. In each manual include information specified in the individual specification 
section, and the following information for each major component of building 
equipment and its controls: 

1. General system or equipment description. 
2. Design factors and assumptions. 
3. Copies of applicable shop drawings and product data. 
4. System or equipment identification, including: 

a. Name of manufacturer. 
b. Model number. 
c. Serial number of each component. 

5. Operating instructions. 
6. Emergency instructions. 
7. Wiring diagrams. 
8. Inspection and test procedures. 
9. Maintenance procedures and schedules. 
10. Precautions against improper use and maintenance. 
11. Copies of warranties. 
12. Repair instructions including spare parts listing. 
13. Sources of required maintenance materials and related services. 
14. Manual index. 

B. Organize each manual into separate sections for each piece of related 
equipment.  As a minimum, each manual shall contain a title page, a table of 
contents, copies of product data supplemented by drawings and written text, and 
copies of each warranty, bond, and service contract issued. 

1. Title Page:  Provide a title page in a transparent plastic envelope as the first 
sheet of each manual. Provide the following information: 
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a. Subject matter covered by the manual. 
b. Name and address of the project. 
c. Date of submittal. 
d. Name, address, and telephone number of the Contractor. 
e. Name and address of the Engineer. 
f. Cross reference to related systems in other operating and maintenance 

manuals. 

2. Table of Contents:  After the Title Page, include a typewritten table of 
contents for each volume, arranged systematically according to the project 
manual format.  Include a list of each product included, identified by product 
name or other appropriate identifying symbol and indexed to the content of 
the volume. 

a. Where more than one volume is required to accommodate data for a 
particular system, provide a comprehensive table of contents for all 
volumes in each volume of the set. 

3. General Information:  Provide a general information section immediately 
following the Table of Contents, listing each product included in the manual, 
identified by product name.  Under each product, list the name, address, and 
telephone number of the subcontractor or installer, and the maintenance 
contractor.  Clearly delineate the extent of responsibility of each of these 
entities.  In addition, list a local source for replacement parts and equipment. 

4. Product Data:  Where manufacturer's standard printed data is included in the 
manuals, include only sheets that are pertinent to the part or product 
installed.  Mark each sheet to identify each part or product included in the 
installation.  Where more than one item in a tabular format is included, 
identify each item, using appropriate references from the Contract 
Documents.  Identify data applicable to the installation and delete references 
to information that is not applicable. 

5. Written Text:  Where manufacturer's standard printed data is not available, 
and information is necessary for proper operation and maintenance of 
equipment or systems, or it is necessary to provide additional information to 
supplement data included in the manual, prepare written text to provide 
necessary information.  Organize the text in a consistent format under 
separate headings for different procedures.  Where necessary, provide a 
logical sequence of instruction for each operating or maintenance procedure. 

6. Drawings:  Provide specially prepared drawings where necessary to 
supplement manufacturer's printed data to illustrate the relationship of 
component parts of equipment or systems, or to provide control or flow 
diagrams.  Coordinate these drawings with information contained in project 
record drawings to ensure correct illustration of the completed installation. 

7. Do not use original record documents as part of the operating and 
Maintenance Manuals. 
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8. Warranties, Bonds, and Service Contracts:  Provide a copy of each warranty, 
bond, or service contract in the appropriate manual for the information of the 
Owner's operating personnel.  Provide written data outlining procedures to be 
followed in the event of product failure.  List circumstances and conditions 
that would affect validity of the warranty or bond. 

1.6. INSTRUCTION OF THE OWNER'S PERSONNEL 

A. Prior to substantial completion, instruct the Owner's personnel in operation, 
adjustment, and maintenance of products, equipment, and systems.  Provide 
instruction at mutually agreed upon times. 

1. For equipment that requires seasonal operation, provide similar instruction 
during other seasons. 

2. Use operation and maintenance manuals as the basis of instruction for each 
piece of equipment or system.  Review contents in detail to explain all 
aspects of operation and maintenance. 

B. Training shall be conducted by an experienced, authorized service representative 
of the manufacturer. 

2. PRODUCTS (Not Applicable).  

3. EXECUTION (Not Applicable). 

END OF SECTION 
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SECTION 01 7836 

WARRANTIES AND BONDS 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies general administrative and procedural requirements for 
warranties and bonds required by the Contract Documents, including 
manufacturer's standard warranties on products and special warranties. 

1. General closeout requirements are included in Section 01 7800, Project 
Closeout. 

2. Specific requirements for warranties for the work and products and 
installations that are specified to be warranted, are included in the individual 
sections of Divisions 2 through 49. 

B. Disclaimers and Limitations.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve the Contractor of the warranty on the work that 
incorporates the products, nor does it relieve suppliers, manufacturers, and 
subcontractors required to countersign special warranties with the Contractor. 

C. Separate Prime Contracts:  Each Prime Contractor is responsible for warranties 
related to its own contract. 

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section 

1.3. DEFINITIONS 

A. Standard product warranties are preprinted written warranties published by 
individual manufacturers for particular products and are specifically endorsed by 
the manufacturer to the Owner. 

B. Special warranties are written warranties required by or incorporated in the 
Contract Documents, either to extend time limits provided by standard warranties 
or to provide greater rights for the Owner. 

1.4. WARRANTY REQUIREMENTS 

A. Standard Warranty:  Warrant all equipment, materials, products, and 
workmanship provided under these Contract Documents for a period of 12 
months after the date of substantial completion established by the Engineer. 
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B. Related Damages and Losses:  When correcting warranted work that has failed, 
remove and replace other work that has been damaged as a result of such failure 
or that must be removed and replaced to provide access for correction of 
warranted work. 

C. Reinstatement of Warranty:  When work covered by a warranty has failed and 
been corrected by replacement or rebuilding, reinstate the warranty by written 
endorsement.  The reinstated warranty shall be equal to the original warranty. 

D. Replacement Cost:  Upon determination that work covered by a warranty has 
failed, replace or rebuild the work to an acceptable condition complying with 
requirements of Contract Documents.  Complete warranty work as soon as 
possible after receipt of notice from the Owner for a warranty claim.  The 
Contractor is responsible for the cost of replacing or rebuilding defective work 
regardless of whether the Owner has benefitted from use of the work through a 
portion of its anticipated useful service life. 

E. Owner's Recourse:  Written warranties made to the Owner are in addition to 
implied warranties, and shall not limit the duties, obligations, rights, and remedies 
otherwise available under the law, nor shall warranty periods be interpreted as 
limitations on time in which the Owner can enforce such other duties, obligations, 
rights, or remedies. 

1. Rejection of Warranties:  The Owner reserves the right to reject warranties 
and to limit selections to products with warranties not in conflict with 
requirements of the Contract Documents. 

2. If the required repairs or replacements have not been completed or if positive 
and good faith efforts have not been made to complete the repairs or 
replacements within 30 consecutive calendar days after receipt of notice from 
the Owner of the warranty claim, the Owner shall be authorized to proceed 
with the repairs or replacements and the cost thereof shall be assessed 
against the Contractor's Performance Bond.  Evidence of positive and good 
faith efforts shall include, as a minimum, joint visits by the Contractor and 
affected equipment vendors and manufacturers, and certified copies of 
purchase orders or invoices. 

F. The Owner reserves the right to refuse to accept work for the project where a 
special warranty, certification, or similar commitment is required on such work or 
part of the work, until evidence is presented that entities required to countersign 
such commitments are willing to do so. 

G. Multiple Equipment Failures.  In the event of multiple equipment failures of major 
consequence prior to the expiration of the one-year warranty described above, 
disassemble, inspect, and modify or replace the affected equipment as 
necessary to prevent further occurrences.  As used herein, "multiple equipment 
failures" shall be interpreted to mean two or more successive failures of the same 
kind in the same item of equipment or failures of the same kind in two or more 
items of similar equipment.  Major equipment failures may include, but are not 
limited to, cracked or broken housings, piping, or vessels, excessive deflections, 
bent or broken shafts or structural members, broken or chipped gear teeth, 
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overheating, premature bearing failure, excessive wear, or excessive leakage 
around seals.  Should multiple equipment failures occur in a given item or type of 
equipment, disassemble, inspect, modify or replace, as necessary, all equipment 
of the same size and type, and re-warrant for 12 months. 

1.5. SUBMITTALS 

A. Submit written warranties to the Engineer prior to the date certified for substantial 
completion.  If the Engineer's Certificate of Substantial Completion designates a 
commencement date for warranties other than the date of substantial completion 
for the work, or a designated portion of the work, submit written warranties upon 
request 

1. When a designated portion of the work is completed and occupied or used by 
the Owner, by separate agreement with the Contractor during the 
construction period, submit properly executed warranties to the Engineer 
within 15 days of completion of that designated portion of the work. 

B. When a special warranty is required to be executed by the Contractor, or the 
Contractor and a subcontractor, supplier, or manufacturer, prepare a written 
document that contains appropriate terms and identification, ready for execution 
by the required parties.  Submit a draft to the Owner through the Engineer for 
approval prior to final execution. 

1. Refer to individual sections of Divisions 2 through 49 for specific content 
requirements, and particular requirements for submittal of special warranties. 

C. Form of Submittal.  At final completion, compile 2 copies of each required 
warranty and bond properly executed by the Contractor, or by the Contractor, 
subcontractor, supplier, or manufacturer.  Organize the warranty documents into 
an orderly sequence based on the table of contents of the Contract Documents. 

1. When operating and maintenance manuals are required for warranted 
construction, provide additional copies of each required warranty, as 
necessary, for inclusion in each required manual. 

2. PRODUCTS (Not Applicable). 

3. EXECUTION (Not Applicable). 

END OF SECTION 
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SECTION 01 7839 

PROJECT RECORD DOCUMENTS 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative and procedural requirements for project 
record documents.  

B. Project record documents required include: 

1. Marked-up copies of Contract Drawings. 
2. Marked-up copies of approved shop drawings. 
3. Newly prepared drawings 
4. Marked-up copies of Specifications, Addenda, and Change Orders. 
5. Marked-up product data submittals. 
6. Construction photographs. 
7. Field records for variable and concealed conditions.  

C. Specific record copy requirements that expand requirements of this section are 
included in the individual sections of Division 2 through 49. 

D. General project closeout requirements are included in Section 01 7800, Project 
Closeout. 

E. Maintenance of Documents and Samples.  Store record documents and samples 
in the field office apart from Contract Documents used for construction.  Do not 
permit project record documents to be used for construction purposes.  Maintain 
record documents in good order, and in a clean, dry, legible condition.  Make 
documents and samples available at all times for inspection by the Engineer.  

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and other Division 1 specification sections, apply to this 
section. 

1.3. RECORD DRAWINGS 

A. Mark-up Procedure.  During the construction period, maintain a set of black-line 
prints of Contract Drawings and shop drawings for project record document 
purposes. 

1. Mark these Drawings to indicate the actual installation where the installation 
varies appreciably from the installation shown originally.  Give particular 
attention to information on concealed elements which would be difficult to 
identify or measure and record later.  Items required to be marked include but 
are not limited to: 
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a. Dimensional changes to the Drawings. 
b. Revisions to details shown on the Drawings 
c. Depth of rock. 
d. Locations and depths of underground utilities. 
e. Revisions to routing of piping and conduits. 
f. Revisions to electrical circuitry. 
g. Actual equipment locations. 
h. Locations of concealed internal utilities. 
i. Changes made by Change Order. 
j. Details not on original Contract Drawings. 

2. Mark completely and accurately record prints of Contract Drawings or shop 
drawings, whichever is most capable of showing actual physical conditions. 
 Where shop drawings are marked, show cross-reference on Contract 
Drawings location. 

3. Mark record sets with red erasable colored pencil; use other colors to 
distinguish between changes for different categories of the work at the same 
location. 

4. Mark important additional information which was either shown schematically 
or omitted from original Drawings. 

5. Note construction change directive numbers, alternate numbers, Change 
Order numbers, and similar identification. 

6. Responsibility for Markup:  Where feasible, the individual or entity who 
obtained record data, whether the individual or entity is the installer, 
subcontractor, or similar entity, is required to prepare the mark-up on record 
drawings. 

a. Accurately record information in an understandable drawing technique. 

b. Record data as soon as possible after it has been obtained.  In the case 
of concealed installations, record and check the mark-up prior to 
concealment.  

7. At time of final acceptance, submit record drawings to Engineer for Owner's 
records.  Organize into sets, bind, and label sets for Owner's continued use. 

1.4. RECORD SPECIFICATIONS 

A. Maintain one copy of the project Specifications, including addenda and 
modifications issued, for project record document purposes during the 
construction period. 

1. Mark the Specifications to indicate the actual installation where the 
installation varies substantially from that indicated in Specifications and 
modifications issued.  Note related project record drawings information, 
where applicable.  Give particular attention to substitutions, selection of 
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product options, and information on concealed installations that would be 
difficult to identify or measure and record later. 

1.5. RECORD PRODUCT DATA 

A. Maintain one copy of each product data submittal for project record document 
purposes during the construction period. 

1. Mark project data to indicate the actual product installation where the 
installation varies substantially from that indicated in product data submitted. 
 Include significant changes in the product delivered to the site, and changes 
in manufacturer's instructions and recommendations for installation. 

2. Give particular attention to information on concealed products and 
installations that cannot be readily identified and recorded later. 

3. Note related Change Orders and mark-up of record drawings, where 
applicable. 

4. Upon completion of mark-up, submit a complete set of record product data to 
the Engineer for the Owner's records. 

5. Where record product data are required as part of maintenance manuals, 
submit marked-up product data as an insert in the manual, instead of 
submittal as record product data. 

1.6. MISCELLANEOUS RECORD SUBMITTALS 

A. Refer to other specification sections for miscellaneous record-keeping 
requirements and submittals in connection with various construction activities. 
 Immediately prior to final acceptance, complete miscellaneous records and 
place in good order, properly identified and bound or filed, ready for use and 
reference.  Submit to the Engineer for the Owner's records. 

1. Categories of requirements resulting in miscellaneous records include, but 
are not limited to the following: 

a. Field records on excavations and foundations. 
b. Field records on underground construction and similar work. 
c. Survey showing locations and elevations of underground lines. 
d. Invert elevations of drainage piping. 
e. Surveys establishing building lines and levels. 
f. Authorized measurements utilizing unit prices or allowances. 
g. Inspections and certifications by governing authorities. 
h. Leakage and pressure test. 
i. Disinfection test results. 
j. Final inspection and correction procedures. 

2. PRODUCTS (Not Applicable) 
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3. EXECUTION 

3.1. RECORDING 

A. Post changes and modifications to the documents as they occur.  Contractor 
shall wait until the end of the project.  The Engineer will periodically review record 
documents to ensure compliance with this requirement. 

END OF SECTION 
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SECTION 01 7843 

SPARE PARTS 
1. GENERAL 

1.1. SUMMARY 

A. This section specifies administrative, procedural, and storage requirements for 
spare parts for the various systems specified under these Contract Documents.  

1.2. DEFINITIONS 

A. "Spare parts" are products that are finished, refined, or otherwise fabricated to be 
used as direct replacements of parts or whole units of the finished project (i.e., 
installed in equipment, electrical or mechanical, etc.). 

1.3. DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products in accordance with the manufacturer's 
recommendations, using means and methods that will prevent damage, 
deterioration, and loss, including theft. 

1. Schedule delivery to minimize long-term storage at the site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for 
items that are flammable, hazardous, easily damaged, or sensitive to 
deterioration, theft, and other losses. 

3. Deliver products to the site in the manufacturer's original sealed container or 
other packaging system, complete with labels and instructions for handling, 
storing, unpacking, protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract 
Documents and to ensure that products are undamaged and properly 
protected. 

5. Store products at the site in a manner that will facilitate inspection and 
measurement of quantity or counting of units. 

6. Store heavy materials away from the project structure in a manner that will 
not endanger the supporting construction. 

7. Store products subject to damage by the elements above ground, under 
cover in a weathertight enclosure, with ventilation adequate to prevent 
condensation.  Maintain temperature and humidity within range required by 
manufacturer's instructions.  
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1.4. EXTENDED STORAGE 

A. In the event items of major equipment must be stored for an extended period of 
time, provide satisfactory long-term storage facilities which are acceptable to the 
Engineer.  Provide all special packaging, protective coverings, protective 
coatings, power, nitrogen purge, desiccants, and lubricants necessary or 
recommended by the manufacturer to properly maintain and protect the 
equipment during the period of extended storage. 

1.5. IDENTIFICATION 

A. Clearly mark and identify all parts with manufacturer's name and number and the 
equipment to which it belongs.  Each part or box shall be separately identified. 

1.6. TURNOVER OF SPARE PARTS TO OWNER  

A. Provide Owner's representative with a complete inventory of all spare parts 
specified for installed systems.  This inventory shall show: 

1. Specification name and number. 
2. Item number. 
3. Description of items(s). 
4. Quantity specified. 
5. Storage location.  

1.7. SPARE PARTS SUPPLIED 

A. Supply all spare parts specifically listed in the individual equipment specification 
section and all spare parts that are customarily provided with each specified 
piece of equipment. 

1.8. SPARE PARTS INVENTORY FORM  

A. Create an inventory form listing all part numbers.  Alternate forms may be used 
with Engineer's approval. 

END OF SECTION 
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SECTION 01 7900 

OPERATOR TRAINING 
1. GENERAL 

1.1. SCOPE 

A. This specification section covers training of the Owner's operators and/or 
maintenance personnel as required by the individual equipment specification 
sections. 

1.2. TRAINING 

A. Training is required under the following specification sections: 

1. STEP Pump Assembly & Control Panel 

2. Air Release Valves 

B. Each day of training shall be interpreted to mean a full 8-hour day at the Owner's 
facilities and project site, UNO. 

2. PRODUCTS (Not Applicable) 

3. EXECUTION 

3.1. COORDINATION 

A. Schedule and coordinate the training between the equipment manufacturers and 
the Owner. 

B. Unless otherwise specified, training shall not be scheduled until the equipment 
has been installed, checked out, and started up by the manufacturer's authorized 
service representative.  Training shall not be scheduled until the Contractor has 
submitted the final Operations and Maintenance (O&M) Manuals required by 
these Specifications. 

C. Coordinate with the Owner to determine how many operators and/or 
maintenance personnel will be attending each session. 

D. Coordinate with the Owner to determine the audiovisual equipment available in 
the Owner's classroom facilities.  

E. Owner reserves the right to audiotape or videotape the training. 

3.2. QUALIFICATIONS 

A. Persons providing operator training shall be experienced, factory-trained 
representatives of the equipment manufacturer (not sales representatives). 
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B. Submit resumes showing qualifications and experience of the proposed trainers 
prior to scheduling the training. 

3.3. LOCATION 

A. On-site training shall be conducted at the project site using the actual installed 
equipment. 

3.4. MATERIALS AND EQUIPMENT 

A. The equipment representative shall provide copies of all course handouts and 
other materials needed for all of the Owner's personnel attending the training (up 
to a maximum of ten people). Where the training makes reference to the O&M 
manuals, it is not necessary to provide additional copies of the manuals above 
the number specified in these Specifications. 

B. The equipment representative shall provide all necessary audiovisual equipment 
that is not available in the Owner's facilities.  

3.5. CONTENT 

A. Submit a proposed agenda and course outline for each training session at least 
15 days prior to scheduling the training. 

B. The training shall include both classroom and hands-on training (lecture and 
demonstration) with the equipment. In general, training time specified should be 
divided equally between classroom and the field. 

C. As a minimum, the training shall cover the following items (as applicable): 

1. Equipment Overview 

a. Review of equipment supplied 

1. Submitted data.     

b. Safety Issues     

1. Review safety cautions and warnings as contained in the manual. 

2. Observe normal common sense safety precautions. 

a. Danger, warning, and caution tags and symbols. 
b. Good housekeeping procedures. 
c. Factory installed safety features. 
d. Equipment manuals. 

2. Operation 

a. Review of Operating Conditions 
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1. Performance curve.     

b. Review of Operating Procedures 

1. Start-up     
2. Normal operation     
3. Shut-down  

c. Troubleshooting 

1. Loss of operating performance. 
2. Alarms or faults.     
3. Excessive power consumption. 
4. Vibration or noise.     
5. Overheating.     

3. Maintenance 

a. Review submitted data contained in the job O&M manual. 

1. Assembly drawing and parts list. 
2. Technical data.     

b. Preventive Maintenance Procedures 

1. Periodic 

a) Adjustment     
b) Lubrication 
c) Calibration  

2. Records     

a) Initial measurement and recording 
a) Periodic checks     
b) Maintenance log  

c. Corrective Maintenance Procedures  

1. Disassembly     

a) Tools and equipment required 
b) Procedures 
c) Parts inspection  

2. Assembly procedure     

3. Program modifications  

a) Initialization     
b) Programming 
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c) Program modifications 

4. Service and Repair Parts 

a. How to Obtain 

1. Service     

a) Local 
b) Factory 

2. Repair parts     

a) Local 
b) Factory 

b. Emergency Service 

1. Local 
2. Factory   

c. Repair Parts Inventory 

1. Normal 
2. Emergency 

5. Review 

a. Questions and Answers 

END OF SECTION 
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SECTION 31 1100 

SITE CLEARING 
1. GENERAL 

1.1. SUMMARY 

A. This section includes the following: 

1. Protection of existing trees.  
2. Removal of trees and other vegetation.  
3. Topsoil stripping.  
4. Clearing and grubbing.  
5. Removing above-grade improvements.  
6. Removing below-grade improvements.  

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract apply to this section. 

1.3. PROJECT CONDITIONS 

A. Traffic. Conduct site clearing operations to ensure minimum interference with 
roads, streets, walks, and other adjacent occupied or used facilities. Do not close 
or obstruct streets, walks, or other occupied or used facilities without permission 
from authorities having jurisdiction. 

B. Protection of Existing Improvements. Provide protections necessary to prevent 
damage to existing improvements indicated to remain in place. 

1. Protect improvements on adjoining properties and on Owner's property.  

2. Restore damaged improvements to their original condition, as acceptable to 
property owners.  

C. Protection of Existing Trees and Vegetation. For existing trees and other 
vegetation indicated to remain in place, protect against unnecessary cutting, 
breaking, or skinning of roots; skinning or bruising of bark; smothering of trees by 
stockpiling construction materials or excavated materials within drip line; excess 
foot or vehicular traffic; or parking of vehicles within drip line. Provide temporary 
guards to protect trees and vegetation to be left standing. 

2. PRODUCTS (Not Applicable) 
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3. EXECUTION 

3.1. SITE CLEARING 

A. General. Remove trees, shrubs, grass, and other vegetation, improvements, or 
obstructions as required to permit installation of new construction. Remove 
similar items elsewhere on-site or premises as specifically indicated. "Removal" 
includes digging out and disposing of stumps and roots. Stumps and roots may 
be buried on- site at spoil location noted on Drawings. Other areas may also be 
used upon approval of the Engineer. 

1. Cut minor roots and branches of trees indicated to remain in a clean and 
careful manner, where such roots and branches obstruct installation of new 
construction. 

B. Topsoil. Topsoil is defined as friable clay loam surface soil found in a depth of not 
less than 4 inches. Satisfactory topsoil is reasonably free of subsoil, clay lumps, 
stones, and other objects over 2 inches in diameter, and without weeds, roots, 
and other objectionable material.  

1. Strip topsoil to whatever depths encountered in a manner to prevent 
intermingling with underlying subsoil or other objectionable material.  

a. Remove heavy growths of grass from areas before stripping.  
b. Where existing trees are indicated to remain, leave existing topsoil in 

place  
within drip lines to prevent damage to root system.  

2. Stockpile topsoil in storage piles in areas indicated or directed. Construct 
storage piles to provide free drainage of surface water. Cover storage piles, if 
required, to prevent wind erosion.  

C. Clearing and Grubbing. Clear site of trees, shrubs, and other vegetation, except 
for those indicated to be left standing.  

1. Completely remove stumps, roots, and other debris protruding through 
ground surface.  

2. Fill depressions caused by clearing and grubbing operations with satisfactory 
soil material, unless further excavation or earthwork is indicated.  

a. Place fill material in horizontal layers not exceeding 6 inches loose depth, 
and thoroughly compact to density equal to adjacent original ground. 

D. Burning on Owner's Property. Burning will be permitted only at designated areas 
and times directed by Owner. Provide full-time monitoring of burning materials 
until fires are extinguished. Obtain all state and local permits required for burning 
and comply with all state and local codes. 

END OF SECTION 
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SECTION 31 2000 

EARTHWORK 

1.  GENERAL 

1.1 SCOPE 

A. This section includes earthwork and related operations, including but not 
limited to clearing and grubbing the construction site; dewatering; 
excavating all classes of material encountered; pumping, draining, and 
handling of water encountered in the excavations; handling, storage, 
transportation, and disposal of all excavated and unsuitable material; 
construction of fills and embankments; backfilling around structures and 
pipe; backfilling all trenches and pits; compacting; all sheeting, shoring, and 
bracing; preparation of subgrades; surfacing and grading; and any other 
similar, incidental, or appurtenant earthwork operation which may be 
necessary to properly complete the work. 

B. Provide all services, labor, materials, and equipment required for all 
earthwork and related operations necessary or convenient to the 
Contractor for furnishing a complete work as shown on the Drawings or 
specified in these Contract Documents. 

1.2 GENERAL 

A. The elevations shown on the Drawings as existing are taken from the best 
available data and are intended to give reasonable, accurate information 
about the existing elevations.  They are not precise, and the Contractor 
should satisfy himself as to the exact quantities of excavation and fill 
required. 

B. Perform earthwork operations in a safe and proper manner taking 
appropriate precautions against all hazards. 

C. Maintain in good condition at all times all excavated and fill areas for 
structures, trenches, fills, topsoil areas, embankments, and channels until 
final acceptance by the Owner.  Repair all damage caused by erosion or 
other construction operations using material of the same type as the 
damaged materials. 

D. If soil borings are available for the area of this work, they will be on file at 
the Owner's address where they will be made available for review or may 
be included as an appendix to these Specifications.  This information is 
made available for such use as Contractor may choose to make of it in the 
preparation of his bid, but the Owner gives no guarantee, either expressed 
or implied, that it represents a true or complete cross section of all of the 
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material to be encountered in performing the excavation and earthwork on 
this project. 

E. Earthwork operations within the rights-of-way of the State Department of 
Transportation, the County Road Department, and the respective cities 
shall be conducted in accordance with the requirements and provisions of 
the permits issued by those agencies for the construction within their 
respective rights-of-way.  Such requirements and provisions, where 
applicable, shall take precedence over and supersede the provisions of 
these Specifications. 

F. Control grading to prevent water running into excavations.  Obstruction of 
surface drainage shall be avoided and a means shall be provided whereby 
storm water can be uninterrupted in existing gutters, other surface drains, 
or temporary drains.  Material for backfill or for protection of excavation in 
public roads from surface drainage shall be neatly placed and kept shaped 
so as to cause the least possible interference with public travel.  Free 
access must be provided to all fire hydrants, valves, meters, and private 
drives. 

G. No classification of excavated materials will be made and no separate 
payment for rock removal shall be allowed.  Excavation and trenching work 
shall include the removal and subsequent handling of all materials 
excavated or otherwise removed in performance of the contract work, 
regardless of the type, character, composition, or condition thereof, no 
separate payment shall be allowed. 

H. Tests for compaction and density shall be conducted through the 
Contractor by an independent testing laboratory selected by him and 
acceptable to the Engineer.  Costs of compaction tests performed by an 
independent testing laboratory shall be paid for directly by the Contractor. 
 Make all necessary excavations and supply any samples of materials 
necessary for conducting compaction and density tests.  Pay the cost of all 
retests made necessary by the failure of materials to conform to the 
requirements of these Contract Documents. 

I. All earthwork operations shall comply with the requirements of OSHA 
Construction Standards, Part 1926, Subpart P, "Excavations, Trenching, 
and Shoring," and Subpart O, "Motor Vehicles, Mechanized Equipment, 
and Marine Operations," and shall be conducted in a manner acceptable to 
the Engineer. 

J. It is understood and agreed that a thorough investigation by the Contractor 
has been made of the surface and subsurface conditions of the site and 
any special construction problems which might arise as a result of nearby 
watercourses and floodplains, particularly in areas where construction 
activities may encounter water-bearing sands and gravels or limestone 
solution channels.  Provide all services, labor, equipment, and materials 
necessary or convenient for completing the work. 
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2.  PRODUCTS (Not applicable) 

3.  EXECUTION 

3.1 INITIAL SITE PREPARATION 

A. Preparatory to beginning construction operations, remove from the site all 
vegetative growth, trees, brush, stumps, roots, debris, and any other 
objectionable matter, including fences, buildings, and other structures 
shown on the Drawings in the construction areas which are designated for 
removal or which, if left in place, would interfere with the proper 
performance or completion of the contemplated work, would impair its 
subsequent use, or would form obstructions therein. 

B. Grub and remove stumps and roots to a depth not less than 5 feet below 
grade.   Fill all holes or cavities which extend below the subgrade elevation 
of the proposed work with compacted layers of crushed rock or earth 
backfill conforming to the requirements specified here for backfill.  Do not 
incorporate organic material from clearing operations in excavation backfill 
or embankment material. 

C. Exercise special precautions for the protection and preservation of trees, 
cultivated shrubs, sod, fences, buildings, and other structures located in the 
construction area but not within designated clearing limits as shown on the 
Drawings or within the limits of embankments, excavations, or proposed 
structures.  Repair or replace any of the aforementioned items damaged by 
Contractor's operation or construction activities. 

D. Remove and dispose of any excess material resulting from clearing or site 
preparation operations.  Dispose of such materials in a manner acceptable 
to the Engineer and at an approved location where such materials can be 
lawfully placed. 

3.2 DEWATERING 

A. Provide and maintain at all times during construction ample means and 
devices with which to promptly remove and properly dispose of all water 
from any source entering the excavations or other parts of the work. 
 Dewatering shall be accomplished by methods which will ensure a dry 
excavation and preservation of the final lines and grades of the bottoms of 
excavations.  Methods of dewatering may include sump pumps, well points, 
deep wells, or other suitable methods which do not damage or weaken 
structures, foundations, or subgrades.  Shallow excavations may be 
dewatered using open ditches, provided such ditches are kept open and 
free-draining at all times.  The actual dewatering methods used shall be 
acceptable to the Engineer. 
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B. Do not place concrete or mortar in water nor allow water to rise over newly 
placed concrete or mortar for at least 24 hours after placement, unless 
specifically authorized by the Engineer.  No concrete structure shall be 
exposed to unequal hydrostatic forces until the concrete has reached its 
specified 28-day strength.  Do not allow water to rise above bedding during 
pipe-laying operations.  Exercise care to prevent damage to pipelines or 
structures resulting from flotation, undermining, or scour.  Dewatering 
operations shall commence when ground or surface water is first 
encountered and shall be continuous until water can safely be allowed to 
rise in accordance with the provisions of this section.  Protect excavations 
from the entrance of surface water to the extent possible by the use of 
dikes and/or covers. 

C. Standby pumping equipment shall be on the jobsite.  A minimum of 1 
standby unit (a minimum of 1 for each 10 in the event well points are used) 
shall be available for immediate installation should any pumping unit fail. 
 The design and installation of well points or deep wells shall be suitable for 
the accomplishment of the work.  Submit drawings or diagrams on 
proposed well point or deep well dewatering systems to the Engineer for 
review. 

D. If foundation soils are disturbed or loosened by the upward seepage of 
water or an uncontrolled flow of water, excavate and replace the affected 
areas with crushed rock at no cost to the Owner. 

E. Dispose of the water from the work in a suitable manner without damage to 
adjacent property.  Conveyance of the water shall not interfere with traffic 
flow or treatment facilities operation.  Do not drain water into work built or 
under construction without prior consent of the Engineer.  The Contractor 
will be held responsible for the condition of any pipe or conduit which he 
may use for drainage purposes, and all such pipes or conduits shall be left 
clean and free of sediment. 

F. Provide sedimentation and desilting basins as necessary or when directed 
by the Engineer to prevent the entrance of excessive or injurious amounts 
of sand and silt from surface runoff or dewatering operations into storm 
drains or receiving waters.  The system used for desanding or desilting the 
water shall be a baffled structure and shall provide not less than 5 minutes 
detention time and shall be designed to have a "flow-through" velocity not 
exceeding 0.2 foot per second at the anticipated peak flow.  The method of 
desanding or desilting and the point of disposal shall be subject to the 
approval of the Engineer. 

G. Dispose of water safely and in accordance with applicable Environmental 
Protection Agency, U.S. Army Corps of Engineers, and State Water Quality 
Control Division standards and permits. 
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3.3 SHEETING, SHORING, AND BRACING 

A. The sides of all excavations shall be sufficiently sheeted, shored, and 
braced as necessary to prevent slides, cave-ins, settlement, or movement 
of the banks; to maintain the excavation clear of all obstructions; and to 
provide safe working conditions.  Wood or steel sheeting shall be used in 
wet, saturated, or flowing ground.  All sheeting, shoring, and bracing shall 
have sufficient strength and rigidity to withstand the pressure exerted and 
to maintain shape and position under all circumstances. 

B. Correctly assessing the need for sheeting, analyzing the stresses induced, 
and maintaining regulatory compliances shall be totally the responsibility of 
the Contractor.  Since the Engineer does not dictate or determine the 
Contractor's sequence or limits of excavation, the Engineer assumes no 
responsibility for sheeting and shoring.  The Contractor must employ or 
otherwise provide for adequate professional structural and geotechnical 
engineering supervision to assess the need for sheeting and shoring and 
design same.  Results of sheeting and shoring analysis and design shall be 
submitted to the Engineer on request. 

C. Excavations adjacent to existing or proposed buildings and structures, or in 
paved streets or alleys, shall be sheeted, shored, and braced adequately to 
prevent undermining beneath or subsequent settlement of such structures 
or pavements.  Underpinning of adjacent structures shall be done when 
necessary to maintain structures in safe condition.  Any damage to 
structures or pavements occurring through settlements, water or earth 
pressures, slides, caves, or other causes due to failure or lack of sheeting 
or bracing, or improper bracing or occurring through negligence or fault of 
the Contractor in any other manner shall be repaired by the Contractor at 
his own expense. 

D. Sheeting, shoring, or bracing materials shall not be left in place unless 
otherwise specified or shown on the Drawings or ordered by the Engineer 
in writing.  Such materials shall be removed in such manner that no danger 
or damage will occur to new or existing structures or property, public or 
private, and so that cave-ins or slides will not take place.  Trench sheeting 
shall be left in place until backfill has been brought to a level 12 inches 
above the top of the pipe.  It shall then be cut off and the upper portion 
removed.  Sheeting for structures shall be left in place until backfill has 
been brought to a level 12 inches above the top of the bottom footing.  It 
shall then be cut off and the upper portion removed. 

E. All holes and voids left in the work by the removal of sheeting, shoring, or 
bracing shall be filled and thoroughly compacted. 

3.4 EXCAVATION 

A. General 
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1. Excavation shall include the removal of all material from an area 
necessary for the construction of a pipeline or structure.  Excavations 
shall provide adequate working space and clearances for the work to 
be performed therein. 

2. All material excavated below the bottom of concrete walls, footings, 
and foundations shall be replaced, by and at the expense of the 
Contractor, with Class B concrete to the lines and grades shown on 
the Drawings, except where otherwise shown on the Drawings, 
specified herein, or authorized by the Engineer. 

3. Where quicksand, soft clay, spongy or swampy earth, or other 
materials unsuitable for subgrade or foundation purposes are 
encountered below the excavation limits, they shall be removed and 
disposed of to the level of suitable material.  Areas so excavated shall 
be backfilled with Class B concrete or with compacted layers of 
crushed rock, sand, or other approved material conforming to the 
requirements specified herein for backfill to the lines and grades 
shown on the Drawings. 

4. Place barriers at each end of all excavation and at such places as may 
be necessary along excavations to warn all pedestrian and vehicular 
traffic of such excavations.  Place lights along excavations from sunset 
each day to sunrise of the next day until the excavations are backfilled. 
 Barricade all excavations in such a manner as to prevent persons 
from falling or walking into any excavation. 

B. Rock Excavation 

1. Rock encountered in the process of excavation for structures shall be 
uncovered and stripped of all loose materials over the entire limits of 
excavation. 

2. Rock encountered for removal in a trench section shall be uncovered 
for a distance of not less than 50 feet. 

3. Excavate rock and large boulders in trenches over the horizontal limits 
of excavation and to depths as shown on the Drawings. 

4. Backfill the space below grade for pipelines to the proper grade with 
compacted layers of crushed rock or sand conforming to the 
requirements specified herein for backfill.  Where pipe sewers are 
constructed on concrete cradles, excavate rock to the bottom of the 
cradle as shown on the Drawings. 

5. Excavate rock under structures to lines and grades shown on the 
Drawings.  Unless specified otherwise, where rock excavation has 
been carried below grade, the Contractor shall backfill to grade with 
Class B concrete at his own expense. 
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6. Where rock foundation is obtained at grade for over 50 percent of the 
area of any one structure, the portion of the foundation that is not rock 
shall be excavated below grade to reach a satisfactory foundation of 
rock.  The portion below grade shall be backfilled with Class B 
concrete. 

7. Where rock foundation is obtained at grade for less than 50 percent of 
any one structure and satisfactory rock cannot be found over the 
remaining area by reasonable additional excavation, the rock shall be 
removed for a depth of 12 inches below grade and the space below 
grade shall be backfilled to the proper grade with compacted layers of 
crushed rock conforming to the requirements specified herein for 
backfill. 

8. Drilling and blasting operations, if allowed, shall be conducted with due 
regard for the safety of persons and property in the vicinity and in strict 
conformity with requirements of all ordinances, laws, and regulations 
governing blasting and the use of explosives.  Conduct rock 
excavation near existing pipelines or other structures with the utmost 
care to avoid damage.  Promptly repair injury or damage to other 
structures and properties to the satisfaction of the Owner by the 
Contractor at his own expense.  The Contractor is advised to hire 
qualified consultants to perform a "pre-blast survey" in area where 
damage could occur due to blasting; all expenses for such survey must 
be borne by the Contractor, and no separate payment for same will be 
made. 

9. Complete rock excavation for all structures and adjacent trenches 
under this Contract and any other rock excavation directed by the 
Engineer before construction of any structure is started in the vicinity. 

C. Borrow Excavation 

1. Wherever the backfill of excavated areas or the placement of 
embankments or other fills requires specified material not available at 
the site or material in excess of suitable material available from the 
authorized excavations, such materials shall be obtained from other 
sources.  This may require the opening of borrow pits at points not 
immediately accessible from the work.  In such cases make suitable 
arrangements with the property owner and pay all costs incident to the 
borrowed material including royalties, if any, for the use of the material. 
 Before a borrow pit is opened, the quality and suitability of the material 
to be obtained therefrom shall be approved by the Engineer. 

2. Borrow pits shall be cleared, grubbed, and finish-graded in accordance 
with the requirements specified herein. 

D. Roadway Excavation. Roadway excavation shall consist of excavation for 
roadways and parking areas in conformity with lines, grades, cross 
sections, and dimensions shown on the Drawings.  After shaping to line, 
grade, and cross section, the subgrade shall be rolled until compacted to a 
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depth of at least 6 inches to 100 percent of the maximum density at 
optimum water content as determined by AASHTO T99, Method A.  This 
operation shall include any reshaping and wetting required to obtain proper 
compaction.  All soft or otherwise unsuitable material shall be removed and 
replaced with suitable material. 

E. Trench Excavation 

1. Trench excavation shall consist of the removal of materials necessary 
for the construction of water, sewer, and other pipelines and all 
appurtenant facilities including manholes, inlets, outlets, headwalls, 
collars, concrete saddles, piers, and pipe protection called for on the 
Drawings. 

2. Excavation for pipelines shall be made in open cut unless shown 
otherwise on the Drawings.  Trenches shall be cut true to the lines and 
grades shown on the Drawings or established by the Engineer on the 
ground.  The banks of trenches shall be cut in vertical, parallel planes 
equidistant from the pipe centerline.  From an elevation 12 inches 
above the top of the pipe to the bottom of the trench, the horizontal 
distances between vertical planes for different sizes of pipe shall not 
exceed those shown on the Drawings.  When sheeting is used, the 
width of the trench shall be considered as the distance between the 
inside faces of the sheeting.  The bottom of the trench shall be cut 
carefully to the required grade of the pipe except where bedding 
materials or cradles are shown, in which case the excavation shall 
extend to the bottom of the bedding or cradles as shown on the 
Drawings.  Minimum pipe cover shall be as shown on the Drawings or 
specified in these Contract Documents. 

3. Unless specified elsewhere herein or shown on the Drawings, the 
minimum trench width shall be the diameter of the pipe plus 12-inches 
clear space on each side.  Unless specified elsewhere herein or shown 
on the drawings, the minimum cover over the top of the pipe shall be 
30-inches. 

4. The use of a motor-powered trenching or sawing machine will be 
permitted, but full responsibility for the preservation, replacement, 
and/or repair of damage to any existing utility services and private 
property shall rest solely with the Contractor. Tailings from rock 
trenching shall not be used as pipe embedment or backfill and shall be 
disposed of by the Contractor. 

5. Bell holes for bell and spigot pipe and/or mechanical joint pipe shall be 
excavated at proper intervals so the barrel of the pipe will rest for its 
entire length upon the bottom of the trench.  Bell holes shall be large 
enough to permit proper installation of all joints in the pipe.  Bell holes 
shall not be excavated more than 10 joints ahead of pipe laying.  No 
part of any bell or coupling shall be in contact with the trench bottom, 
trench walls, or granular embedment when the pipe is jointed. 
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6. Excavation for manholes, outlets, collars, saddles, piers, and other 
pipeline structures shall conform to the additional requirements 
specified herein for structural excavation. 

7. Pipe trenches shall not be excavated more than 400 feet in advance of 
pipe laying and all work shall be performed to cause the least possible 
inconvenience to the public.  Adequate temporary bridges or crossings 
shall be constructed and maintained where required to permit 
uninterrupted vehicular and pedestrian traffic. 

8. Wherever pipe trenches are excavated below the elevation shown on 
the Drawings, the Contractor, at his own expense, shall fill the void 
thus made at the proper grade with Class B concrete or with 
compacted layers of crushed rock or sand conforming to the 
requirements specified herein for backfill, unless otherwise specified 
herein or shown on the Drawings. 

9. In all cases where materials are deposited along open trenches, they 
shall be placed so that no damage will result to the work and/or 
adjacent property in case of rain or other surface wash. 

F. Structural Excavation 

1. Structural excavation shall consist of the removal of all materials 
necessary for the construction of structures, including tanks, 
foundations, footings, wet wells, dry wells, box culverts, flumes, 
channels, buildings, and other miscellaneous structures. 

2. The bottoms of structural excavations shall be true to the lines and 
grades shown on the Drawings.  Faces of excavations shall not be 
undercut for extended footings.  Except as provided herein for 
excavation of unsuitable material or rock, where the excavation is 
carried below the subgrade elevation shown on the Drawings, the 
Contractor shall backfill the void thus made to the proper grade with 
Class B concrete at his own expense. 

3.5 BACKFILLING 

A. Materials for backfilling shall conform to the following requirements or as 
specifically noted on the drawing: 

1. Select Earth Backfill:  Fine, sound, loose earth containing optimum 
moisture content for compaction to 90 percent of maximum density, 
free from all wood, vegetable matter, debris, and other objectionable 
material, and having scattered clods, stones, or broken concrete less 
than 1 1/2-inches in maximum dimension except that the maximum 
particle size shall be 3/4-inch when used with PVC or other flexible 
thermoplastic pipe. 
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2. Common Earth Backfill:  Sound, loose earth containing optimum 
moisture content for compaction to 90 percent of maximum density, 
free from all wood, vegetable matter, debris, and other objectionable 
material, and having scattered clods, stones, or broken concrete and 
pavement less than 6 inches in maximum dimension. 

3. Sand:  Natural or imported sand conforming to ASTM D 1073. 

4. Crushed Stone:  Washed size 67 stone as noted or specified herein. 

5. Class B Concrete: Class B concrete as specified elsewhere in these 
Specifications or on the Drawings. 

B. General 

1. Earth backfill shall be compacted to not less than 90 percent of the 
maximum density as determined by ASTM D 698 at a moisture content 
within 3 percentage points, unless otherwise specified herein. 
 Crushed stone and sand shall be compacted to not less than 83 
percent of the solid volume density as determined from the bulk 
specific gravity by AASHTO T-84 and T-85 and the dry weight of the 
aggregate. 

2. Material that is too dry for adequate compaction shall receive a prior 
admix of sufficient water to secure optimum moisture content.  Material 
having excessive water content shall not be placed at any time. 

3. Backfill material required to be compacted shall be placed in horizontal 
layers not to exceed 6 inches in thickness (before compaction) and 
compacted in place by ramming, tamping, or rolling, unless otherwise 
specified herein.  Compaction shall be accomplished by power-driven 
tools and machinery wherever possible.  Compaction and 
consolidation of sand and crushed stone backfill shall be accomplished 
using vibrating equipment in a manner acceptable to the Engineer. 

C. Backfilling Trenches 

1. The backfilling of sewers, water, and other pipeline trenches shall be 
started immediately after the construction of same has been inspected, 
tested, and approved by the Engineer.  Select backfill or crushed stone 
as shown on the Drawings or specified herein shall be placed in the 
trench under and on each side of the pipe in 6-inch layers for the full 
width of the trench and thoroughly and uniformly compacted by 
ramming and/or tamping to a minimum of 90 percent of the maximum 
density determined as specified herein.  Select earth backfilling or 
crushed stone as shown on the Drawings or specified herein shall start 
above the pipe bedding.  Sufficient select backfill or crushed stone as 
shown on the Drawings shall be placed around the pipe and 
compacted to provide a cover of not less than 12 inches over the top of 
the pipe.  Mechanical compactors or tampers shall not be used within 
12 inches of pipe.  Compaction in this area shall be accomplished by 
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hand methods. Backfilling shall proceed simultaneously on both sides 
of the pipe to prevent lateral displacement.  Final backfill shall be as 
specified herein or shown on the Drawings. 

2. Caution shall be used during backfill operations for PVC or other 
flexible thermoplastic pipe to prevent pipe deformation. PVC or other 
flexible thermoplastic pipe shall not be subjected to roller or wheel 
loads until a minimum of 30 inches of backfill has been placed over the 
top of the pipe.  A hydrohammer shall NOT be used until a minimum 
depth of 48 inches of backfill has been placed over the top of the pipe. 

3. In streets and alleys, across sidewalks and driveways, and at any 
other improved areas subject to vehicular traffic or other superimposed 
loads, crushed rock backfill shall be placed and compacted in 12-inch 
layers from the bottom of the trench upward for the full depth of the 
trench. Crushed rock backfill shall be compacted by use of a 
hydrohammer or approved vibratory compactor.  The top 6 inches of 
the finished subgrade shall be equal to not less than 100 percent of the 
maximum density as determined by ASTM D 698 at a moisture content 
of within 3 percentage points of optimum.  When field tests show 
failure to meet the density requirement, the subgrade shall be 
loosened by disking, harrowing, or other approved methods to a depth 
of not less than 6 inches, then reshaped and re-compacted as 
indicated in this paragraph. 

4. Trenches under concrete slabs and footings of structures shall be 
completely backfilled with compacted sand or crushed rock or filled 
with Class B concrete as shown on the Drawings. 

5. All backfilling shall be done in such a manner that the pipe or structure 
over or against which it is being placed will not be disturbed or injured. 
 Any pipe or structure injured, damaged, or moved from its proper line 
or grade during backfilling operations shall be removed and repaired to 
the satisfaction of the Engineer and then re-backfilled. 

D. Backfilling Around Structures 

1. Unless otherwise noted, backfilling around structures shall consist of 
common earth backfill placed in 6-inch layers and compacted by 
tamping to a minimum of 90 percent of the maximum density 
determined as specified herein for the full depth of the excavation from 
the bottom to the finished grade.  No backfill shall be placed against 
concrete structures until the concrete has reached its specified 28-day 
compressive strength.  Where practical, compaction of structural 
backfill shall be accomplished by power-driven tamping equipment. 

2. Where crushed rock mats under slabs and foundations are called for 
on the Drawings, excavate below grade to the depth of the crushed 
rock mat as shown on the Drawings and install a compacted crushed 
rock bed.  This shall be finished to a true line or plane and even with 
the subgrade of the concrete foundations, piers, footings, or slabs. 
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 Before placing any crushed stone, remove all loose earth or debris. 
 This crushed rock mat shall extend 12 inches beyond all slabs and 
foundations or to edges of sheet piling. 

3. Crushed rock mats 12 inches or less in thickness shall be constructed 
of compacted layers of crushed rock conforming to Section 903.23, 
Size 7 (½-inch to No. 4), of the SSRBC. 

4. Crushed rock mats of thickness greater than 12 inches shall have the 
top 12 inches constructed of compacted layers of crushed rock as 
specified above.  That portion below the top 12 inches shall be 
constructed of compacted layers of crushed rock conforming to 
Section 903.05, Class A, with a modified gradation of 6 inches to dust 
as received from the crusher. 

5. The use of earth backfill to support footings, foundations, and 
structures shall not be permitted, unless otherwise shown on the 
Drawings. 

3.6 FILLS AND EMBANKMENTS 

A. Fills and embankments shall consist of all earth fills except backfills in 
trenches or around structures.  Unless special material is specified or 
shown on the Drawings, material for fills and embankments shall consist of 
excavated material from structures or of a mixture of such excavated 
materials and materials borrowed from other sources by the Contractor.  All 
material used for fills and embankments shall be free from wood, vegetable 
matter, debris, soft or spongy earth or clay, large rock, or other 
objectionable material and shall be acceptable to the Engineer. 

B. Materials shall be placed in the fill or embankment in successive layers 8 
inches or less in thickness before compaction, each layer being 
approximately horizontal and extending to the full limit of the required cross 
section, and shall be compacted over the entire surface to not less than 95 
percent of the maximum density as determined by ASTM D 698 at a 
moisture content of within 3 percentage points of optimum.  The process 
shall be repeated for each layer of material until the fill or embankment 
conforms to the plan lines, grades, and cross sections.  The degree of 
compaction and moisture content required, the method of tamping, and the 
equipment used shall be approved by the Engineer. 

C. The area over which the fill or embankment is to be constructed shall first 
be cleared of all vegetation, debris, and other objectionable material and, if 
the ground is in a loose, uncompacted condition, it shall be compacted to a 
minimum 95 percent of maximum density determined as specified herein. 

D. No material shall be placed beyond the sloping lines of embankment 
unless so ordered by the Engineer.  Material allowed to be placed beyond 
the lines of embankment shown on the Drawings will be compacted as 
required above unless otherwise authorized by the Engineer. 
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E. Material for embankments or roadway fills shall be placed in 6-inch 
maximum lifts and shall be compacted by rolling with power rollers 
weighing not less than 10 tons, with sheepsfoot rollers, with vibrating 
rollers, or with pneumatic tire rollers, as required to accomplish the work. 
 While and as each layer is deposited, water shall be applied in sufficient 
amount to ensure optimum moisture to secure the compaction specified. 

F. The use of trucks, carryalls, scrapers, tractors, or other heavy hauling 
equipment shall not be considered as rolling in lieu of rollers, but the traffic 
of such hauling equipment shall be distributed over the fill in such a manner 
as to make the use of the compaction afforded thereby as an addition to 
compaction by the use of rollers. 

G. Wherever a trench passes through a fill or embankment, the fill or 
embankment material shall be placed as compacted to an elevation 12 
inches above the top of the pipe before the trench is excavated. 

H. Subgrades for all roadbeds shall meet the requirements of Subsection 2.5 
C.4. 

3.7 DISPOSAL OF WASTE AND UNSUITABLE MATERIALS 

A. All materials removed by excavation which are suitable for the purpose 
shall be used to the extent possible for backfilling pipe trenches, 
foundations, and footings and for making embankment fills or for such 
other purposes as may be shown on the Drawings.  All materials not used 
for such purposes shall be considered as waste materials and the disposal, 
thereof shall be made at the Contractors expense in a manner and at 
locations approved by the Engineer. 

B. Waste materials shall be spread in uniform layers and neatly leveled and 
shaped.  Spoil banks shall be provided with sufficient and adequate 
openings to permit surface drainage of adjacent lands. 

C. Unsuitable materials, consisting of wood, vegetable matter, debris, soft or 
spongy clay, peat, and other objectionable material so designated by the 
Engineer, shall be removed from the work site and disposed of at the 
Contractors expense, in a manner and at a location approved by the 
Engineer. 

D. No unsuitable or waste material shall be dumped on private property 
unless written permission is furnished by the owner of the property and 
unless a dumping permit is issued from the local jurisdiction. 

E. The Contractor is responsible for any and all permits and other 
requirements, such as sediment runoff control necessitated by the disposal 
of waste material. 
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3.8 FINAL GRADING 

A. After other earthwork operations have been completed, the sites of all 
structures, roads, and embankments shall be graded within the limits and 
to the elevations shown on the Drawings.  Grading operations shall be so 
conducted that materials shall not be removed or loosened beyond the 
required limits.  The finished surfaces shall be left in smooth and uniform 
planes such as are normally obtainable from the use of hand tools.  If 
Contractor is able to obtain the required degree of evenness by means of 
mechanical equipment, the use of hand labor methods will not be required. 
 Neatly trim and finish slopes and ditches to slopes shown on the Drawings 
unless otherwise approved by the Engineer. 

B. Grade and dress all finished ground surfaces to present a surface varying 
not more than plus or minus 0.10 foot as regards local humps or 
depressions, unless otherwise specified or shown on the Drawings, and 
shall be acceptable to the Engineer. 

C. When specific grading requirements are not shown on the drawings, the 
contractor shall grade all areas within the limits of construction, or 
otherwise disturbed by construction, to drain and to match the existing, 
adjacent ground. 

3.9 TOPSOIL 

A. All areas to be planted with trees or shrubs, or with sprigged grass as 
shown on the plans, shall be prepared by grading to a smooth, even 
surface to a level 4 inches below the elevation of the finished grade shown 
on the Drawings.  It shall then be brought to a neat and finished grade by 
the addition of 4 inches of approved topsoil. 

B. Topsoil removed from the construction area may be stockpiled and reused 
or topsoil may be obtained from approved borrow areas.  If obtained from 
borrow areas, make suitable arrangements with the property owner and 
pay all costs incident to the borrowed material including royalties. 

3.10 SETTLEMENT 

A. The Contractor shall be responsible for all settlement of backfill, fills, and 
embankments which may occur within 1 year after final acceptance of the 
work by the Owner. 

B. Make, or cause to be made, all repairs or replacements made necessary 
by settlement within 30 days after receipt of written notice from the 
Engineer or Owner. 
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3.11 DUST CONTROL 

A. The Contractor shall use all means necessary to control dust on and near 
the work and all off-site borrow areas. 

B. The Contractor shall thoroughly moisten all surfaces as required to prevent 
dust being a nuisance to the public, neighbors and concurrent performance 
of work on the site. 

END OF SECTION 
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SECTION 31 2500 

SLOPE PROTECTION AND EROSION CONTROL 
1. GENERAL 

1.1. SCOPE 

A. This section shall consist of temporary control measures that may be required 
during the life of the Contract to control erosion and water pollution through the 
use of berms, dikes, dams, sediment basins, fiber mats, netting, mulches, 
grasses, slope drains, temporary silt fences, and other control devices. 

B. The erosion control measures discussed in this Section shall be installed per the 
approved Stormwater Pollution Prevention Plan (SWPPP) for the project and as 
shown on the design drawings.  The Contractor is responsible for implementing 
the sediment and erosion control aspects of the Work in compliance with 
requirements of the Tennessee Erosion and Sediment Control Handbook.  

2. PRODUCTS 

2.1. TEMPORARY BERMS 

A. A temporary berm is constructed of compacted soil, with or without a shallow 
ditch, at the top of fill slopes or transverse to centerline on fills. 

B. These berms are used temporarily at the top of newly constructed slopes to 
prevent excessive erosion until permanent controls are installed or slopes 
stabilized. 

2.2. TEMPORARY SLOPE DRAINS 

A. A temporary slope drain is a facility consisting of stone gutters, fiber mats, plastic 
sheets, concrete or asphalt gutters, half-round pipe, metal pipe, plastic pipe, sod, 
or other material acceptable to the Engineer that may be used to carry water 
down slopes to reduce erosion. 

2.3. SEDIMENT STRUCTURES 

A. Sediment basins, ponds, and traps are prepared storage areas constructed to 
trap and store sediment from erodible areas in order to protect properties and 
stream channels below the construction areas from excessive siltation.  

2.4. CHECK DAMS 

A. Check dams are barriers composed of logs and poles, large stones, sand bags, 
or other materials placed across a natural or constructed drainway. 

B. Stone check dams shall not be utilized where the drainage area exceeds 50 
acres.  Log and pole structures shall not be used where the drainage area 
exceeds 5 acres.
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2.5. TEMPORARY SEEDING AND MULCHING 

A. Temporary seeding and mulching are measures consisting of seeding, mulching, 
fertilizing, and matting utilized to reduce erosion.  All cut and fill slopes, including 
waste sites and borrow pits, shall be seeded when and where necessary to 
eliminate erosion. 

2.6. BRUSH BARRIERS 

A. Brush barriers shall consist of brush, tree trimmings, shrubs, plants, and other 
approved refuse from the clearing and grubbing operation. 

B. Brush barriers are placed on natural ground at the bottom of fill slopes, where the 
most likely erodible areas are located, to restrain sedimentation particles. 

2.7. BALED HAY OR STRAW CHECKS 

A. Baled hay or straw erosion checks are temporary measures to control erosion 
and prevent siltation.  Bales shall be either hay or straw containing 5 cubic feet or 
more of material. 

B. Baled hay or straw checks shall be used where the existing ground slopes 
toward or away from the embankment along the toe of slopes, in ditches, or other 
areas where siltation, erosion, or water run-off is a problem. 

2.8. TEMPORARY SILT FENCES 

A. Silt fences are temporary measures utilizing woven wire or other approved 
material attached to posts with filter cloth composed of burlap, plastic filter fabric, 
etc., attached to the upstream side of the fence to retain the suspended silt 
particles in the run-off water. 

9. EROSION CONTROL BLANKET 

A. Erosion control blanket are utilized on cut and fill slopes to protect the slopes 
from erosion until a permanent vegetative cover can be established.  The 
material shall consist of Curlex blankets by American Excelsior Company or 
approved equal.  The  type will be dependent upon the slopes to be protected. 

3. QUALIFICATIONS 

3.1. PRECONSTRUCTION CONFERENCE 

A. Schedules and Methods of Operation.  No work shall be started until the 
following erosion control schedules and methods of operation have been 
accepted by the Engineer. 

1. Submit for acceptance the schedule for accomplishment of temporary and 
permanent erosion control work as applicable for clearing and grubbing,  
slope protection, grading, bridges and other structures at watercourses, 
construction, and paving.   
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2. Submit for acceptance the proposed method of erosion control on haul roads 
and borrow pits and the plan for disposal of waste materials. 

3.2. CONSTRUCTION REQUIREMENTS 

A. The Contractor shall limit the surface area of erodible earth material exposed by 
clearing and grubbing, excavation, borrow, and fill operations.  The  Contractor 
shall provide immediate, permanent, or temporary pollution control measures to 
prevent contamination of adjacent streams or other watercourses, lakes, ponds, 
or other water impoundment.  Such work may involve the construction of 
temporary berms, dikes, dams, sediment basins, or slope drains, and the use of 
temporary mulches, mats, seeding, or other control devices or methods as 
necessary to control erosion.  Cut and fill slopes shall be permanently stabilized, 
seeded and mulched as the excavation proceeds. 

B. The Contractor shall incorporate all erosion control features into the project at the 
earliest practicable time as outlined in the accepted schedule.  Temporary 
pollution control measures shall be used to correct conditions that develop during 
construction that were not foreseen during the design stage; that are needed 
prior to installation of permanent pollution control features; or that are needed 
temporarily to control erosion that develops during normal construction practices, 
but are not associated with permanent control features on the project. 

C. Where erosion is likely to be a problem, clearing and grubbing operations should 
be so scheduled and performed that grading operations and permanent erosion 
control features can follow immediately thereafter if the project conditions permit; 
otherwise, erosion control measures may be required between successive 
construction stages.  Preconstruction vegetation ground cover shall not be 
destroyed, removed, or disturbed more than 20 calendar days prior to grading or 
earth moving unless approval is granted otherwise. 

D. Contractor shall limit the area of excavation, borrow, and embankment 
operations in progress commensurate with the Contractor's capability and 
progress to keep the finish grading, mulching, seeding, and other such 
permanent pollution control measures current in accordance with the accepted 
schedule.  Should seasonal limitations make such coordination unrealistic, 
temporary erosion control measures shall be taken immediately to the extent 
feasible and justified. 

E. Under no conditions shall the amount of surface area or erodible earth material 
exposed at one time by excavation or fill within the project area exceed 750,000 
square feet without prior approval by the Engineer. 

F. The Engineer may increase or decrease the amount of surface area of erodible 
earth material to be exposed at one time by clearing and grubbing, excavation, 
and borrow and fill operations as determined by his analysis of project conditions. 

G. The Contractor shall control surface water run-on/runoff by intercepting and 
diverting stormwater down or cross gradient away from Work areas through the 
use of dikes, ditches, curb walls, pipes, sumps, slope drains, or other approved 
means. 
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H. Where construction vehicles access routes intersect public roads, make 
provisions to mitigate the transport of mud, soil, or dust onto the public roads. 

I. In the event of conflict between these requirements and pollution control laws, 
rules, or regulations of other federal, state, or local agencies, the more restrictive 
laws, rules, or regulations shall apply 

3.3. CONSTRUCTION MANAGEMENT TECHNIQUES 

A. Clearing and grubbing must be held to the minimum necessary for grading and 
equipment operation. 

B. Construction must be sequenced to minimize the exposure time of cleared 
surface area. 

C. Construction must be staged or phased for large projects.  Areas of one phase 
must be stabilized before another phase can be initiated.  Stabilization shall be 
accomplished by temporarily or permanently protecting the disturbed soil surface 
from rainfall impacts and runoff. 

D. Erosion and sediment control measures must be in place and functional before 
earth moving operations begin, and must be constructed and maintained 
throughout the construction period.  Temporary measures may be removed at 
the beginning of the work day, but must be replaced at the end of the work day. 

E. All control measures shall be checked, and repaired as necessary, weekly in dry 
periods and within 24 hours after any rainfall of 0.5 inch within a 24-hour period. 
 During prolonged rainfall, daily checking and repairing is necessary.  The 
Contractor shall maintain records of checks and repairs. 

F. A specific individual shall be designated to be responsible for erosion and 
sediment controls on each project site.  

3.4. CONSTRUCTION OF EROSION CONTROL FEATURES 

A. Temporary Berms.  A temporary berm shall be constructed of compacted soil, 
with a minimum width of 24 inches at the top and a minimum height of 12 inches 
with or without a shallow ditch, constructed at the top of fill slopes or transverse 
to centerline on fills.  Temporary berms shall be graded so as to drain to a 
compacted outlet at a slope drain.  The area adjacent to the temporary berm in 
the vicinity of the slope drain must be properly graded to enable this inlet to 
function efficiently and with minimum ponding in this area.  All transverse berms 
required on the downstream side of a slope drain shall extend across the grade 
to the highest point at approximately a 10 degree angle with a perpendicular to 
centerline.  The top width of these berms may be wider and the side slope flatter 
on transverse berms to allow equipment to pass over these berms with minimum 
disruptions.  When practical and until final roadway elevations are approached, 
embankments should be constructed with a gradual slope to one side of the 
embankment to permit the placement of temporary berms and slope drains on 
only one side of the embankment. 
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B. Temporary Slope Drains 

1. Temporary slope drains shall consist of stone gutters, fiber mats, plastic 
sheets, concrete or asphalt gutters, half-round pipe, metal pipe, plastic pipe, 
flexible rubber, or other materials which can be used as temporary measures 
to carry water accumulating in the cuts and on the fills down the slopes prior 
to installation of permanent facilities or growth of adequate ground cover on 
the slopes. 

2. Fiber matting and plastic sheeting shall not be used on slopes steeper than 
4:1 except for short distances of 20 feet or less. 

3. All temporary slope drains shall be adequately anchored to the slope to 
prevent disruption by the force of the water flowing in the drains.  The base 
for temporary slope drains shall be compacted and concavely formed to 
channel the water or hold the slope drain in place.  The inlet end shall be 
properly constructed to channel water into the temporary slope drain.  Energy 
dissipaters, sediment basins, or other approved devices shall be constructed 
at the outlet end of the slope drains to reduce erosion downstream.  An ideal 
dissipater would be dumped rock or a small sediment basin which would slow 
the water as well as pick up some sediment.  All temporary slope drains shall 
be removed when no longer necessary and the site restored to match the 
surroundings. 

C. Sediment Structures 

1. Sediment structures shall be utilized to control sediment at the foot of 
embankments where slope drains outlet, at the bottom as well as in the ditch 
lines atop waste sites, and in the ditch lines or borrow pits.  Sediment 
structures may be used in most drainage situations to prevent excessive 
siltation of pipe structures.  All sediment structures shall be at least twice as 
long as they are wide. 

2. When use of temporary sediment structures is to be discontinued, all 
sediment accumulation shall be removed, and all excavation backfilled and 
properly compacted.  The existing ground shall be restored to its natural or 
intended condition. 

D. Check Dam 

1. Utilize check dams to retard stream flow and catch small sediment loads. 
 Materials utilized to construct check dams are varied and should be clearly 
illustrated or explained in the Contractor's erosion control plan. 

2. Key all check dams into the sides and bottom of the channel a minimum 
depth of 2 feet.  A design is not needed for check dams but some typical 
designs are shown in the standard plans. 

3. Do not use stone check dams where the drainage area exceeds 50 acres. 
 Log and pole structures should generally not be used where the drainage 
area exceeds five acres. 
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E. Temporary Seeding and Mulching. Perform seeding and mulching in accordance 
with Section 32 9219, Seeding. 

F. Brush Barriers.  Brush barriers shall consist of brush, tree trimmings, shrubs, 
plants, and other approved refuse from the clearing and grubbing operation.  The 
brush barriers shall be constructed approximately parallel to original ground 
contour.  Each brush barrier shall be compressed to an approximate height of 3 
to 5 feet and approximate width of 5 to 10 feet.  The embankment shall not be 
supported by the construction of brush barriers. 

G. Baled Hay or Straw Erosion Checks.  Hay or straw shall be embedded in the 
ground 4 to 6 inches to prevent water flowing underneath.  The bales shall also 
be anchored securely to the ground by wooden stakes driven through the bales 
into the ground.  Bales can remain in place until they rot, or be removed after 
they have served their purpose, as determined by the Engineer.  Keep the 
checks in good condition by replacing broken or damaged bales immediately 
after damage occurs. 

H. Temporary Silt Fences 

1. Temporary silt fences shall be placed on the natural ground, at the bottom of 
fill slopes, in ditches, or other areas where siltation is a problem.  Silt fences 
are constructed of wire mesh fence with a covering of burlap or some other 
suitable material on the upper grade side of the fence and anchored into the 
soil. 

2. Maintain the silt fence in a satisfactory condition for the duration of the project 
or until its removal.  The silt accumulation at the fence may be left in place 
and seeded or removed.  The silt fence becomes the property of the 
Contractor whenever the fence is removed. 

I. Erosion Contol Blanket 

1. Erosion control blankets shall be installed in accordance with manufacturers 
recommendations to include anchor trenches, bedding, overlapping, and 
blanket anchoring. 

3.5. MAINTENANCE 

A. The erosion control features installed by the Contractor shall be acceptably 
maintained by the Contractor until no longer needed or permanent erosion 
control methods are installed.  Any materials removed shall become the property 
of the Contractor. 

B. In the event that temporary erosion and pollution control measures are required 
due to the Contractor's negligence, carelessness, or failure to maintain properly, 
the contractor shall immediately correct the damages that have occurred and 
install needed measures as required by the Engineer. 

3.6.  REMOVAL 
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A. At the conclusion of the Work, remove all erosion and sediment control materials. 

B. Remove erosion and sediment control materials in such a way as to minimize 
ground disturbance and the potential for future erosion and/or sediment 
transport.  Fill, compact, and stabilize all disturbed ground, including trenches 
associated with the removal of erosion and sediment controls, as directed by 
Engineer. 

3.7. EROSION CONTROL OUTSIDE PROJECT AREA 

A. Temporary erosion control shall include construction work outside the project 
area where such work is necessary as a result of construction such as borrow pit 
operations, haul roads, and equipment storage sites.  Bid price in such cases 
shall include all necessary clearing and grubbing, construction incidentals, 
maintenance, and site restoration when no longer needed.  All erosion and 
sediment control shall be performed by the Contractor at his own expense. 

END OF SECTION 
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SECTION 31 4900 

UTILITY LINE CROSSINGS OF STREAMS 
1. GENERAL 

1.1. SCOPE 

A. When the activity is located in waters which are not navigable pursuant to 
Section 10 of the Rivers and Harbors Act of 1899, excavation and fill activities 
shall be separated from flowing waters. All surface water flowing toward the 
excavation or fill work shall be diverted, piped, or flumed to the downstream side 
of the work. This can be accomplished through utilization of cofferdams or 
constructed berms in conjunction with a pipe or flume. Cofferdams must be 
constructed of sand bags, clean rock, steel sheeting, or other non-erodible 
material. 

B. Where the activity is located in waters defined as navigable pursuant to Section 
10 of the Rivers and Harbors Act of 1899, excavation and fill work may be 
accomplished within the water column. 

C. New utility line crossings shall be located such as to avoid permanent alteration 
or damage to the integrity of the stream channel. Large trees, steep banks, rock 
outcroppings, etc., should be avoided. 

D. In case of proposed gravity sewer lines and other utility lines which follow the 
stream gradient or otherwise parallel the stream channel, the number of 
crossings shall be minimized. 

E. The alignment of new utility line crossings shall intersect the stream channel as 
close to 90 degrees or as perpendicular as possible, and in no case less than a 
45 degree angle from the center line of the stream. 

F. In case of small streams with a bedrock stream bed which must be blasted to 
form a trench, provision shall be made to prevent the loss of stream flow to 
fracturing of the bedrock. These provisions shall include as a minimum sealing 
the bottom of the trench with concrete and complete concrete encasement of the 
pipeline. 

G. Temporary erosion control measures must be in place before earthmoving 
operations begin, maintained throughout the construction period and repaired, if 
necessary, after rainfall. Straw or hay bales and/or silt fence must be installed 
along the base of all fills and cuts, on the downhill side of stock piled soil, and 
along stream banks in cleared areas to prevent erosion into streams. They must 
be installed parallel to the stream channel, entrenched and staked, and extend 
the width of the area to be cleared. The bales and/or silt fence may be removed 
at the beginning of the work day, but must be replaced at the end of the workday. 

H. Backfill activities must be accomplished in a manner which stabilizes the stream 
bed and banks to prevent erosion. Backfill materials shall consist of suitable 
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materials free of contaminants. All contours must be returned to pre-project 
conditions. The completed work may not disrupt or impound stream flow. 

I. Slurry water pumped from work areas and excavations must be held in settling 
basins or treated by filtration prior to its discharge into surface waters. Water 
must be held in sediment basins until at least as clear as the receiving waters. 
Sedimentation basins shall not be located closer than 25 feet from the top bank 
of a stream. Sediment basins and traps shall be properly designed according to 
the size of the drainage areas or volume of water to be treated. 

J. Checkdams shall be utilized where run-off is concentrated. Clean rock, log, 
sandbag, or straw bale checkdams shall be properly constructed to detain run-off 
and trap sediment. 

K. Clearing, grubbing, and other disturbance to riparian vegetation shall be limited 
to the minimum necessary for slope construction and equipment operations. 
Unnecessary vegetation removal is prohibited. All disturbed areas shall be 
properly stabilized as soon as practicable. 

L. Streams shall not be used as transportation routes for heavy equipment. 
Crossings must be limited to one point and erosion control measures must be 
utilized where the stream banks are disturbed. Where the stream bed is not 
composed of rock, a pad of clean rock must be used at the crossing point. All 
temporary fill must be completely removed after the work is completed. 

M. Construction debris must be kept from entering the stream channel. 

N. All spills of petroleum products or other chemical pollutants must be reported to 
the appropriate emergency management agency and measures shall be taken 
immediately to prevent the pollution of waters of the State, including 
groundwater. 

O. Upon achievement of final grade, the disturbed streambank shall be stabilized 
with riprap or other suitable material. All other disturbed soils must be stabilized 
and re-vegetated within 30 days by sodding or seeding and mulching. Seed to be 
utilized shall include combination of annual grains and grasses, legumes, and 
perennial grasses.  Lime and fertilizer shall be applied as needed to achieve a 
vegetative cover. 

P. Upon completion of construction, the stream shall be returned as nearly as 
possible to its original, natural conditions. 

1.2. LIABILITY FOR NONCOMPLIANCE 

A. The Contractor shall be liable to the Owner for any civil penalties or damages 
incurred by the Owner resulting from the Contractor's failure to comply with this 
section. 

END OF SECTION 



 

STD DEC 15 32 1000-1  
e

SECTION 32 1000 

NEW AND REPLACEMENT PAVING 
1. GENERAL 

1.1. SUMMARY 

A. This section includes provisions for hot-mixed asphalt paving and mineral 
aggregate subbase over prepared subgrade for trench width, full pavement width 
paving, and other areas as shown on the Drawings.  

B. Prepared subgrade is specified in Section 31 2000, Earthwork. 

C. Proof rolling of prepared subgrade is included in this section.  

D. Saw-cutting of edges of existing pavement is required to minimize subsidence of 
the pavement into the trench and to minimize the width of pavement 
replacement.  

1.2. RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and 
Supplemental Conditions and Division 1 Specification sections, apply to this 
section. 

1.3. SUBMITTALS 

A. Submit the following in accordance with Conditions of Contract and Division 1 
Specification sections. 

1. Material certificates signed by material producer and Contractor, certifying 
that each material item complies with or exceeds specified requirements. 

2. Pavement marking plan indicating lane separations and defined parking 
spaces.  Note dedicated handicapped spaces with international graphics 
symbol. 

1.4. SITE CONDITIONS 

A. Weather Limitations.  Apply prime and tack coats when ambient temperature is 
above 50°F (10°C) and when temperature has not been below 35°F (1°C) for 12 
hours immediately prior to application.  Do not apply when base is wet or 
contains an excess of moisture. 

B. Construct hot-mixed asphalt surface course when atmospheric temperature is 
above 40°F (4°C) and when base is dry.  Base course may be placed when air 
temperature is above 30°F (-1°C) and rising.  

C. Grade Control.  Establish and maintain required lines and elevations.  



 

STD DEC 15 32 1000-2  
 

2. PRODUCTS 

2.1. MATERIALS 

A. General.  Use locally available materials and gradations that exhibit a satisfactory 
record of previous installations. 

B. Coarse Aggregate.  Sound, angular crushed stone, crushed gravel, or properly 
cured crushed blast furnace slag, complying with ASTM D 692-00. 

C. Fine Aggregate.  Sharp-edged natural sand or sand prepared from stone, 
properly cured blast furnace slag, gravel, or combinations thereof, complying with 
ASTM D 1073-99. 

D. Mineral Filler.  Rock or slag dust, hydraulic cement, or other inert material 
complying with ASTM D 242. 

E. Asphalt Cement.  ASTM D 3381 for viscosity-graded material; ASTM D 946 for 
penetration-graded material. 

F. Prime Coat.  Cut-back asphalt type, ASTM D 2027; MC-30, MC-70, or MC-250. 

G. Tack Coat.  Emulsified asphalt; ASTM D 977. 

H. Mineral Aggregate Subbase.  SSRBC, Section 303, Type A (Class A aggregate, 
Grading D). 

I. Geotextile Fabric.  6 oz/sy, woven, polypropylene fabric; Mirafi, Inc., Type 600x, 
or equal. 

J. Lane Marking Paint.  Alkyd-resin type, ready-mixed complying with AASHTO M 
248, Type I. 

1. Color:  White.  
2. Color:  Yellow. 

2.2. TYPES OF PAVEMENT 

A. Replace all existing pavement in streets, driveways, or parking areas which is 
removed, destroyed, or damaged by construction of improvements as specified 
herein, as shown on the Drawings, or as called for in the Bid Schedule.  Unless 
otherwise shown or specified, all paved surfaces shall be replaced in kind or as 
required by permit.  Unless shown or specified otherwise, a minimum of 2” of 
asphaltic concrete or 4” portland cement shall be utilized over a minimum 
compacted mineral aggregate base course.  Restoration shall extend a minimum 
of 12” outside the extents of trench width.  Materials, equipment, and 
construction methods used for paving work shall conform to the Specifications 
applicable to the particular type required for replacement, repair, or new 
pavements. 
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B. Where sewerage or water lines and appurtenances are constructed in or across 
unpaved, chert, or crushed stone surfaced streets, roadways, driveways, or 
parking areas, repair or replace the surface removed or damaged with a 
minimum of 6 inches of crushed stone in accordance with Section 401, "Mineral 
Aggregate Surface," SSRBC. 

C. In no case shall paving repair be commenced without prior approval of the 
Engineer of the type of pavement, the equipment to be used, and the method or 
procedure to be used.   

D. The pavement mixture shall not be spread until the designated surface has been 
previously cleaned and prepared, is intact, firm, properly cured, dry, and the tack 
coat has been applied. 

3. EXECUTION 

3.1. SURFACE PREPARATION 

A. Remove loose material from compacted subgrade surface immediately before 
applying subbase. 

B. Roll prepared subgrade surface to check for unstable areas and areas requiring 
additional compaction. 

C. Do not begin paving work until deficient subgrade areas have been corrected and 
are ready to receive subbase. 

D. Place mineral aggregate subbase and compact in accordance with the applicable 
SSRBC specifications to provide a minimum of 6 inches or as shown on 
Drawings.  Subbase thickness greater than 8 inches shall be placed in two or 
more layers. 

E. Roll prepared subbase surface to check for unstable areas and areas requiring 
additional compaction. 

F. Do not begin paving work until deficient subbase areas have been corrected and 
are ready to receive paving. 

G. Prime Coat.  Apply at rate of 0.20 to 0.50 gallon per square yard over compacted 
subbase.  Apply material to penetrate and seal, but not flood, surface.  Cure and 
dry as long as necessary to attain penetration and evaporation of volatile 
components. 

H. Tack Coat.  Apply to contact surfaces of previously constructed asphalt or 
portland cement concrete and surfaces abutting or projecting into hot-mixed 
asphalt pavement.  Distribute at rate of 0.05 to 0.15 gallon per square yard of 
surface. 

I. Allow to dry until at proper condition to receive paving. 
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J. Exercise care in applying bituminous materials to avoid smearing of adjoining 
concrete surfaces.  Remove and clean damaged surfaces. 

3.2. PLACING MIX 

A. General.  Place hot-mixed asphalt mixture on prepared surface, spread, and 
strike off. Spread mixture at minimum temperature of 225°F (107°C).  Place 
areas inaccessible to equipment by hand.  Place each course to required grade, 
cross-section, and compacted thickness. 

B. Paver Placing.  Place in strips not less than 10 feet wide, unless otherwise 
acceptable to Engineer.  After first strip has been placed and rolled, place 
succeeding strips and extend rolling to overlap previous strips.  Complete base 
course for a section before placing surface course. 

C. Immediately correct surface irregularities in finish course behind paver.  Remove 
excess material forming high spots with shovel or lute. 

D. Joints.  Make joints between old and new pavements, or between successive 
days' work, to ensure continuous bond between adjoining work.  Construct joints 
to have same texture, density, and smoothness as other sections of hot-mixed 
asphalt course.  Clean contact surfaces and apply tack coat. 

E. Curbs.  Construct curbs over compacted pavement surfaces.  Apply a light tack 
coat unless pavement surface is still tacky and free from dust. 

F. Place curb materials to cross-section indicated or, if not indicated, to local 
standard shapes, by machine or by hand in wood or metal forms.  Tamp hand-
placed materials and screed to smooth finish.  Remove forms as soon as 
material has cooled. 

3.3. ROLLING 

A. General.  Begin rolling when mixture will bear roller weight without excessive 
displacement. 

B. Compact mixture with hot hand tampers or vibrating plate compactors in areas 
inaccessible to rollers. 

C. Breakdown Rolling.  Accomplish breakdown or initial rolling immediately following 
rolling of joints and outside edge.  Check surface after breakdown rolling and 
repair displaced areas by loosening and filling, if required, with hot material. 

D. Second Rolling.  Follow breakdown rolling as soon as possible, while mixture is 
hot.  Continue second rolling until mixture has been evenly compacted. 

E. Finish Rolling.  Perform finish rolling while mixture is still warm enough for 
removal of roller marks.  Continue rolling until roller marks are eliminated and 
course has attained 95 percent laboratory density. 
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F. Patching.  Remove and replace paving areas mixed with foreign materials and 
defective areas.  Cut out such areas and fill with fresh, hot-mixed asphalt. 
 Compact by rolling to specified surface density and smoothness. 

G. Protection.  After final rolling, do not permit vehicular traffic on pavement until it 
has cooled and hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled enough 
not to become marked.  

3.4. TRAFFIC AND LANE MARKINGS 

A. General.  Provide traffic and lane markings in all areas where markings have 
been damaged due to trench width pavement.  On full width pavement, provide 
markings in all areas were markings were present at beginning of project or 
where markings are designated to be provided on the Drawings.  

B. Cleaning.  Sweep and clean surface to eliminate loose material and dust. 

C. Striping.  Use chlorinated-rubber base traffic lane-marking paint, factory-mixed, 
quick-drying, and non-bleeding. 

D. Do not apply traffic and lane marking paint until layout and placement have been 
verified with Engineer. 

E. Apply paint with mechanical equipment to produce uniform straight edges.  Apply 
at manufacturer's recommended rates to provide minimum 12 to 15 mils dry 
thickness. 

3.5. WHEEL STOPS 

A. General.  Secure wheel stops to hot-mixed asphalt surface with not less than two 
¾-inch-diameter galvanized steel dowels embedded in precast concrete at ⅓ 
points.  Size length of dowel to penetrate at least ½ hot-mixed asphalt depth. 

3.6. FIELD QUALITY CONTROL 

A. General. Testing in-place hot-mixed asphalt courses for compliance with 
requirements for thickness and surface smoothness will be done by Owner's 
testing laboratory.  Repair or remove and replace unacceptable paving as 
directed by Engineer. 

B. Thickness.  In-place compacted thickness tested in accordance with ASTM D 
3549 will not be acceptable if exceeding following allowable variations: 

1. Base Course:  plus or minus 1/2 inch. 
2. Surface Course:  plus or minus 1/4 inch. 

C. Surface Smoothness:  Test finished surface of each hot-mixed asphalt course for 
smoothness, using 10-foot straightedge applied parallel with and at right angles 
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to centerline of paved area.  Surfaces will not be acceptable if exceeding the 
following tolerances for smoothness: 

1. Base Course Surface:  1/4 inch. 

2. Wearing Course Surface:  3/16 inch. 

3. Crowned Surfaces:  Test with crowned template centered and at right angle 
to crown.  Maximum allowable variance from template is ¼ inch. 

D. Check surface areas at intervals as directed by Engineer. 

END OF SECTION 



 

STD MAR 13 32 9219-1  
e

SECTION 32 9219 

SEEDING 
1. GENERAL 

1.1. SCOPE 

A. The work covered by this section consists of furnishing all labor, equipment, and 
material required to place topsoil, seed, commercial fertilizer, agricultural 
limestone, and mulch material, including seedbed preparation, harrowing, 
compacting, and other placement operations on graded earthen areas as 
described herein and/or shown on the Drawings.  In general, seeding operations 
shall be conducted on all newly graded earthen areas not covered by structures, 
pavement, or sidewalks; all cleared or grubbed areas which are to remain as 
finish grade surfaces; and on all existing turf areas which are disturbed by 
construction operations and which are to remain as finish grade surfaces.  Areas 
disturbed by borrow activities shall also be seeded according to these 
Specifications. 

B. Temporary Seeding and Erosion Control 

1. This practice is applicable on areas subject to erosion for up to 12 months or 
until establishment of finished grade or permanent vegetative cover. 
 Temporary vegetative measures shall be coordinated with permanent 
measures to assure economical and effective stabilization. 

2. Temporary seeding shall be applied to exposed soil surfaces which are not to 
be fine-graded for periods from 15 days to one year.  Such areas include 
denuded areas, soil stockpiles, dikes, dams, sides of sediment basins, 
temporary roadbanks, backfilled and rough graded utility line trenches, and 
disturbed areas along utility lines, etc. 

3. Temporary seeding shall be in accordance with the temporary seeding 
schedule and shall meet the same requirements for seed bed preparation 
and mulching with the exception that lime and fertilizer need not be applied 
unless the soil is very low fertility and low pH. 

1.2. QUALITY ASSURANCE 

A. Prior to seeding operations, furnish to the Engineer labels or certified laboratory 
reports from an accredited commercial seed laboratory or a state seed laboratory 
showing the analysis and germination of the seed to be furnished.  Acceptance of 
the seed test reports shall not relieve the Contractor of any responsibility or 
liability for furnishing seed meeting the requirements of this section. 

B. Prior to topsoil operations, obtain representative samples and furnish soil test 
certificates including textural, pH, and organic ignition analysis from the State 
University Agricultural Extension Services or other certified testing laboratory. 
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2. PRODUCTS 

2.1. TOPSOIL 

A. Place a minimum of 4 inches of topsoil over all graded earthen areas and over 
any other areas to be seeded.  Sources of topsoil shall be approved by the 
Engineer prior to disturbance. 

B. Topsoil shall be a friable loam containing a large amount of humus and shall be 
original surface soil of good, rich, uniform quality, free from any material such as 
hard clods, stiff clay, hardpan, partially disintegrated stone, pebbles larger than 
1/2 inch in diameter, lime, cement, bricks, ashes, cinders, slag, concrete, 
bitumen or its residue, boards, sticks, chips, or other undesirable material 
harmful or unnecessary to plant growth.  Topsoil shall be reasonably free from 
perennial weeds and perennial weed seeds, and shall not contain objectionable 
plant material, toxic amounts of either acid or alkaline elements, or vegetable 
debris undesirable or harmful to plant life. 

C. Topsoil shall be natural topsoil without admixture of subsoil material, and shall be 
classifiable as loam, silt loam, clay loam, sandy loam, or a combination thereof. 
 The pH shall range from 5.5 to 7.0.  Topsoil shall contain not less than 5 percent 
nor more than 20 percent, by weight, of organic matter as determined by loss on 
ignition of samples oven-dried to 65°C. 

2.2. SEED 

A. Deliver seed in new bag or bags that are sound and labeled in accordance with 
the U.S. Department of Agriculture Federal Seed Act. 

B. All seed shall be from the last crop available at time of purchase and shall not be 
moldy, wet, or otherwise damaged in transit or storage. 

C. Seed shall bear the grower's analysis testing to 98 percent for purity and 
minimum 85 percent for germination.  At the discretion of the Engineer, samples 
of seed may be taken for check against the grower's analysis. 

D. Species, rate of seeding, fertilization, and other requirements are shown in the 
Seeding Requirements Table. 

2.3. FERTILIZER AND LIMING MATERIALS 

A. Fertilizer and liming materials shall comply with applicable state, local, and 
federal laws concerned with their production and use. 
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B. Commercial fertilizer shall be a ready-mixed material and shall be equivalent to 
the grade or grades specified in the Seeding Requirements Table.  Container 
bags shall be labeled with the name and address of the manufacturer, brand 
name, net weight, and chemical composition. 

TEMPORARY SEEDING REQUIREMENTS TABLE 

 Rates per 1,000 Square Feet 

Area Sowing Season Species Seed Fertilizer* Limestone** 

All Areas 4/15 to 8/15 
Sudangrass 

(Sorghum Sudanese) 
1.5 lbs. 

10 lbs. 
10-20-20 

100 lbs. 

 8/16 to 4/14 
Annual Ryegrass 

(Lolium Temulentum) 
1 lb. 10 lbs. 

10-20-20 
100 lbs. 

 *Fertilizer is not required on fertile soils.  Apply on very low fertility soil. 
**Apply limestone on highly acidic soils (pH 5.5 and lower). 
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C. Agricultural limestone shall be a pulverized limestone with a calcium carbonate 
content not less than 85 percent by weight.  Agricultural limestone shall be 
crushed so that at least 85 percent of the material will pass a No. 10 mesh 
screen and 50 percent will pass a No. 40 mesh screen.  

2.4. MULCH MATERIAL 

A. All mulch materials shall be air-dried and reasonably free of noxious weeds and 
weed seeds or other materials detrimental to plant growth. 

B. Mulch shall be composed of wood fiber, straw, or stalks, as specified herein. 
 Mulch shall be suitable for spreading with standard mulch-blowing equipment. 

C. Straw mulch shall be partially decomposed stalks of wheat, rye, oats, or other 
approved grain crops. 

D. Stalks shall be the partially decomposed, shredded residue of corn, cane, 
sorghum, or other approved standing field crops. and liming materials shall 
comply with applicable state, local, and federal laws 

PERMANENT SEEDING REQUIREMENTS TABLE 

 Rates per 1,000 Square Feet 

Area Sowing Season Species Seed Fertilizer Limestone 

Flat to rolling terrain with 
slopes less than 3:1 3/1 to 6/1 

Kentucky 31 Fescue 
Ladino White Clover* 

4 lbs. 
1/4 lb. 

30 lbs. 
6-12-12 

100 lbs. 

 8/1 to 11/1 
Kentucky 31 Fescue 
Ladino White Clover* 

Annual Ryegrass 

4 lbs. 
1/4 lb. 
2 lbs. 

30 lbs. 
6-12-12 

100 lbs. 

Embankments with 
slopes greater than 3:1 3/1 to 6/1 

Hulled Sericea 
Lespedeza* 

Kentucky 31 Fescue 
Weeping Lovegrass 

1 lb. 
3 lbs. 
1/4 lb. 

30 lbs. 
6-12-12 

100 lbs. 

 8/1 to 11/1 

Unhulled Sericea 
Lespedeza* 

Kentucky 31 Fescue 
Annual Ryegrass 

1 lb. 
3 lbs. 
2 lbs. 

30 lbs. 
6-12-12 

100 lbs. 

*Requires inoculation. 
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2.5. MULCH BINDER 

A. Mulch on slopes exceeding a 3 to 1 ratio shall be held in place by the use of an 
approved erosion control fabric, such as Curlex I as manufactured by American 
Excelsior Company, or approved equal.  Fabric shall consist of strips of 
biodegradable paper interwoven with yarn that is subject to degradation by 
ultraviolet light. 

2.6. INOCULANTS FOR LEGUMES 

A. All leguminous seed shall be inoculated prior to seeding with a standard culture 
of nitrogen-fixing bacteria that is adapted to the particular seed involved. 

2.7. WATER 

A. Water shall be clean, clear, and free from any objectionable or harmful chemical 
qualities or organisms and shall be furnished by the Contractor. 

3. EXECUTION 

3.1. SECURING AND PLACING TOPSOIL 

A. Topsoil shall be secured from areas where topsoil has not been previously 
removed, either by erosion or mechanical methods.  Topsoil shall not be 
removed to a depth in excess of the depth approved by the Engineer. 

B. The area or areas from which topsoil is secured shall possess such uniformity of 
soil depth, color, texture, drainage, and other characteristics as to offer 
assurance that when removed the product will be homogeneous in nature and 
will conform to the requirements of these Specifications. 

C. All areas from which topsoil is to be secured shall be cleaned of all sticks, 
boards, stones, lime, cement, ashes, cinders, slag, concrete, bitumen or its 
residue, and any other refuse which will hinder or prevent growth. 

D. When securing topsoil from a designated pit or elsewhere, should strata or 
seams of material occur which do not come under the requirements for topsoil, 
such material shall be removed from the topsoil or if required by the Engineer, 
the pit shall be abandoned. 

E. Before placing or depositing topsoil upon any area, all improvements within the 
area shall be completed, unless otherwise approved by the Engineer. 

F. The areas in which topsoil is to be placed or incorporated shall be prepared 
before securing topsoil for use.  

3.2. SEEDBED PREPARATION 

A. Before fertilizing and seeding, the topsoil surfaces shall be trimmed and worked 
to true line free from unsightly variations, bumps, ridges, and depressions, and all 
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detrimental material, roots, and stones larger than 3 inches in any dimension 
shall be removed from the soil. 

B. Not earlier than 24 hours before the seed is to be sown, the soil surface to be 
seeded shall be thoroughly cultivated to a depth of not less than 2 inches with a 
weighted disc, tiller, pulvimixer, or other equipment, until the surface is smooth 
and in a condition acceptable to the Engineer. 

C. If the prepared surface becomes eroded as a result of rain or for any other 
reason, or becomes crusted before the seed is sown, the surface shall again be 
placed in a condition suitable for seeding. 

D. Ground preparation operations shall be performed only when the ground is in a 
tillable and workable condition, as determined by the Engineer. 

3.3. FERTILIZATION AND LIMING 

A. Following seedbed preparation, fertilizer shall be applied to all areas to be 
seeded so as to achieve the application rates shown in the Seeding 
Requirements Table. 

B. Fertilizer shall be spread evenly over the seedbed and shall be lightly harrowed, 
raked, or otherwise incorporated into the soil for a depth of 1/2 inch. 

C. Fertilizer need not be incorporated in the soil as specified above when mixed with 
seed in water and applied with power sprayer equipment.  The seed shall not 
remain in water containing fertilizer for more than 30 minutes when a hydraulic 
seeder is used. 

D. Agricultural limestone shall be thoroughly mixed into the soil according to the 
rates in the Seeding Requirements Table.  The specified rate of application of 
limestone may be reduced by the Engineer if pH tests indicate this to be 
desirable.  It is the responsibility of the Contractor to obtain such tests and submit 
the results to the Engineer for adjustment in rates. 

3.4. SEEDING 

A. Seed of the specified group shall be sown as soon as preparation of the seedbed 
has been completed.  No seed shall be sown during high winds, nor until the 
surface is suitable for working and is in a proper condition.  Seeding shall be 
performed during the dates shown in the Seeding Requirements Table unless 
otherwise approved by the Engineer.  Seed mixtures may be sown together, 
provided they are kept in a thoroughly mixed condition during the seeding 
operation. 

B. Seeds shall be uniformly sown by any approved mechanical method to suit the 
slope and size of the areas to be seeded, preferably with a broadcast type 
seeder, windmill hand seeder, or approved mechanical power-drawn seed drills. 
 Hydroseeding and hydromulching may be used on steep embankments, 
provided full coverage is obtained.  Care shall be taken to adjust the seeder to 
the proper rate before seeding operations are started and to maintain the 
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adjustment during seeding.  Seed in hoppers shall be agitated to prevent 
segregation of the various seeds in a seeding mixture. 

C. Immediately after sowing, the seeds shall be covered and compacted to a depth 
of 1/8 to 3/8 inch by a cultipacker or suitable roller. 

D. Leguminous seeds shall be inoculated prior to seeding with an approved and 
compatible nitrogen-fixing inoculant in accordance with the manufacturer's mixing 
instructions. 

3.5. MULCHING 

A. All seeded areas shall be uniformly mulched in a continuous blanket immediately 
after seeding.  The mulch shall be applied so as to permit some sunlight to 
penetrate and air to circulate, and at the same time shade the ground, reduce 
erosion, and conserve soil moisture.  Approximately 25 percent of the ground 
shall be visible through the mulch blanket. 

B. One of the following mulches shall be spread evenly over the seeded areas at 
the following application rates: 

1. Wood Fiber     1,400 lbs/acre 
2. Straw              4,000 lbs/acre 
3. Stalks              4,000 lbs/acre 

These rates may be adjusted at the discretion of the Engineer at no additional 
cost to the Owner, depending on the texture and condition of the mulch material 
and the characteristics of the seeded area. 

C. Mulch on slopes greater than a 3 to 1 ratio shall be held in place by the use of an 
approved erosion control fabric.  Fabric shall be installed immediately after 
seeding and fertilizing area (mulch shall not be used under fabric). 

D. Erosion control fabric shall be installed and applied in accordance with the 
manufacturer's recommendations.  Any fabric which becomes torn, broken loose 
from securing staples, or undermined shall be immediately and satisfactorily 
repaired.  Areas where seed is washed out before germination shall be fertilized, 
reseeded, and restored.  Any required restoration work shall be performed 
without additional compensation. 

3.6. WATERING 

A. Maintain the proper moisture content of the soil to ensure adequate plant growth 
until a satisfactory stand is obtained.  If necessary, watering shall be performed 
to maintain an adequate water content in the soil. 

B. Watering shall be accomplished by hoses, tank truck, or sprinklers in such a way 
to prevent erosion, excessive runoff, and overwatered spots. 
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3.7. MAINTENANCE 

A. Upon completion of seeding operations, the Contractor shall clear the area of all 
equipment, debris, and excess material, and the premises shall be left in a neat 
and orderly condition. 

B. Maintain all seeded areas without additional payment until final acceptance of the 
work by the Owner.  Re-grading, re-fertilizing, re-liming, reseeding, or re-
mulching shall be done at Contractor's expense.  Seeding work shall be repeated 
on defective areas until a satisfactory uniform stand is achieved.  Damage 
resulting from erosion, gullies, washouts, or other causes shall be repaired by 
filling with topsoil, compacting, and repeating the seeding work. 

END OF SECTION 
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 SECTION 33 0513.16 
 
 PRECAST CONCRETE STRUCTURES 
 
 

1. GENERAL 
 

 SCOPE 
 

 Furnish all labor, materials, equipment, and incidentals required to install 
rectangular, monolithic, or sectional precast water and wastewater 
structures, pipe connectors, and accessories as specified herein. 

 
 RELATED SECTIONS 

 
A. Section 31 2000 - Earthwork 

 
1.3 REFERENCES 

 
A. Prestressed Concrete Institute.  Manual for Quality Control for Plants and 

Production of Precast and Prestressed Concrete Products. 
 

B. National Precast Concrete Association.  Quality Control Manual for 
Precast Concrete Plants. 

 
C. American Society for Testing and Materials (ASTM) 

 
1. ASTM C 478 - Standard Specification for Precast Reinforced Concrete 

Manhole Sections. 
 

2. ASTM C 890 - Standard Practice for Minimum Structural Design 
Loading for Monolithic or Sectional Precast Concrete Water and 
Wastewater Structures. 

 
3. ASTM C 891 - Standard Practice for Installation of Underground 

Precast Concrete Utility Structures. 
 

4. ASTM C 923 - Standard Specification for Resilient Connectors 
Between Reinforced Concrete Manhole Structures, Pipe and Laterals. 

 
5. ASTM C 913 - Standard Specifications for Precast Concrete Water 

and Wastewater Structures. 
 

6. ASTM C1226 – Standard Specifications for Precast Concrete Septic 
Tanks. 

 
D. American Association of State Highway and Transportation Officials 

Standard Specification for Joints for Circular Concrete Sewer and Culvert 
Pipe Using Flexible Watertight Gaskets (AASHTO M198). 
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E. American Concrete Institute Building Code Requirements for Reinforced 

Concrete (ACI 318). 
 

F. Occupational Safety and Health Administration Standard 1926.704 - 
Requirements for Precast Concrete. 

 
1.4 SUBMITTALS 

 
A. Copy of certificate or report showing that the precast concrete manufacturer 

conforms to Article 1.5 - Qualifications. 
 

B. Schedule of precast concrete structure sections to be provided on the 
project, charting the following items, when applicable: 

 
1. Sheet number where the precast structure plan and profile is shown on 

the plans. 
 

2. Line number (when there is more than one line on the project). 
 

3. Precast structure station number. 
 

4. Invert elevation of the influent and effluent line as indicated on the 
plans. 

 
5. Top elevation of the precast structure frame as indicated on the plans. 

 
6. Top elevation of precast structure base slab as calculated. 

 
7. Total height of precast structure required from top of base slab to top of 

frame. 
 

8. Total height of assembled base, risers, and cone or top provided from 
top of base to top of top. 

 
9. Manufacturer's part number or catalog number and number required of 

each base, riser, and top provided for the precast structure. 
 

10. Each pipe size and type and its connector's part number, distance from 
top of base slab, and horizontal distances from inner wall corners of 
precast structure. 

 
C. Detail of each precast concrete structure section to be provided showing or 

charting the following: 
 

1. Manufacturer's part number or catalog number. 
2. Inside dimensions. 
3. Lay length excluding base slab. 
4. Wall thickness and base or top thickness where applicable. 
5. Handling weight. 
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6. Wire size, spacing, and area provided per vertical foot. 
7. Reinforcing bar size and spacing. 
8. Design loads. 
9. Concrete mix number and design strength. 
10. Height, width, slope, and annular space of the tongue and groove. 

 
D. Pipe connector details and material specifications. 

 
E. Joint material detail, material specifications and calculations showing that 

the joint material cross section is greater than the joint's annular space 
times its height. 

 
F. Lifting device and hole detail. 

 
G. Submit the following at the request of the Engineer or Owner: 

 
1. Structural analysis and design calculations for precast components, 

performed in accordance with applicable codes and standards, 
showing that allowable stresses will not be exceeded.  A registered 
professional engineer must seal all calculations. 

 
2. Calculations or test results verifying that the lifting device components 

and holes are designed in accordance with OSHA Standard 1926.704. 
 

3. Concrete 28-day compression strength results for every day 
production of precast components for the project was performed 
showing the required strength according to the guidelines established 
in ACI 318. 

 
4. Reinforcing and cement mill reports for materials used in the 

manufacture of precast components for this project. 
 

5. The above test reports for similar precast components recently 
produced, submitted prior to production of precast components for this 
project. 

 
1.5 QUALIFICATIONS 

 
A. The precast manufacturer shall comply with one of the following 

requirements: 
 

1. Manufacture precast components for the project in a plant certified in 
the Prestressed Concrete Institute's (PCI) Plant Certification Program. 

 
2. Manufacture precast components for the project in a plant certified in 

the National Precast Concrete Association's (NPCA) Plant Certification 
Program. 

 
3. Retain an independent testing or consulting engineering firm approved 

by the Engineer for precast plant inspection.  The basis for plant 
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inspection shall be the National Precast Concrete Association Quality 
Control Manual or the Manual for Quality Control for Plants and 
Production of Precast and Prestressed Concrete Products.  The 
above firm shall inspect the precast plant 2 weeks prior to and at 
1-week intervals during production of materials for this project and 
issue a report, certified by a registered engineer that materials, 
methods, products, and quality control meet the requirements of the 
above quality control manuals. 

 
B. The precast manufacturer shall have a recognized quality improvement 

process installed at the manufacturing facility. 
 

C. The precast manufacturer shall provide engineering certification as to the 
structural adequacy of any precast component, if requested. 

 
D. All concrete compressive strength testing shall be performed in a laboratory 

inspected by the CCRL of the National Bureau of Standards. 
 

1.6 ENVIRONMENTAL REQUIREMENTS 
 

A. Maintain materials and surrounding air temperature to minimum 50°F prior 
to, during, and 48 hours after completion of masonry, grouting or concreting 
work. 

 
 2.  PRODUCTS 

 
2.1 MATERIALS 

 
A. Concrete shall conform to ASTM C 478 and as follows: 

 
1. Compressive Strength:  5,000 psi minimum at 28 days. 

 
2. Air Content:  4 percent minimum. 

 
3. Alkalinity:  Adequate to provide a life factor, Az = Calcium carbonate 

equivalent times cover over reinforcement, no less than 0.35 for bases, 
risers and tops. 

 
4. Cementitious Materials:  Minimum of 564 pounds per cubic yard. 

 
5. Coarse Aggregates:  ASTM C 33.  Sound, crushed, angular stone 

only.  Smooth or rounded stone shall not be used. 
 

6. Fine Aggregates:  ASTM C 33.  Free from organic impurities. 
 

7. Chemical Admixtures:  ASTM C 494.  Calcium chloride or 
admixtures containing calcium chloride shall not be used. 

 
8. Air Entraining Admixtures:  ASTM C 260. 
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B. Reinforcing steel shall be ASTM A 615 Grade 60 deformed bar, ASTM A82 
wire or ASTM A 185 welded wire fabric. 

 
C. Lifting loops shall be ASTM A 416 steel strand.  Lifting loops made from 

deformed bars shall not be allowed. 
 

D. Butyl rubber sealant shall conform to Federal Specification SS-S-210A, 
AASHTO M-198, Type B - Butyl Rubber and as follows:  maximum of 1% 
volatile matter and suitable for application temperatures between 10 and 
100°F. 

 
E. Butyl rubber with bentonite sealant shall conform to Federal Specification 

SS-S-210A, ASTM D 297, and containing no asphaltics as follows:  
maintaining 99% solids with a maximum of 1% volatile matter and suitable 
for application temperatures between 5 and 125°F. 

 
F. Epoxy gels used for interior patching of wall penetrations shall be a 

2-component, solvent-free, moisture-insensitive, high modulus, 
high-strength, structural epoxy paste adhesive meeting ASTM C 881, Type 
I and II, Grade 3, Class B and C, Epoxy Resin Adhesive. 

 
2.2  COMPONENTS 

 
A. Precast component fabrication and manufacture shall be as described in 

this paragraph and as described in the paragraphs for the specific 
components. 

 
1. Precast structures shall be manufactured in conformance with ASTM 

C 913.  Wall and inside slab finishes resulting from casting against 
forms standard for the industry shall be acceptable, except form ties 
through the wall of the product are not allowed.  Exterior slab surfaces 
shall have a float finish.  Small surface holes, normal color variations, 
normal form joint marks, minor depressions, chips and spalls will be 
tolerated.  Dimensional tolerances shall be those set forth in the 
appropriate references and specified below. 

 
2. Joint surfaces for joints between precast structure components shall 

be keyways or tongue and grooves manufactured to the joint surface 
design and tolerance requirements of ASTM C 913. 

 
3. Lift holes and inserts used for handling precast structures shall be 

sized for a precision fit with the lift devices, shall not penetrate through 
the precast structure wall, and shall comply with OSHA Standard 
1926.704. 

 
B. Precast base sections shall have the base slab cast monolithically with the 

walls.  
 

C. Precast riser sections.  The minimum lay length of precast riser sections 
shall be 36 inches. 
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D. Precast cone sections shall have an inside diameter at the top of 24 inches.  

The width of the top ledge shall be no less than the wall thickness required 
for the cone section.  Concentric cones shall be used only for shallow 
manholes. 

 
E. Precast top sections.  Flat slab top sections shall be designed for HS-20 

traffic loadings as defined in ASTM C 890.  Transition top sections shall 
provide for transition to other diameter risers, cones, and flat slab top 
sections with a joint equal to that of a riser section.  Venting of top sections 
shall be as shown on the details. 

 
F. Pipe to manhole connectors shall conform to ASTM C 923.  On large 

diameter flexible pipes, provisions for control of the pipe outside diameter to 
within the tolerances of the connector shall be made. 

 
G. Joints shall be sealed internally between the tongue and the groove and 

additionally around the external perimeter of the joint as follows: 
 

1. External seals shall consist of a polyethylene backed flat butyl rubber 
sheet no less than 1/16-inch thick and 6 inches wide applied to the 
outside perimeter of the joint.   

 
2. Joints with a perimeter greater than or equal to 18 feet shall be 

internally sealed with butyl rubber/bentonite sealant. 
 

3. Joints with a perimeter less than 18 feet shall be internally sealed with 
butyl rubber sealant. 

 
H. Manhole rings, covers, hatches and doors, frames and grate to be provided 

as equal to those shown on the precast structure details.  Materials shall 
be cast iron, steel, or aluminum as conforming to details per application.  
For dimensions of castings see precast top details. 

 
I. The precast manufacturer shall provide lifting devices complying with 

OSHA Standard 1926.704 for handling the precast components.  The 
design of lifting devices shall comply with ASTM C 913, Paragraph 5.8 
standards. 

 
2.3  CONFIGURATION 

 
A. Precast concrete structures are to be constructed as specified and as 

shown on the detail drawings. 
 

B. The number of joints shall be minimized.  Use no more than two sections 
up to 8 feet of depth and no more than one additional section for each 4 feet 
of depth. 

 
C. Provide inverts conforming to the details shown on the Drawings when 

rectangular sewer manholes are required. 



  Precast Concrete Structures 
 

STD JUN 14 33 0513.16-7 3700-004 
                                                                         11/24/20 

 
D. Round transition assemblies shall conform to ASTM C 478. 

 
 

3. EXECUTION 
 

3.1 EXAMINATION 
 

A. Inspect precast components prior to unloading from the delivery truck. 
 

3.2 DELIVERY, STORAGE, AND HANDLING 
 

A. Coordinate delivery with the manufacturer.  Handle and store the precast 
components in accordance with ASTM C 891 and the manufacturer's 
recommendations using methods that will prevent damage to the 
components and their joint surfaces. 

 
 PLACING PRECAST CONCRETE SECTIONS 

 
A. Excavate the required depth and remove materials that are unstable or 

unsuitable for a good foundation.  Prepare a level, compacted foundation 
extending 6 inches beyond the precast base and follow ASTM C 891 
excavation standards. 

 
B. Set base plumb and level, aligning pipe opening with pipe invert. 

 
C. Thoroughly clean bells and spigots to remove dirt and other foreign 

materials that may prevent sealing.  Unroll the butyl sealant rope directly 
against base of spigot.  Leave protective wrapper attached until sealant is 
entirely unrolled against spigot.  Do not stretch.  Overlap from side to 
side, not top to bottom. 

 
D. Set risers and tops, aligning internal wall surfaces, so that proper alignment 

is achieved taking particular care to clean, prepare, and seal joints. 
 

E. Fill the void between horizontal joint surfaces with a sand cement grout 
around the outside perimeter, when recommended by the manufacturer. 

 
F. After joining manhole sections, apply the butyl sealant sheet around the 

outside perimeter of the joint. 
 

G. Lift holes leaving less than 2 inches of wall thickness shall be plugged from 
the outside using a sand cement mortar.  Lift holes penetrating the wall 
shall be additionally sealed with an interior application of an epoxy gel 
1-inch thick extending 2 inches beyond the penetration. 

 
H. Vacuum test the assembled precast structure after completing pipe 

connections and sealing but before backfilling or placing frame and cover 
as follows: 
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 Plug pipes with suitably sized and rated pneumatic or mechanical 
pipeline plugs.  Place plugs a minimum of 6 inches beyond the 
precast wall and brace to prevent displacement of the plugs or pipes 
during testing. 

 
 Position the vacuum tester head assembly to seal against the interior 

surface of the top of the top section and inflate according to the 
manufacturer's recommendations. 

 
 Draw a vacuum of 10 inches of mercury, close the valve on the 

vacuum line, and shut off the vacuum pump. 
 

 Measure the time for the vacuum to drop to 9 inches of mercury.  The 
precast structure shall pass when the time to drop to 9 inches of 
mercury meets or exceeds the following: 

 
Structure Area in Plain 10 20 30 40 50 80 

   View (square feet) 
Seconds  60 75 90 105 120 150 

 
 If the precast structure fails the test, remove the head assembly and 

coat the interior with a soap and water solution and repeat the vacuum 
test for approximately 30 seconds.  Leaking areas will have soapy 
bubbles.  After the necessary repairs are made, repeat the test until 
the precast structure passes. 

 
 Perform the final finishing to the manhole interior by filling all chips or 

fractures greater than ½ inch in length, width or depth and depressions 
more than ½ inch deep in inverts with a sand cement mortar.  Grout joints 
according to manufacturer's specifications.  Clean the interior of the 
precast structure, removing all dirt, spills, or other foreign matter. 

 
END OF SECTION 
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 SECTION 33 0523 
 
 HORIZONTAL DIRECTIONAL DRILLING 
 
 

  GENERAL 1.
 

 SCOPE OF WORK 1.1
 

 Furnish all labor, materials, equipment, and incidentals required to install A.
HDPE pressure pipe by horizontal directional drilling at locations shown on 
the Drawings.  Casings and spacers shall be provided where shown on the 
Drawings or as required by DOT requirements. 

 
 RELATED WORK 1.2

 
 Section 33 1113.24 - High Density Polyethylene Pipe for Pressure A.

Applications 
 

 SUBMITTALS 1.3
 

 Shop drawings shall be submitted to the Engineer for approval in A.
accordance with these Specifications and shall include directional drilling 
methods with entry and exit angles; description of cuttings settlement pit, 
slurry containment pit, site layout plan; cuttings and slurry disposal plan; and 
dimensions and data for HDPE pipe. 

 Submit complete shop drawings and engineering data on all piping and B.
accessories to the Engineer in accordance with the requirements of Section 
01 3323 - Shop Drawings, Product Data, and Samples. 

 
  PRODUCTS 2.

 
 MATERIALS 2.1

 
 Pipe and accessories shall be as specified in these Specifications and as A.

shown on the Drawings. 
 

   EXECUTION 3.
 

 TECHNIQUE 3.1
 

 Pilot Hole   A.
 

 Contractor may (as required) drill a pilot hole at a prescribed angle from 1.
horizontal and continue along a proposed design profile.   

 
 The drill path will be monitored by electronic means and the data 2.

transmitted to the surface where calculations are made as to the cutter 
head location. 
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 Pre-Ream.  After completing the pilot hole, the hole is reamed out to the B.

required size. 
 

 Pullback.  After reaming out the hole, the Contractor shall install the C.
product pipeline. 

 
 Unless otherwise noted, the minimum depth to the top of the pipe for D.

pressure pipe installations shall be 30 inches and the minimum depth to 
service lines shall be 18 inches.  The maximum depth shall be 6 feet.  
Tolerances shall be +/- 6 inches vertically and +/- 5 feet horizontally. Pipe 
shall extend to a minimum of 5 feet for the edge of pavement or sidewalk 
unless otherwise noted on the drawings. 

 
 GEOTECHNICAL INVESTIGATION 3.2

 
 The Contractor shall provide such geotechnical investigations as he may A.

deem necessary to accomplish the work.  This investigation shall be at no 
additional cost to the Owner. 

 
 DRILLING SLURRY - CONTAINMENT, RECYCLING AND DISPOSAL 3.3

 
 Material Safety Data Sheets (MSDS) shall be provided to the Engineer for all A.

materials used. 
 

 Containment and Recycling.  All slurries and cuttings shall be contained B.
and recycled where appropriate or disposed properly. 

 
 Inadvertent returns of slurry material shall be the sole responsibility of the C.

Contractor.  Slurry shall be kept from entering stream channel. 
 

 Disposal.  Spent slurry shall be disposed of at Contractor’s expense.  After D.
cleanup, the site shall be graded, dressed, and seeded. 

 
 PIPE CLEANING AND TESTING 3.4

 
 After installation of the pipeline, thoroughly clean the pipeline by running a A.

pig through the pipeline. 
 

 Pressure testing shall be performed in accordance with Specification B.
Section 33 1113.24.  

 
 HDPE PIPE CONNECTIONS 3.5

 
 Connection to other piping materials, fittings, valves, and accessories shall A.

be in accordance with Specification Section 33 1113.24.  The HDPE pipe 
shall be allowed to relax for four (4) hours following the installation and prior 
to any connections being made. 
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 TRACER WIRE 3.6

 Install tracer wire in all HDD applications. A.
 
 END OF SECTION 
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SECTION 33 1113.23 

POLYVINYL CHLORIDE PIPE FOR PRESSURE 
APPLICATIONS 

1. GENERAL 

1.1. SCOPE OF WORK 

A. Furnish all labor, materials, equipment and incidentals required and install PVC 
piping in the locations shown on the Drawings and as specified herein. 

1.2. RELATED WORK 

A. The following sections contain requirements that relate to this section: 

1. Section 33 1216:  Valves. 

1.3. DESCRIPTION OF SYSTEM 

A. Plastic pipe shall be used for pressure piping in water mains, sewage force mains, and 
process piping. 

B. Install piping in the locations shown on the Drawings. 

C. PVC valves and fittings shall be used in pressure sewers 1-inches in diameter 
through 8-inches in diameter. 

1.4. QUALIFICATIONS 

A. All plastic pipe shall be furnished by a single manufacturer who is fully experienced, 
reputable, and qualified in the manufacture of the items to be furnished. The equipment 
shall be designed, constructed, and installed in accordance with ASTM and AWWA 
methods and shall comply with these Specifications. 

1.5. SUBMITTAL 

A. Submit shop drawings to the Engineer for approval in accordance with these 
Specifications and include dimensioning and technical specification for all piping to be 
furnished. 

B. Submit samples of all materials specified herein to the Engineer for approval when 
requested. 

1.6. PIPE MARKING 

A. All PVC pipe shall be marked with the following information: 

1. Manufacturer’s name or trademark. 

2. Nominal pipe size and OD base. 

3. AWWA or ASTM material code designation. 
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4. Dimension ratio. 

5. AWWA pressure class. 

6. AWWA or ASTM specification designation (AWWA C900, ASTM D 2241, ASTM 
D 1785, Schedule 40 or 80). 

7. Product record code. 

8. Certification seal(s), if required. 

1.7. RECEIVING, HANDLING, AND STORAGE 

A. Receive, handle, and store PVC pipe in accordance with AWWA Manual No. M23, 
"PVC Pipe Design and Installation," except that all PVC pipe stored longer than one 
week shall be covered with an opaque material. 

2. PRODUCTS 

2.1. MATERIALS 

A. Pipe shall meet ASTM D 2241, "Standard Specification for Polyvinyl Chloride (PVC) 
Plastic Pipe (SDR-PR)"; AWWA C900, Class 100; or ASTM D 1785, Schedule 40 
or 80. Length shall be 20 feet.  Pipe shall be green for sewage and blue for water.  
Pipe shall be provided as shown on the Drawings and specified herein, otherwise 
shall be C900 DR18 for water or ASTM D 2241 DR21 for sewer. Pipe designations as 
provided in 00 4143 Bid Schedule shall take precedence over this paragraph. 

B. Potable water service certification shall be NSF No. 14, "National Sanitation 
Foundation Standard No.14 for Thermoplastic Materials, Pipe, Fittings, Valves, Traps 
and Joining Materials." 

C. Gasket shall be ASTM F 477, "Standard Specification for Elastomeric Seals (Gaskets) 
for Joining Plastic Pipe." Gaskets for pipe 6- inch and larger shall be supplied with 
retainer rings. 

D. Push-on joint shall be ASTM D 3139, "Standard Specification for Joints for Plastic 
Pressure Pipe Using Flexible Elastomeric Seals." 

E. PVC material 12454-B (PVC 1120) shall be ASTM D 1784, "Standard Specification for 
Rigid Polyvinyl Chloride (PVC) Compounds and Chlorinated Polyvinyl Chloride (CPC) 
Compounds." 

F. Valves and fittings for buried pressure sewers 1-inches through 8-inches in diameter 
shall be Schedule 80 PVC (pressure ra ted)  with glued joints. All valves shall 
be of the true union type, Spears Industrial Series, Hayward TB Series, 
or Engineer approved equal. Restrain by means of concrete thrust blocks or as 
shown on the drawings. Solvent cement joints shall be made in a two-step process 
with primer conforming to ASTM F 656 and a heavy-duty solvent cement conforming 
to ASTM D 2564 (Oatley Heavy Duty Medium Set or Engineer approved equal). 

G. Pipe in sizes 1 inch through 3-inches shall be Schedule 40 in accordance with ASTM 
D 1785 unless otherwise shown on the Drawings or specified herein. Solvent cement 
joints shall be made in a two-step process with primer conforming to ASTM F 656 and 
solvent cement conforming to ASTM D 2564. 
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H. Pipe in sizes 4-inches through 12-inches shall be SDR 21 with 200 psi pressure rating 
in accordance with ASTM D 2241 unless otherwise shown on the Drawings or 
specified herein for sewage service. Pipe in sizes 4-inches through 12-inches shall be 
SDR 18 with 235 psi pressure rating in accordance with AWWA C900 unless 
otherwise shown on the Drawings or specified herein for water service. 

I. Threaded joints shall be made with American Standard IPS threads. All joints shall 
be made up with Teflon thread tape or thread dope or with pipe manufacturer's 
recommended joint compound for use with chlorine solutions. 

3. EXECUTION 

3.1. INSTALLATION 

A. Alignment and Grade. Lay and maintain all pipe at the established lines and 
grades. Install fittings, valves, air vents, and hydrants at the required locations with 
valve and hydrant stems level or as shown on the Drawings. 

B. Trench Construction 

1. Stockpiling Excavated Material. Stockpile all excavated material in a manner 
that will not endanger the work or obstruct sidewalks and driveways. Hydrants 
under pressure, valve-pit covers, valve boxes, curb-stop boxes, fire and police 
call boxes, and other utility controls shall be kept accessible. 

2. Trench Depth. Provide minimum of 48- inches of cover in traffic areas and 30-
inches of cover in non-traffic areas, unless noted otherwise. 

3. Trench Width. Trench width at the ground surface may vary depending on 
depth, type of soil, and position of surface structures. 

a. For construction with a backhoe or  t rencher  the minimum clear width of 
the trench, sheeted or unsheeted, measured at the springline of the pipe 
shall be 12-inches of clear space on each side of the pipe or as shown on the 
Drawings. If the maximum recommended trench width must be exceeded or 
if the pipe is installed in a compacted embankment, then pipe embedment 
shall be compacted to a point of at least 2 1/2 pipe diameters from the pipe 
on both sides of the pipe or to the trench walls, whichever is less. 

b. Quantities of crushed stone embedment in rock trenches shall be based upon 
the actual width of trench, not to exceed 2 feet plus the pipe outside 
diameter, unless authorized by the Engineer. 

C. Dewatering. Where conditions are such that running or standing water occurs in the 
trench bottom or the soil in the trench bottom displays a "quick" tendency, remove 
the water by pumps and other suitable means (such as well points or pervious 
underdrain bedding) until the pipe has been installed and the backfill has been 
placed to a sufficient height to prevent flotation of pipe.  
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D. Preparation of Trench Bottom. Construct the trench bottom to provide a firm, 
stable, and uniform support for the full length of the pipe. Provide bell holes at 
each joint to permit proper assembly and pipe support. Backfill to grade any part of 
the trench bottom excavated below grade and compact as required to provide firm 
pipe support. When an unstable subgrade condition is encountered that could 
provide inadequate pipe support, additional trench depth shall be excavated and 
refilled with suitable foundation material. Remove ledge rock, boulders, and large 
stones to provide 6-inches of cushion on all sides of the pipe and accessories. 

E. Laying of Pipe. To prevent damage, use proper implements, tools, and equipment for 
placement of the pipe in the trench. Under no circumstances shall pipe or 
accessories be dropped into the trench. Remove all foreign matter or dirt from the 
pipe interior. Assemble pipe joints with care. When pipe laying is not in progress, 
open ends of installed pipe shall be closed to prevent entrance of trench water, 
dirt, foreign matter, or small animals into the pipeline. 

F. Pipe Embedment and Backfill 

a. Install PVC pipe with embedment and backfill in accordance with details and 
descriptions as shown in the Drawings. If the Drawings do not describe 
embedment and backfill requirements, comply with the following: 

1. Native Earth Embedment: PVC pipe shall be installed with select earth 
providing uniform longitudinal support under the pipe, except as noted on the 
Drawings. Embedment shall be crushed stone under improved surfaces. 
Work backfill material under the sides of the pipe to provide satisfactory 
haunching.  Initial backfill material shall be crushed stone and placed to a 
minimum depth of 12 inches over the top of the pipe as shown on the 
Drawings.  Carefully select and place all pipe embedment material.  Exclude 
from the embedment material sharp stones and crushed rock (larger than 3/4 
inch) which could cause significant scratching or abrasion of the pipe.  
Compact bedding and initial backfill to a minimum of 90 percent standard 
proctor. 

2. Rock Trench Embedment: In areas having rock trenches, PVC pipe shall be 
installed with # 67 crushed stone providing uniform longitudinal support 
under the pipe. Work backfill material under the sides of the pipe to 
provide satisfactory haunching. Initial backfill material shall be crushed stone 
and placed to a minimum depth of 12 inches over the top of the pipe as 
shown on the Drawings. Carefully select and place all pipe embedment 
material. Exclude from the embedment material sharp stones and crushed 
rock (larger than 3/4 inch) which could cause significant scratching or 
abrasion of the pipe. Compact bedding and initial backfill to a minimum of 
90 percent standard proctor.   

3. Final Backfill: After placement and compaction of pipe embedment materials 
and initial backfill, the balance of backfill materials may be machined 
placed. The material shall contain no large stones or rocks, frozen material 
or debris. Exercise proper compaction procedures to provide required 90 
percent density, standard proctor.  Final backfill shall be crushed stone in 
improved areas and common earth in unimproved areas. 
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Procedure Pressure  Test Duration (hours)  
Simultaneous Pressure and 
Leaking Tests 

150% of working pressure at 
point of test, but not less than 
125% of normal working 
pressure at highest elevation 

2  

Separate Pressure Test 150% of working pressure at 
point of test, but not less than 
125% of normal working 
pressure at highest elevation 

1  

Separate Leakage Test 150% of normal average 
working pressure of segmented 
test 

2  

 
Source: Recommended Standard for the Installation of Polyvinyl Chloride (PVC) 
             Pressure Pipe, UNI-B-3, Uni-Bell Plastic Pipe Association. 

 

 

4. Select tailings form a rock trencher shall only be used as approved by the 
Engineer. 

C. Furnish a full-face resilient gasket when a joint consists of a PVC flange and a flat 
faced metal flange. 

D. Install PVC valves with the flow arrow in the proper direction. Union nuts on PVC 
valves shall be tightened only hand tight in accordance with manufacturer's 
instructions. Furnish spare O-ring seals and seats with each PVC valve. 

E. Service line taps into PVC pipe shall be made using tapping saddle constructed for use 
on PVC pipe. Saddles shall be constructed of epoxy coated ductile iron, Ford FC202 
or equal and have all stainless-steel bolts or screws and a resilient rubber gasket to 
provide a positive, watertight seal, unless otherwise noted on the Drawings. 

3.2. TESTING 

A. All sewer piping shall be hydrostatic tested to the rated pressure class of the pipe 
being tested, or 150 psi, whichever is less. 
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B. Buried Pipe 

2. To prevent floating of the pipe, place sufficient backfill prior to filling pipe with 
water and subsequent field testing. Where local conditions require that the 
trenches be backfilled immediately after the pipe has been laid, the testing may 
be performed after backfilling has been completed, but before placement of 
permanent surface. 

3. At least seven days shall elapse after the last concrete thrust or reaction blocking, if 
used, has been cast with normal (Type I) portland cement. The elapsed time 
may be reduced to three days with the use of a high-early-strength (Type Ill) 
portland cement. It is suggested that testing be conducted first on short lengths 
of installed pipeline, thereby permitting the installer to verify that proper 
installation and joint assembly techniques have been employed. 

C. AWWA Water Pipe Procedure. The following procedure is based on the assumption 
that the pressure and leakage tests will be performed at the same time. Separate 
tests may be made if desired, in which case the pressure test shall be performed 
first. Apply the specified test pressure by means of a pump connected to the pipe. 
Maintain the test pressure for the specified time (by additional pumping if 
necessary). While the line is under pressure, carefully examine the system and all 
exposed pipe, fittings, valves, and hydrants for leakage. Repair or replace all 
defective elements and repeat the test until all visible leakage has been stopped and 
the allowable leakage requirements have been met. 

1. Test Method. The installer may perform simultaneous pressure and leakage tests, 
or he may perform separate pressure and leakage tests on the installed system 
at test durations and pressures specified below. 

4. Allowable Leakage 
 

a. The duration of each leakage test shall be 2 hours, unless otherwise 
specified, and during the test the main shall be subjected to the pressure 
required in the following table. 

           
 
 
 
 
 
 
 

 
 
 
 
 

b. Leakage shall be defined as the quantity of water that must be supplied into 
the newly laid pipe, or any valved section thereof, to maintain pressure within 5 
psi of the specified leakage test pressure after the pipe has been filled with 
water and the air in the pipeline has been expelled. No installation shall be 

ALLOWABLE LEAKAGE FOR AWWA PVC PIPE 
Average Test Pressure in Line (psi) 

(Allowable Leakage per 1,000 Feet or 50 Joints [gal/hr]) 

Nominal Pipe Size (in) 50 100 150 200 250 

4 0.19 0.27 0.33 0.38 0.43 
6 0.29 0.41 0.50 0.57 0.64 
8 0.38 0.54 0.66 0.76 0.85 
10 0.48 0.68 0.83 0.96 1.07 
12 0.57 0.81 0.99 1.15 1.28 
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accepted if the leakage is greater than that determined by the following 
formula: 

L =  ND√P 
       7400 

   Where: 
L = allowable leakage, gph 
N = number of joints in the length of pipeline tested 
D = nominal diameter of the pipe, inch 
P = average test pressure during the leakage test, psig 

 
c. Leakage values determined by the above formula are to be found in the 

preceding table. 

D. Take all precautions necessary to protect any equipment that might be damaged 
by the pressures used in the tests. Delicate equipment shall be valved off, 
removed, or otherwise protected. 

E. Securely anchor and restrain all piping against movement prior to application of 
test pressures. All joints, fittings, and valves will be left open where possible.  
Carefully examine all exposed pipe, fittings, valves, and joints during the pressure 
test. 

F. Expel all air from piping before applying the specified test pressure. If hydrants, 
blowoffs, or air release valves are not available at the high places, make the 
necessary taps at points of highest elevation before the test is made and insert 
plugs after the test has been completed 

G. Excessive leakage developing during the test shall be corrected at the 
Contractor's expense.  If the defective portion cannot be located, the Contractor, 
at his expense, shall remove and reconstruct as much of the original work as 
necessary to obtain a facility meeting the specified leakage limits. 

H. Contractor shall bear the complete cost of the tests, including set-up, labor, 
temporary piping, blocking, gauges, bulkheads, water, air, soap solutions, and any 
other materials required to conduct the tests. 

I. All pipe used for gaseous chlorine shall be tested with ammonia solution as 
recommended by the manufacturer of the chlorination equipment. 



 

STD NOV 20 JS 33 1113.23-8 2700-004 
  02/27/21 

 
 

3.3. CLEANUP 

A. After completing each section of the sewer line, remove all debris and 
construction materials and equipment from the site of the work, grade and smooth 
over the surface of both sides of the line, and leave the entire right-of-way in a clean 
and neat condition. Unless otherwise called for on the Drawings, restore all 
disturbed areas to as close to its original condition as possible.  Restoration shall 
include, but not be limited to, grassing and replacing of shrubbery, trees, fences, 
and other improvements which have been disturbed. 

B. Complete cleanup and restoration as soon as practical but in no case later than 30 
calendar days after each section of line is installed.  

END OF SECTION 
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 SECTION 33 1113.24 
 

HIGH DENSITY POLYETHYLENE PIPE 
FOR PRESSURE APPLICATIONS 

 
 

  GENERAL 
 

 SUMMARY 
 

 This section includes furnishing all labor, materials, equipment to install high 
density polyethylene (HDPE) pipe and fittings as shown on the Drawings 
and/or as specified herein.  

 
 QUALIFICATIONS 

 
 All HDPE pipe and fittings shall be furnished by a single manufacturer who is 

fully experienced, reputable, and qualified in the manufacture of the items to 
be furnished.  The equipment shall be designed, constructed, and installed 
in accordance with ASTM methods and shall comply with these 
Specifications. 

 
 SUBMITTAL 

 
 Shop drawings shall be submitted to the Engineer for approval in accordance 

with Section 01 3323: Shop Drawings, Product Data, and Samples, and shall 
include dimensioning and technical specification for all piping to be furnished. 

 
 Submit samples of all materials specified herein to the Engineer for approval 

when requested. 
 

 PIPE MARKING 
 

 All HDPE pipe shall be marked with the following information: 
 

 Manufacturer's name or trademark. 
 Nominal pipe size and OD base. 
 ASTM material code designation. 
 Dimension ratio (DR). 
 Type, Class, and Grade. 

 
 RECEIVING, HANDLING, AND STORAGE 

 
 Care shall be taken during transportation of the pipe that it is not cut, kinked 

or otherwise damaged. 
 

 Ropes, fabric, or rubber protected slings and straps shall be used when 
handling pipes. 
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 Chains, cables, or hooks inserted into the pipe ends shall not be used. 

 
 Two slings spread apart shall be used for lifting each length of pipe. Pipe or 

fittings shall not be dropped onto rocky or unprepared ground. 
 

 The handling of the joined pipeline shall be in such a manner that the pipe is 
not damaged by dragging it over sharp and cutting objects. 

 
 Slings for handling the pipeline shall not be positioned at butt fused joints. 

 
 Sections of the pipes with cuts and gouges shall be removed and the ends of 

the pipeline rejoined. 
 

 Pipes shall be stored on wooden sleepers, spaced suitably and of such width 
as not to allow deformation of the pipe at the point of contact with the sleeper 
or between the supports. 

 
 Stacking of the polyethylene pipes shall be limited to a height that will not 

cause excessive deformation of the bottom layers of pipes under anticipated 
temperatures conditions. 

 
 

  PRODUCTS 
 

 MATERIALS 
 

 The pipe and fittings supplied under this Specification shall be high 
performance, high molecular weight, high density polyethylene pipe as 
manufactured in accordance with AWWA C906 for sizes 2-inch through 
24-inch and in conformance with ASTM D 3350-06.   

 
 The pipe material designation shall be PE4710. Minimum cell classification 

value of the pipe material shall be 445474C in conformance with ASTM D 
3350. 

 
 The pipe shall contain no recycled compounds except that generated in the 

manufacturer’s own plant from resin of the same specification from the same 
raw material. 

 
 The fittings and adapters supplied under this Specification shall be molded 

from a polyethylene compound having a cell classification equal to or 
exceeding the compound used in the pipe or shall be manufactured using a 
polyethylene compound having a cell classification equal to or exceeding the 
cell classification of the pipe supplied under this Specification. 

 
 HDPE ball valves shall be used in HDPE pipe applications and as shown on 

the drawings. Valves shall be DR11 and use EPDM or PTFE seats. 
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 PHYSICAL PROPERTIES OF PIPE COMPOUND 

 
 Density. The density shall be 0.947 - 0.955 gms/cm3 when tested in 

accordance with ASTM D 1505. 
 

 Melt Flow. Melt flow shall be not greater than 0.15 gms/10 min. when tested 
in accordance with ASTM D 1238 - Condition E. 

 
 Flex Modulus. Flexural Modulus shall be 110,000 psi to less than 160,000 psi 

when tested in accordance with ASTM D 790. 
 

 Tensile Strength at Yield. Tensile strength at yield shall be 3,000 psi to less 
than 3,500 psi when tested in accordance with ASTM D 638. 

 
 ESCR. Environmental stress crack resistance shall be in excess of 5,000 

hours with zero failures when tested in accordance with ASTM D 1693 - 
Condition C. 

 
 Hydrostatic Design Basis shall be 1,600 psi at 23°C when tested in 

accordance with ASTM D 2837. 
 

 PIPE SIZE 
 

 Pipe supplied under this specification shall have iron pipe size (IPS) outside 
diameter unless otherwise specified.   

 
 The dimension ratio (DR) of the pipe supplied shall be DR 11 or DR 17 as 

shown on the Drawings. Pipe designations as provided in 00 4143 Bid 
Schedule shall take precedence over this paragraph. 

 
 CERTIFICATION 

 
 The Owner or the Engineer may request certified lab data to verify the 

physical properties of the materials supplied under this Specification or may 
take random samples and have them tested by an independent laboratory. 

 
  EXECUTION 

 
 INSTALLATION 

 
 Thermal Butt-Fusion Joints. Pipes shall be joined to one another, to 

polyethylene fittings, and to the flanged, mechanical, and plain end adapters 
by means of thermal butt-fusion. The butt fusion equipment used in the 
joining procedures shall be capable of meeting all conditions recommended 
by the pipe manufacturer and required by PPI including requirements relating 
temperature, alignment, and interfacial fusion pressure.  Butt fusion joining 
shall produce a joint weld strength equal to or greater than the tensile 
strength of the pipe itself. Polyethylene pipe lengths, fittings, adapters, and 
flanged or mechanical connections to be joined by thermal-butt fusion shall 
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be of the same type, grade, and class of polyethylene compound and 
supplied from the same raw material supplier.  All butt-fusion joints shall be 
de-beaded inside and out. 

 
 Mechanical Joints (MJ).  Connections to ductile iron fittings and valves shall 

be by a polyethylene MJ adapter, with stainless steel stiffeners, retaining 
glands, gaskets, and joint restraint for a complete installation.  MJ hardware 
shall be EBBA Iron, or Engineer approved equal.  Glands, material 
assembly and bolting shall be in accordance with ANSI A21.11 (AWWA 
C111); full face rubber gasket shall be included in the kit. 

 
 Plain End (PE). Plain end connections of the polyethylene pipe to ductile iron 

or PVC pipe shall be restrained by adapters, including HDPE bell fittings as 
required. Adapters shall include a stainless-steel stiffener (in both HDPE and 
PVC pipes), extended T-bolts, retaining glands, and gaskets for a complete 
installation.  Hardware shall be EBBA Iron, or Engineer approved equal.  
Glands, material assembly and bolting shall be in accordance with ANSI 
A21.11 (AWWA C111); full-face rubber gasket shall be included in the kit. 

 
 Polyethylene wall anchor fittings and concrete anchors shall be utilized as 

shown on the Drawings and at all pipe material transitions, fittings, and 
valves. 

 
 Flanged Joints. Connections of the polyethylene pipe to flanged accessories, 

other flanged piping systems, or flanged equipment shall be through flanged 
connections consisting of the following: 

 
 A polyethylene flanged connection thermally butt-fused to the end(s) of 

the pipe. 
 

 A stainless-steel back-up flange shall be sized to ANSI B16.1 outside 
diameter and drilling pattern. 

 
 Bolts and nuts shall be high strength, low –alloy steel having a minimum 

yield point strength of 40,000 psi and an ultimate tensile strength of 
70,000 psi. 

 
 Full face rubber gaskets shall conform to AWWA C111. 

 
 Flange adapters utilized for ductile iron and PVC piping shall not be 

utilized. 
 

F. All HDPE piping shall be adequately supported, anchored, and restrained. 
 

 TRENCHING AND BACKFILL 
 

 Locate pipe as per the line and grade shown on the Drawings. 
 

 Grade trench bottom to provide smooth, firm, stable, and rock-free foundation 
throughout the length of the pipe for open cut installations. 
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 Provide bedding and backfill as shown on Drawings or as Specified herein. 

 
 Install tracer wire in the bottom of ditch, while locating tape will be a maximum 

of 12 inches from top of finished grade. Sections of tracer wire shall be joined 
using splice kits and all joints shall be wrapped to prevent corrosion. Tracer 
wire shall be brought, with ample slack, into valve boxes, clean out boxes, 
and vacuum/air relief boxes. 

 
 Install pipe according to manufacturer’s instructions. 

 
 Lift and roll pipe into position. Do not drag or drop pipe over prepared 

bedding. 
 

 Install backfill at sides and over top of pipe as shown on Drawings. 
 
 

 INSPECTION 
 

 Inspect the pipe for defects before installation and fusion. Defective, 
damaged or unsound pipe shall be rejected. 

 
 Inspect each joint after fusion. 

 
 TESTING 

 
 Leak Testing. Hydrostatic leak testing shall be conducted in accordance with 

ASTM F 2164, “Field Leak Testing of PE Pressure Piping Systems Using 
Hydrostatic Pressure.”  Test pressure shall be as indicated on the Drawings 
or shall be 150 psi if not noted. 

 
 Expel all air from piping before applying the specified test pressure. If 

hydrants, blow-offs, or air release valves are not available at the high places, 
make the necessary taps at points of highest elevation before the test is 
made and insert plugs after the test has been completed. 

 
 Excessive leakage developing during the test shall be corrected at the 

Contractor's expense.  If the defective portion cannot be located, the 
Contractor, at his expense, shall remove and reconstruct as much of the 
original work as necessary to obtain a facility meeting the specified leakage 
limits. 

 
 Contractor shall bear the complete cost of the tests, including set-up, labor, 

temporary piping, blocking, gauges, bulkheads, water, air, soap solutions, 
and any other materials required to conduct the tests. 

 
 
 END OF SECTION 
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STATE OF TENNESSEE 
DEPARTMENT OF TRANSPORTATION 

REGION 2 RIGHT OF WAY 
7512 VOLKSWAGEN DRIVE 
CHATTANOOGA, TN 37416 

(423) 892-3430 
 CLAY BRIGHT                               BILL LEE 
 COMMISSIONER                                          GOVERNOR 

 
Authorization Date: MARCH 10, 2021 
 
Dolton  Steele, Jr. 
Huntland, Town of 
100 Banks Street 
Huntland,  TN 37345 

Permittee must be in compliance with attached 
conditions to ensure a valid permit 

 
PERMIT NO.: UO-2007061075-2021                2021-016 BOND: $100,000.00 
DESCRIPTION: Installation of 6'', 4'' 3'', & 2'' force main sewer system to upgrade and connect facilities 
 
 

Route Begin 
LM 

Ending 
LM 

County Start Long/Lat End Long/Lat 

122 2.88 2.86 Franklin -86.273322, 
35.051823 

-86.273887, 
35.052008 

122 3.18 3.13 Franklin -86.269972, 
35.054869 

-86.269896, 
35.054212 

97 5.31 4.90 Franklin -86.268315, 
35.050444 

-86.261337, 
35.051245 

97 5.60 5.41 Franklin -86.269896, 
35.054212 

-86.26972, 
35.051058 

 
Dear Dolton  Steele, Jr.: 
 
Enclosed is an approved drawing covering the installation of the above referenced facilities. This permit was 
approved 03/10/2021. The performance of this work will be covered under terms of the enclosed permit or general 
agreement between the utility and the Department of Transportation and the attached Permit Notes. 
 
Please make sure your work forces have a copy of this approved drawing on hand at all times while working on 
the state rights-of-way.  The attached notes are approval conditions to this permit and drawings. 
 
In accordance with the State's Rules and Regulations, the Utility shall provide appropriate signing at all times 
during the construction and maintenance of facilities; therefore, signs must be in place before construction begins. 
 
Please notify the District Utility Inspector at least three working days prior to the proposed date to begin work, of 
the date construction will begin in order to determine if a preconstruction conference is needed and to arrange 
proper inspection. 
 
DISTRICT UTILITY CONTACT: 
Name: Elizabeth Sutherland 
Address: 17187 Rankin Avenue Dunlap TN 37327 
Phone: (423) 949-9059 
Fax:  
Cell (629) 395-4412 



 
The Utility must notify the District Utility Inspector upon completion of the installation in order that a final 
inspection can be made to facilitate the release of the bond. This permit expires one year from date of 
issuance. 
 
Regards,  

 
Stephanie Allen 
TDOT Region 2 Utility Office 
Administration Building  7512 Volkswagen Drive Chattanooga TN 37416 
 
Enclosure: 
CC: Elizabeth Sutherland 
  



Conditions: 
 
 
1 Note:  The permit proprietor will be responsible for the repair of any damage to the roadway or TDOT 

appurtenances caused by utility construction. 
Comments: 

2 Note: The Permit Proprietor is to ensure that all Parties associated with this project complies with all 
“Rules and Regulations for Accommodating Utilities within Highway Rights-of-Ways.” 
Comments: 

3 Note:  All installations and repairs are to be installed in compliance to TDOT’S “Rules and 
Regulations for Accommodating Utilities within Highway Rights-of Ways”. 
Comments: 

4 Note:  The Permit Proprietor is responsible for all erosion and sediment control required for the 
Utility installation 
Comments: No trees are to be removed, digging near trees must be of a distance to avoid serious 
damage to roots. Do not cut trees 4” in diameter or larger.  Do not excavate, traverse, or fill closer 
than the drip line or perimeter of the canopy of trees to be preserved.  Place barriers to prevent the 
approach of equipment within the drip line of trees to be preserved.  Do not nail boards to trees 
during building operations.  Do not cut tree roots inside the drip line.  If a tree marked for 
preservation is damaged, remove it and replace it with a tree of the same or similar species, 2” 
caliper or larger, from balled and burlaped nursery stock when activity in the area is complete.  
Remove barriers from around trees during final site cleanup. 
 

5 Note:  The T.D.O.T. inspector must be notified at least three (3) days before the commencement of 
the work to arrange proper inspection to ensure a valid permit. 
Comments: 

6 Note:  T.D.O.T. approved drawings and permit must be present at the job site while work is in 
progress. 
Comments: 

7 Tenessee811. Dial 811 for Utility locates 
Comments: 

8 Note:  Flaggers and workers in work zones shall wear Safety apparel meeting the requirements of ISEA 
“American National Standard for High Visibility Apparel” Refer to the latest edition of the “MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES.” (MUTCD), Section 6E.02 
Comments: 

9 Note:  Delineator cones or barrels required along with the proper signage to close shoulders or lanes for 
Work-Zones or Buffer-Zones according to the latest edition of the “MANUAL ON UNIFORM TRAFFIC 
CONTROL DEVICES.” (MUTCD) 
Comments: 

10 Note: Signing and Traffic Control Must be in conformance with the latest edition of the “MANUAL ON 
UNIFORM TRAFFIC CONTROL DEVICES.” (MUTCD) 
Comments: 

11 Note:  Machinery, materials and workers are not to be located in the roadway, shoulders or in the clear-
zones without proper traffic control measures in compliance with the MUTCD requirements. D) 
Comments: 

12 Note:  Stay Out Of Wetlands. 
Comments: 

13 Note:  All logs, stumps, and other construction related debris must be removed from the Right-of-Ways. 
Comments: 

14 Note: The highway shoulder must not be disturbed. 
Comments: 

15 Note:  The highway fill slopes must not be disturbed. 
Comments: 
 
 
 
 

16 Note: Rule 1680-6-1-.06,(f) Pedestals, fire hydrants, markers, or other above Ground utility appurtenances 



installed as a part of Underground utility facilities shall be located at or as near the highway Right-of-Way 
lines as practical.  In all cases they must be outside the Clear-Zone. 
Comments: 

17 Note:  Underground Pneumatic Piercing tools (Hammerhead Mole, Hole-Hog, etc..,) shall not be used 
for boring under State Routes. 
Comments: 

18 Note:  All casings and conduits installed under State Routes shall meet or exceed the minimum 
AASHTO requirements. 
Comments: 

19 Note:  All steel casings must have continuous welds around every joint. 
Comments: 

20 Note:  The Utility installation must be installed with 36” or more of cover where installed within 5 feet 
of the drainage ditch. 
Comments: 

21 Note:  Buried installation shall not go over culverts or other TDOT structures. 
Comments: 

22 Note:  All side roads must be bored where installation is within the state Right-of-Way. 
Comments: 

23 Note: Applicant is responsible for identifying, surveying, and staking the State highway right-of-way 
boundary in the above-described work area, and for maintaining said staking for the duration of the 
installation of Applicant’s facilities. Applicant is responsible for acquiring all utility rights-of-way or 
easements outside the State highway right-of-way as may be needed to perform the installation and 
maintenance of its facilities, and is responsible for any damages caused by trespass or installation 
or maintenance of facilities outside the State highway right-of-way. 
Comments: 

24 APPROVED AS NOTED BY:______________________________ TDOT REGION __2____ UTILITY 
DEPARTMENT DATE:_________3/10/2021___________________ 
Comments: 

25 Note:   Prior to commencing work under this agreement, the Utility shall have adequate and 
appropriate general liability insurance providing liability coverage in an amount not less than 
$1,000,000 dollars per occurrence and $300,000 per claimant. 
Comments: 

  



From: Scott Adkisson
To: TDOT.R2 Util
Cc: Stephanie Allen; Dudney Fox
Subject: [EXTERNAL] 030921 Huntland Sewer - Request 2021-016
Date: Tuesday, March 9, 2021 6:10:22 PM
Attachments: 030921 Huntland Sewer - Request 2021-016.pdf

*** This is an EXTERNAL email. Please exercise caution. DO NOT open attachments or click links
from unknown senders or unexpected email - STS-Security. *** 

Dear Stephanie,

Please find the revised Huntland Sewer utility construction permit submission drawings
attached.

-- 
Sincerely,

Scott Adkisson
Senior Project Engineer
233 Oceola Ave, #200
Nashville, TN 37209
615-829-4918
www.foxpe.com

mailto:scott@foxpe.com
mailto:TDOT.R2.Util@tn.gov
mailto:Stephanie.Allen@tn.gov
mailto:dudney@foxpe.com
https://urldefense.com/v3/__http://www.foxpe.com__;!!PRtDf9A!5ky0qPoeybUrwCN2XrAWKdpG8McHvsHu6JFtaczF2Qf3--1Du5x92JX5jwuyjwbSKFKj$


 

FOXPE LLC  |  www.foxpe.com 
 Office: 233 Oceola Ave, #200, Nashville, TN 37209 
 Mailing: PO Box 159012, Nashville, TN 37215-9012 

 
March 9, 2120 

 
Ms. Stephanie Allen 
Tennessee Department of Transportation 
Region 2 Project Development 
2nd Floor Administration Building 
Utilities Office 
7512 Volkswagen Drive 
Chattanooga, TN 37416 
 
Re: Utility Construction Permit Application 
 Town of Huntland 
 Request 2021-016 
 
Dear Stephanie, 
 
Please find attached a complete set of drawings for the Town of Huntland Sewer 
Collection Project.  The drawings have been revised per your review comments 
and mark-up received March 5, 2021.  We hope that these drawings meet with 
your approval. 
 
If you have any additional questions or comments, please feel free to contact me. 
 
Sincerely, 

 
Scott Adkisson, 
Project Manager 
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PLAN & PROFILE

P3C-002

0

1" = 50'

050 25 10050

GRAPHIC SCALE

SCALE:

6" VALVE PROPOSED 6" Ø FORCEMAIN

36" MIN. DEPTH AND/OR 36"

MIN. CLEARANCE FROM

EXISTING UTILITIES

EXISTING GRADE

6" VALVE

PROPOSED 6" Ø FORCEMAIN

(P3C-002)

PROPOSED 6" Ø FORCEMAIN

36" MIN. DEPTH AND/OR 36"

MIN. CLEARANCE FROM

EXISTING UTILITIES

EXISTING GRADE

EXISTING WATERLINE

(DEPTH UNKNOWN)

STA. 0+00 (P3C-002)

STA. 30+59 (P1C-001)

CLEANOUT

CLEANOUT

8"Ø CASING, 100 LF

10' DEPTH REQUIRED FOR

GUARDRAIL CLEARANCE

8"Ø CASING, 100 LF

6" TEE

PROPOSED 6" Ø FORCEMAIN

(P1C-001) SEE SHEET C1.01
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HDPE MECHANICAL JOINT ADAPTER CONNECTION DETAIL
NTS

AWWA C153
COMPACT FITTING

GASKET
GLAND RING

HDPE PIPE

NOTE:
ALL HDPE MECHANICAL JOINTS REQUIRE
SPLIT STYLE STAINLESS STEEL INSERT
STIFFENERS IN HDPE PIPE END.

BUTT FUSED JOINT

HDPE MJ ADAPTER

HDPE BELL JOINT ADAPTER CONNECTION DETAIL
NTS

GASKET

GLAND RING
RETAINING GLAND

STAINLESS STEEL
REINFORCING COLLAR

BUTT FUSED JOINT

HDPE PIPE

HDPE TO PVC/DIP TRANSITION:
THE PVC PIPE SIDE SHALL BE
RESTRAINED 35 FT (MIN) AWAY
FROM MATERIAL TRANSITION.

HDPE BELL
ADAPTER

TYPICAL SCH 80 PVC SOLVENT WELD FITTING
NTS

CONFLICTING UTILITY CROSSING DETAIL
NTS

18"

FULL LENGTH OF PIPE
CENTERED AT CROSSING.
CROSSING UNDER
WATERMAIN.

EXISTING UTILITY PIPE

SOLVENT WELD FITTING (TYP.)
SIZE AS REQUIRED 10' 10'

RESTRAINING REQUIRED
FOR PVC PIPE

RESTRAINING REQUIRED
FOR PVC PIPE

NOTES:
1.  WHEREVER POSSIBLE DEFLECTION OF THE PIPE WILL BE USED

TO AVOID EXISTING OBSTRUCTIONS. THIS CROSSING SHALL BE
USED ONLY WHEN APPROVED BY ENGINEER.

2.  WHEN IT IS IMPOSSIBLE TO OBTAIN PROPER  SEPARATION, BOTH
WATER AND SEWER SHALL BE CONSTRUCTED OF RESTRAINED
JOINT PIPE AND SHALL BE PRESSURE TESTED TO ASSUME
WATER TIGHTNESS.

3.  HDD HDPE PIPE MAY BE USED IN THE ALTERNATIVE, FUSED 
JOINTS REQUIRED.

TDOT ROAD CROSSING DETAIL
NTS

CASING

CARRIER PIPE

LIMITS OF ROADWAY
FROM SHOULDER TO SHOULDER

48" MIN.
36" MIN.

EXTEND CASING 5' MIN.
BEYOND TOE OF SLOPE

CARRIER PIPE

INSTALL WRAP
AROUND END
SEAL SYSTEM

NOTES:
1.   ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH TENNESSEE
      DEPT OF TRANSPORTATION RULES AND REGULATIONS FOR
      ACCOMMODATING UTILITIES WITHIN HIGHWAY RIGHTS OF WAY
      LATEST REVISION.
2.  LOCATE EXISTING UTILITIES BEFORE CONSTRUCTION.
3.  THE CASING PIPE SHALL BE HDPE, IPS DR17.
6.  THE CARRIER PIPE SHALL BE HDPE, IPS DR11.

CARRIER PIPE
NORMAL SIZE

(INCHES)

CASING PIPE
NOMINAL

DIAMETER
(INCHES)

2 4

3 6

4 6

6 8

8 10

SEPTIC TANK EFFLUENT PUMP (STEP) INSTALLATION DETAIL
NTS

NEW PRECAST
CONCRETE
STEP TANK, 1,000
GALLON CAPACITY
(WATERTIGHT)

NOTES:

1. CONTRACTOR IS RESPONSIBLE FOR LOCATING THE EXISTING SEPTIC TANK ON THE SUBJECT
PROPERTY.

2. REMOVE AND DISPOSE OF THE EXISTING SEPTIC TANK.
3. NEW SEPTIC TANK, INSPECTION PORTS, ACCESS RISERS AND TANK CONNECTIONS SHALL BE

WATERTIGHT.  TANK SHALL BE FIELD TESTED FOR WATER TIGHTNESS.
4. SEPTIC TANKS WITHIN TRAFFIC LOADING CONDITIONS SHALL BE DESIGNED BY AN ENGINEER TO

MEET THE ANTICIPATED LOADING.  DEPTH OF BURIAL, TRAFFIC OR NON-TRAFFIC LOADING SHALL
BE CONSIDERED.

5. PLUMBING BETWEEN THE STRUCTURE AND SEPTIC TANK AND SEPTIC TANK AND FORCE MAIN
SERVICE CONNECTION BOX SHALL BE WATERTIGHT AND INSTALLED IN ACCORDANCE WITH STATE
AND LOCAL CODES.

6. ALL ELECTRICAL WORK SHALL BE INSTALLED BY A LICENSED ELECTRICIAN AND INSTALLED IN
ACCORDANCE WITH STATE AND LOCAL CODES.

6" CRUSHED STONE IN SOIL
12" CRUSHED STONE IN ROCK

4" INLET TEE

SHIELDED
FLEXIBLE CP'LG.

FROM
CONTRIBUTING
UNIT OR HOME

SLOPE GROUND
AWAY FROM RISER

PVC ELECTRICAL
SPLICE BOX WITH
CORD GRIPS
(ORENCO SBEX3 OR
APPROVED EQUAL)

24" INSULATED FIBERGLASS LID
WITH S.S. BOLTS AND URETHANE
GASKET (TYP. 2)

24" RIBBED PVC RISER WITH
NEOPRENE GROMENTS (TYP. 2)

1" FLEXIBLE
PVC HOSE

1" PVC SCH 80
DISCHARGE TO FORCE
MAIN SERVICE
CONNECTION BOX

INLET HOLES IN PUMP
VAULT ASSEMBLY

BIOTUBE FILTER

DRAIN

18"

2"

LIQUID LEVEL

4" OUTLET TEE

LEVEL FLOAT
CONTROL
ASSEMBLY

SEPTIC TANK PUMP TANK

DISCHARGE ASSEMBLY (ORENCO HV100
OR APPROVED EQUAL)

ORENCO PV, BIOTUBE PUMP VAULT
ASSEMBLY, OR APPROVED EQUAL

ORENCO 4" SUBMERSIBLE PUMP, 12 HP,
SINGLE PHASE, 115 VOLT OR APPROVED
EQUAL

ELECTRICAL CONDUIT TO
CONTROL PANEL

CONTROL/ALARM PANEL
(ORENCO S1 ETM, OR APPROVED EQUAL)
MOUNT TO EXISTING HOME
OR POLE (CONTRACTOR TO VERIFY)

18" OPENING
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TYPICAL SERVICE CONNECTION BOX DETAIL
NTS

BOLT DOWN LID (COLOR GREEN)
WITH "SEWER" EMBOSSED ON LID

RECTANGULAR BOX 15" WIDE X 27" LONG
RAVEN PRODUCTS MODEL

RMB-15x27x18, OR APPROVED EQUAL.

FLOW

4" GRANULAR STONE BEDDING

1" PVC TRUE UNION CHECK VALVE,
SPEARS MFG., HAYWARD, OR

APPROVED EQUAL
1" PVC TRUE UNION 2000 BALL VALVE
(WITH BUILT-IN HANDLE LOCKOUT),
SPEARS MFG., HAYWARD, OR
APPROVED EQUAL

1" FLEX PVC
SERVICE LINE

16"-18"

NOTES:
1. LOCATE SERVICES AT EXTENTS OF RIGHT-OF-WAY

UNLESS NOTED OTHERWISE.
2. ALTERNATIVELY, HDPE FITTINGS & SERVICE LINE MAY

BE USED. USE COMPRESSION FITTINGS AND VALVES.

6" ±
1" LONG SOCKET
COUPLING, SCH 80 PVC

1" PVC, SCH 80
SERVICE LINE

45° BEND

SECTION VIEW

FM DIA. x1"
GLUE JOINT TEE,
SCH 80 PVC

1" SCH 80 PVC
 FROM CONTRIBUTING

UNIT OR HOME

FM DIA. x 1" GLUE
JOINT TEE, SCH 80 PVC

1" PVC, SCH 80
SERVICE LINE

DISTANCE VARIES

FORCE MAIN≈ 6"1" FLEX PVC
SERVICE LINE

1" LONG SOCKET
COUPLING, SCH 80 PVC

PLAN VIEW

SCH 80 PVC SOLVENT
WELD TEESCH 80 PVC

FORCEMAIN

PVC FORCEMAIN, OR 1"
SCH 80 PVC SERVICE

GLUE JOINT SOCKET,
TYPICAL

PROVIDE RUBBER
BOOT FOR INLET PIPE

18" MIN.
48" MAX.

CD1.0

CIVIL DETAILS



PVC PIPE

TYPICAL TERMINAL CLEANOUT DETAIL
NTS

SCREWED PLUG

PVC TRUE UNION
BALL VALVE, SPEARS MFG

OR APPROVED EQUAL
(NORMALLY CLOSED)

RECTANGULAR BOX 15" WIDE X 27" LONG
RAVEN PRODUCTS MODEL

RMB-15x27x18, OR APPROVED EQUAL

1'-6"

SOLVENT
WELD

45° BEND

CONTINOUS
CARRIER WIRE
(COATED)-14
GAUGE

CLASS "B"
CONCRETE

CRUSHED STONE (#57/#67)

2"

FINISHED
GRADE
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TYPICAL COMBINATION AIR / VACUUM VALVE (ARV)
                                        NTS

PRESSURE SEWER

NETAFIM COMBINATION
AIR & VACUUM VALVE,
OR APPROVED EQUAL

FM X 1" GLUE JOINT TEE,
SCH 80 PVC

CRUSHED STONE BACKFILL

NOTES:
1.  LOCATE ENTIRELY WITHIN RIGHT-OF-WAY.
2. USE NIPPLES BETWEEN PVC TEE, BALL 

VALVE, AND ARV.

BOLT DOWN LID (COLOR GREEN)
WITH "SEWER" EMBOSSED ON LID

RECTANGULAR BOX 15" WIDE X 27" LONG
RAVEN PRODUCTS MODEL

RMB-15x27x18, OR APPROVED EQUAL

VARIES (DOUBLE STACK
BOXES AS NEEDED)

FORD FS 313
SERVICE SADDLE,
OR EQUAL.

1" DIA.

45 DEG.

STRAP TYPE 304
STAINLESS STEEL

SERVICE SADDLE CONNECTION
NTS

THREADED FITTING

PVC SERVIC
E

NOM

DIA

PAVEMENT REPAIR / IMPROVED SURFACE REPAIR DETAIL
NTS

DRIVEWAYS AND PARKING LOTS
COMPACTED MINERAL AGGREGATE BASE. THE THICKNESS SHALL BE THE GREATER OF 8" OR
THE EXISTING DEPTH OF BASE MATERIAL. THE MINERAL AGGREGATE SHALL BE COMPACTED 303-01,
TYPE A, GRADING D ("33-P"), PER TDOT. SPECIFICATIONS. ASPHALTIC CONCRETE SURFACE
COURSE SHALL BE MINIMUM 2" THICK, GRADING C, SECTION 307 SSRBC. PORTLAND CEMENT CONCRETE
SURFACE COARSE SHALL BE MINIMUM 4" THICK, CLASS B.

CITY STREETS
COMPACTED MINERAL AGGREGATE BASE, 8" MINIMUM. A PRIME COAT SHALL BE APPLIED PRIOR TO 9"
ASPHALTIC CONCRETE BINDER (307B MODIFIED), AND A TACK COAT APPLIED PRIOR TO 2" ASPHALTIC
CONCRETE SURFACE (411E).

GRAVEL TRAFFIC AREAS
COMPACTED MINERAL AGGREGATE BASE. THE THICKNESS SHALL BE THE GREATER OF 6" OR
THE EXISTING DEPTH OF BASE MATERIAL. THE MINERAL AGGREGATE SHALL BE COMPACTED 303-01,
TYPE A, GRADING D ("33-P"), PER TDOT SPECIFICATIONS.

CRUSHED STONE BACKFILL PER SPECIFICATIONS

CRUSHED STONE BEDDING PER SPECIFICATIONS

GENERAL REQUIREMENTS
1.  ALL STREET CUTS MUST BE REPAIRED IMMEDIATELY AFTER BACKFILLING AND ACCORDING TO THIS
     STANDARD.
2.  A ROAD CUT PERMIT AND AN APPROVED TRAFFIC CONTROL PLAN ARE REQUIRED FOR ALL CUTS IN
     STREETS.
3.  WHERE LONGITUDINAL CUTS ARE MADE THE OWNER RESERVES THE RIGHT TO REQUIRE ADDITIONAL
     RESURFACING BEYOND THE LIMITS OF THE REPAIR TO ENSURE THE PROPER RIDING REQUIREMENTS
     AND THE STABILITY OF THE PAVEMENT.
4.  FOLLOWING TEMPORARY PAVEMENT REPAIRS, A MINIMUM OF 48 HOURS SHALL TRANSPIRE PRIOR TO
     COMPLETING PERMANENT PAVEMENT REPAIRS.
5.  BARRICADES OR METAL PLATES SHALL BE PLACED AROUND ALL HOLES WIDER THAN 4 INCHES UNTIL CONCRETE
     CAN WITHSTAND TRAFFIC.
6.  IMPROVED SURFACE RESTORATION INCLUDES ALL AREAS AND SURFACES EXCEPT AREAS TO RECEIVE FINAL
    GRADING AND SEEDING.  IMPROVED SURFACES INCLUDES BUT NOT LIMITED TO STREETS, DRIVEWAYS, PARKING LOTS,
    SIDEWALKS, CURB AND GUTTER, AND GRAVEL TRAFFIC AREAS.
7. IMPROVED SURFACES SHALL BE CUT TO NEAT AND STRAIGHT LINES TO MINIMIZE THE WIDTH OF SURFACE REPLACEMENT
    AND TO PREVENT CRACKS OR DAMAGE IN THE SURROUNDING SURFACE.

1A

1B

1C

2

3

12" MIN
EACH SIDE

1A 1B 1C

2

3

SURFACE SHALL BE RAISED SLIGHTLY
FOR FUTURE SETTLEMENT IN UNIMPROVED

AREAS

3'
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18
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9" MIN
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9" MIN
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PVC PRESSURE PIPE INSTALLATION DETAIL
NTS
NOTES:
1.  PROVIDE 4'-0" MINIMUM COVER UNDER PUBLIC ROADWAYS.
2.  BEDDING, HAUNCHING, AND INITIAL BACKFILL SHALL BE CRUSHED STONE COMPACTED TO 95%
     PER ATSM D698.
3.  FINAL BACKFILL SHALL BE COMMON EARTH, CRUSHED STONE, OR FLOWABLE FILL. CRUSHED STONE
     SHALL BE USED UNDER ALL IMPROVED SURFACES SUBJECT TO WHEEL LOAD. FLOWABLE FILL SHALL ONLY
     BE USED WHEN REQUIRED BY A DOT PERMIT REQUIREMENT & WITH ENGINEER APPROVAL.
4.  PIPE TO BE CONTINUOUSLY SUPPORTED ALONG LENGTH OF PIPE BARREL EXCEPT AT BELL.
     BELL HOLES ARE REQUIRED SUCH THAT NO BEARING LOAD IS TAKEN BY THE BELL.
5.  NOMINAL DIAMETER SHALL REFER TO CASING DIAMETER IN CASED INSTALLATIONS.
6.  TRACER WIRE SHALL BE 14GA, THHN, SOLID COPPER WITH GREEN INSULATED JACKET AND
     WATERPROOF GREASE FILLED WIRE CONNECTORS AT JUNCTIONS.

NOTES:
1.  CLEANOUT SIZES SHALL MATCH THE SIZES OF THE

FORCEMAINS ON WHICH THEY ARE TO BE INSTALLED.

NOTES:
1.  TO BE USED WITH ENGINEER APPROVAL.

PVC TRUE UNION BALL VALVE,
SPEARS MFG, HAYWARD,

OR APPROVED EQUAL

VARIES (DOUBLE STACK
BOXES AS NEEDED)

PVC BALL VALVE ASSEMBLY DETAIL
NTS
NOTES:
1. PVC BALL VALVES TO BE USED ON 2" & 3" FORCEMAIN.  BALL

VALVES SHALL BE TRUE UNION BY SPEARS MFG., HAYWARD,
OR APPROVED EQUAL.

RECTANGULAR BOX 15" WIDE X 27" LONG
RAVEN PRODUCTS MODEL

RMB-15x27x18, OR APPROVED EQUAL

SOLVENT WELD,
TYP.

BOLT DOWN LID (COLOR GREEN)
WITH "SEWER" EMBOSSED ON LID

CD2.0

CIVIL DETAILS
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Agreement No. 
State Route No. 
Project No. 
County 
Type of Surety 

Application and Utility 
Use and Occupancy 
Agreement Bond/ Check No. ________ _ 

Application is hereby made by Name: _,_To=w.:..:..:....:n_,o"--'f_,H...:cu=n_,__,t""la::..:.n=d,__ __________________ ("Applicant") 
Address: P.O. Drawer H 100 Banks Street Huntland TN 37345 
fo r permission to install and maintain the following described utility faci li ties on the right -of-way of 
State Highway No. 122 & 97 in Franklin County, Tennessee, 
Description: The purpose of this project is to install 6, 4, 3, and 2 inch nominal diameter forcemain pipe to transmit 
wastewater from a proposed Town-wide septic tank effluent pump (STEP) sewer system, to a proposed wastewater 
t reatment plant & effluent dispersal field . 
At the following described location: ____ _ _____ _______ __________ _ 

GPS (SR 122 - Main St.) = Start N 35.0549° W 86.2700° , End N 35.0540° W 86.2700° 
Log Mile = Start _ ____ End ____ _ 
GPS (SR 122 -John Hunter Highway)= Start N 35.0519° W 86.2735° , End N 35.0519° W 86.2752° 
Log Mile = Start ____ _ End ____ _ 

GPS (SR 97 - Main St., Pogue Ave., Alabama St.) = Start N 35.0540° W 86.2700°, End N 35.0513° W 86.2612° 
Log Mile = Start _____ End ____ _ 
in accordance with the attached plans and subject to RULES AND REGULATIONS FOR ACCO/VI/VIODA TING UTILITIES 
WITHIN HIGHWAY RIGHTS-OF-WAY hereto issued by the Tennessee Department of Transportation ("TDOT"), and made 
a part hereof by reference thereto, and particularly to those provisions shown on this agreement and any special 
provisions set forth herein. 

Special Provisions: 

A) Applicant is to deliver a bond, in a form acceptable to TDOT, 1n the sum of 
$ ___ _ ___ to guarantee installation of facilities consistent with provisions of this Agreement and 
maintenance of the State highway right-of-way for a period of _ ____ months after acceptance of the 
condition of the State highway right -of-way by an authorized representative of TDOT. 

OR 
B) An active, fully executed General Agreement is in effect for Applicant, dated: _______ ____ _ 

This agreement is to be strictly construed and no work other than that specifically described above is authorized. 

The applicant, in applying for this agreement, agrees to the following: 
1. Appl icant shall design, install and maintain its facilities in accordance with RULES AND REGULATIONS FOR 

ACCO/VI MO DA TING UTILITIES WITHIN HIGHWAY RIGHTS-OF-WAY hereto issued by TDOT. 
2. Applicant, before commencing any work or installing any facilities , shall submit plans to TDOT's regional utility office 

showing the location, type, and scope of all work to be done or appliances to be installed in order that the Regional 
Utilities Coordinator may recommend approval of the proposed work. 

3. Applicant is responsible for any damages caused by any negligence on its part, including but not limited to the 
improper placing of or failure to display construction signs, danger signs, and other required signing , and shall bear 
any expense proximately caused by its operation on the State highway right -of-way. 

4. Applicant is responsible for identifying, surveying, and staking the State highway right-of-way boundary in the 
above-described work area, and for maintaining said staking for the duration of the installation of Applicant's 
facilities . 

5. Applicant is responsible for acquiring all utility rights-of-way or easements outside the State highway right-of-way as 
may be needed to perform the installation and maintenance of its facilities, and is responsible for any damages 
caused by trespass or installation or maintenance of facilities outside the State highway right -of-way. 

6. Applicant shall pay the salary and expenses of any inspector(s) that TDOT may see fit to place upon the work while 
such inspector(s) is/are assigned to this work. TOOT, before incurring any expenses expected to be charged to the 
Applicant, shall advise the Applicant in writing of this fact. 

7. Applicant shall replace or repair any portion of the pavement, shoulders, bridges, private driveways or any part of 
said highway which may be disturbed or damaged. Replacements and repairs shall be made in accordance with the 
TDOT Standard Specifications for Road and Bridge Construction and any additional instructions which may be issued 
by TDOT. Applicant agrees that TDOT may accomplish further replacements or repairs if those made by the 
Applicant are not satisfactory, in which event the Applicant will reimburse TDOT for the cost of such other 
replacements or repairs . Except in cases of emergency, TOOT shall notify the Applicant of the nature and extent of 
such further replacements or repairs to be accomplished prior to undertaking the work. 

8. If at any future time it should become necessary in the maintenance, construction, or reconstruction of said highway 
to have Applicant 's facilities removed in order that said highway may be properly maintained, constructed or 
reconstructed, or in the event said facilities should, at any t ime, interfere with the use of said highway, the Applicant 
agrees, upon being requested so to do by TOOT, to remove said facilities as promptly as the magnitude of the work 
to be accomplished will permit, at its own expense and without cost to TDOT, unless any requested removal should 
be contrary to any law of the State. The relocation of the Applicant's facilities shall be accomplished in accordance 
with the provisions of Tennessee Code Annotated, Title 54, Chapter 5, Part 8, Relocation of Utilities. If the Applicant 

Rev.: 06-29-18 Use & Occupancy Permit Utility Form 2018-01 
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fails to remove and relocate its facilities promptly and timely in accordance with the plan and schedule approved, or 
as directed, by TDOT pursuant to these provisions, the Applicant understands and agrees that it shall be subject to 
any or all of the following remedies in accordance with T.C.A. § 54-5 -854: 
a. TDOT's contractor may undertake the highway construction project without liability to the Applicant for 

damages to the Applicant's facilities; 
b. The Applicant shall be liable to TDOT's contractor for damages resulting from the failure, including without 

limitation the contractor's delay damages; and 
c. The Applicant shall be liable for any civil penalty assessed by TDOT for each calendar day the Applicant fails to 

complete the relocation of its facilities within the required schedule. 
Neither the actions of TDOT nor those of its contractor after the Applicant's failure to remove and relocate its 
facilities in accordance with the required schedule shall constitute a waiver of any of these statutory remedies. 

9. Applicant shall be responsible for any conflicts with other utilities or appurtenances that are on the highway right -of-
way and shall notify the respective owner(s) of any conflicts and secure the owners permission for any alterations. 

10. Applicant hereby indemnifies and holds harmless TDOT, its employees, officers and agents, from and against any 
and all claims, liabilities, losses, and causes of action which may arise, accrue, or result to any person, firm, 
corporation, or other entity which may be injured or damaged as a result of acts, omissions, or negligence on the 
part of the Applicant, its employees, its contractors, or any person acting for or on its or their behalf in the 
performance any activities relating to this Agreement. Applicant shall be liable for the reasonable cost of attorneys 
for TDOT in the event such services are necessitated to enforce the terms of this Agreement or otherwise enforce the 
obligations of the Applicant to TDOT. 
In the event of any such suit or claim, the Applicant shall give TDOT immediate notice thereof and shall provide all 
assistance required by TDOT in TDOT's defense. TDOT shall give the Applicant written notice of any such claim or 
suit, and the Applicant shall have full right and obligation to conduct its own defense thereof. Nothing contained 
herein shall be deemed to accord to the Applicant, through its attorney(s), the right to represent TDOT in any legal 
matter, such rights being governed by Tennessee Code Annotated, Section 8-6-106. 

11 . TDOT does not grant the Applicant any right, title or claim on any State highway right-of-way, and in granting this 
permission to go upon the State highway right-of-way, TDOT does not in any way assume the maintenance of the 
Applicant's facility. 

12. Applicant may be required by law to obtain one or more environmental permits prior to installing its facilities. 
Determining which permits are necessary and obtaining those permits are the sole responsibility of the Applicant. 
Contact information for the regulatory agencies is available from TDOT upon request. The activities of the Applicant 
in installing its facilities pursuant to this Agreement are not covered under any permit associated with TDOT 
construction activities. 

13. Applicant agrees that if the total area of disturbed land associated with the installation of its facilities is planned to 
exceed, or does at any time actually exceed, one (1) acre, Applicant shall obtain coverage under a National Pollutant 
Discharge Elimination System General Permit For Discharges Of Stormwater Associated With Construction Activities. 

14. Applicant agrees that during all phases of work permitted herein, it shall implement and maintain appropriate 
Erosion Prevention and Sediment Control measures, as described in the TDOT Standard Specifications for Road and 
Bridge Construction and/or the Tennessee Department of Environment and Conservation Erosion and Sediment 
Control Handbook. 

15. The Utility agrees that it shall comply with all State and Federal laws, rules, regulations, and permit terms and 
conditions applicable to the installation and maintenance of the Applicant's facilities. 

16. This agreement shall become void if work is not commenced within a year from the date of execution of this 
Agreement. 

Applicant 

Signature 

M~Dr 
Title 

Rev.: 06-29-18 Use & Occupancy Permit 

State of Tennessee Department of Transportation 

By: - ----- - --
Regional Utility Coordinator 

By:---------
Regional Engineering Director 

Date 

Date 

Utility Form 201 8-01 
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Dolton Steele 
Mayor 

Ann Gardner 
Vice Mayor / Alderman 

David L. Stewart 
C ity Attorney 

January 7, 2021 

Ms. Stephanie Allen 

Town of Huntland 
PO Box Drawer H 

Huntland, TN 37345 

Tennessee Department of Transportation 
Region 2 Project Development 
2nd Floor Administration Building 
Utilities Office 
7512 Volkswagen Drive 
Chattanooga , TN 37416 

Regard : Application and Utility Use and Occupancy Agreement 
Town of Huntland 
Sewer Collection System 
SR 122 (Main St. & John Hunter Highway) 
SR 97 (Main St. , Pogue Ave ., and Alabama St.) 
Huntland, Franklin County, TN 37345 

Dear Ms. Allen : 

Aldermen: 
Ken Pendleton 

Ellis Counts 
Troy Ga mble 

Bill Everett 

Bean, Rhoton 
& Kelley, PLLC 

The Town of Huntland is proposing to install a septic tank effluent (STEP) sewer system throughout the 
Town . This system will utilize septic tanks , but it will negate the need for septic drain fields , which have 
been failing over the past number of years. Filtered effluent from the septic tanks will be pumped into a 
forcemain network which will be installed throughout the Town . The filtered wastewater will be trans-
mitted to a proposed wastewater treatment plant and the treated effluent from the plant will be dispersed 
onto a drip irrigation site. This permit application applies to the forcemain network and specifically to 
those portions which will be installed along and under State Routes 122 & 97 . 

Please find within this PDF a copy of the completed Use & Occupancy Permit form , Pipeline Encroach-
ments forms (one for open cut & one for HOD) , an Environmental Agreement form , and a 14 drawing 
set of 11 x 17 inch project drawings. The drawings include a title sheet with vicinity map, a legend and 
symbology sheet, an overall project drawing sheet which shows the two routes noted above , plan and 
profile sheets which show the proposed work on State Routes 122 & 97 , and construction detail sheets. 

The proposed forcemain will have nominal diameters of 6, 4 , 3, and 2 inches, depending on the 
location and the number of septic tank pumps contributing to the flow. Our Engineering Consultant , 
FOXPE, LLC has provided the tables below which describe the sizes, lengths, and locations of 
forcemain to be installed along or under the two (2) routes noted above 

City Hall: (931)469-0283 Fax: (931)469-7500 
Police Dept: (931)469-7702 Water Filtration Plant: (931)469-5522 



P d F ropose orcemain Installation Size, Lenath, and Location Data Table 
Start End 

Route Street Name Pipe Size Lenath Lona/Lat Lona/Lat 
-86 .2700° -86.2700° 

SR 122 Main St. 6" 305' +/- 35.0549° 35.0540° 
-86.2735° -86.2752° 

*SR 122 John Hunter Hiqhwav 6" 558 ' +/- 35.0519° 35.0519° 
-86 .2700° -86.2698° 

**SR 97 Main St. 6" 875' +/- 35.0540° 35 .0517° 
-86 .2697° -86.2697° 

SR 97 Main St. 3" 115' +/- 35.0518° 35.0514° 
-86.2698° -86 .2697° 

SR 97 Main St. 4" 259' +/- 35.0517° 35.0510° 
-86.2688° -86.2688° 

SR 97 Pogue Ave. 2" 70' +/- 35.0504° 35.0506° 
-86.2651 ° -86 .2683° 

SR 97 Alabama St. 2" 930' +/- 35.0507° 35 .0504° 
-86.2651 ° -86.2612° 

SR 97 Alabama St. 3" 1212' +/- 35.0507° 35.0513° 
* Length of bore under John Hunter Highway at Methodist Ave. included in pipe length. 
** Length of bore under Main St. at Jones St. included in pipe length. 

p ropose dF orcemam ae OU e . St t R t C rossmas HDD C dB ase ore ata a D T bl e 
Intersecting Casing Carrier Start 

Route Street Name Street Name Norn.OD Norn. OD Lenath Long/Lat 
-86 .2700° 

SR 122 Main St. Freedom Dr. 4" (HOPE) 2" (HOPE) 80' +/- 35.0547° 
John Hunter Methodist -86.2735° 

SR 122 Highway Ave. 8" (HOPE) 6" (HOPE) 85' +/- 35.0519° 
-86.2698° 

SR 97 Main St. Jones St. 8" (HOPE) 6" (HOPE) 40' +/- 35.0517° 

The Contractor will be given the opportunity to bid the project to install the forcemain by open cut or by 
horizontal directional drilling (HOD) . The pipe material to be used for open cut installation shall be SOR 
21 PVC. The pipe material to be used for HOD installation shall be DR 11 HOPE. All State Route 
crossings shall be installed by HOD. Casing pipe shall be DR 17 HOPE and carrier pipe shall be DR 11 
HOPE. 

Traffic control during the proposed utility work will be in accordance with the Manual on Uniform Traffic 
Control Devices . This work will be completed in accordance with the "Rules and Regulations for Ac-
commodating Utilities within Highway Rights-of-Way". No work shall take place until a permit has been 
issued and proper notification has been given. 

Sincerely, 

8~'b~ 
Dolton Steele, 
Mayor 

cc: Scott Adkisson , FOXPE LLC 

City Hall: (931)469-0283 Fax: (931)469-7500 
Police Dept: (931)469-7702 Water Filtration Plant: (931)469-5522 



IIJ roor l - · 
Environmental Agreement 

for Utility Projects 

I, the undersigned representative of the Utility named below, state the following: 

1. The Utility desires to construct the project described below (the named project) . 

2. The Utility is aware that it may be required by law to obtain one or more environmental permits prior 

to constructing the named project; that determining which permits are necessary and obtaining those 

permits are the sole responsibility of the Utility; and that the activities of the Utility in constructing the 

named project are not covered under any permit associated with TDOT construction activities. 

3. The Utility agrees that if the total area of disturbed land associated with the construction of the 
named project is planned to, or does at any time actually exceed one (1) acre, the Utility sha ll obtain 

coverage under the National Pollutant Discharge Elimination System General Permit For Discharges Of 

Stormwater Associated With Construction Activities. 

4. The Utility agrees that during all phases of construction of the named project, the Utility shall 

implement and maintain appropriate Erosion Prevention and Sediment Control (EPSC) measures, as 

published in the TDOT Standards and Specifications and/or the Tennessee Department of Environment 
and Conservation (TDEC) Erosion and Sediment Control Handbook. 

5. The Utility agrees that it sha ll comply with all State and Federal laws, rules, regulations and permit 

terms and conditions applicable to the construction of the named project. 

Utility Name: Town of Huntland 

Utility Address: P.O. Drawer H Banks Street Huntland TN 37345 

Utility Phone: 931-469-0283 _______ _ Fax: ____________ _ 

Project Description: The proposed project includes the installation of forcemain along and/or under 

State Routes 122 and 97. The nominal forcemain pipe sizes will be 6, 4, 3, and 2 inch diameter. The 

general beginning and ending GPS coordinates of the proposed work are noted below. 

SR 122 begin: 35.0549° N/86.2700° E - SR 122 end: 35.0519° N/86.2752° E 

SR 97 begin: 35.0540° N/86.2700° E - SR 97 end: 35.0513° N/86.2612° E 

Representative Name: -"'D""o""lt,..,,,o'-'-'n'-'S"->t""-e,,,_el""e.._, !..!.M=a<+y=o.,_r _____________________ _ 

EJ &b_ i-t o {h_ D \ 1(/11 9-0~\ 
t'llli A JRE nA 

REV: 07-03-2015 - 1 of 2 - Utility Form 2011-20 



Notice to Utilities 

When a utility performs work along the highway rights -of-way, either by a State utility permit or due to a 
construction project, the utility shall be subject to and must comply with ALL of the following : 
1. Section 404 of the Federal Clean Water Act (33 U.S.C. 1344) as defined in 33 CFR, Part 323, latest 

edition, which can currently be found on pages 2079 -2080 of the Federal Register dated January 15, 
2002. 
(U.S. Army Corps of Engineers Nationwide Permit Number 12 (Utility Line Activities) ) 

2. The Tennessee Water Quality Control Act of 1977, as amended (Tennessee Code Annotated Section 
69-3-105) which is outlined in the Rules of the Tennessee Department of Environment and 
Conservation, Division of Water Pollution Control, and its General Aquatic Resource Alteration 
Permit for Utility Line Crossings of Streams 

3. Section 402, also referred to as the National Pollutant Discharge Elimination System (NPDES), 
which is outlined in the Rules of the Tennessee Department of Environment and Conservation, Water 
Pollution Control - Storm Water Office, implements the EPA Phase I and Phase II regulations to 
address storm water runoff in Tennessee. Under the NPDES program any person responsible for the 
discharge of a pollutant or pollutants from one acre or more of land disturbance, into any waters of 
the United States, from any point source must apply for and obtain a permit. 

4. Section 26a of the TVA Act requiring that TVA approval be obtained before any construction activities 
can be carried out that affect navigation, flood control , or public lands along the shoreline of the TVA 
reservoirs or in the Tennessee River or its tributaries (any streams or wetlands in the drainage basin of 
the Tennessee River). 

5. Section 209 (Project Erosion and Siltation Control) of the Tennessee Department of Transportation 's 
"Standard Specifications for Road and Bridge Construction" and any related Special Provisions of that 
section. 

6. In addition to complying with the rules and regulations identified in (1 ) - (5), consideration should 
also be given to Class V Injection Well Permit requirements where utility work may affect runoff into a 
sinkhole, and Reelfoot Watershed Permit requirements where utility work affects streams, springs or 
wetlands in the drainage basin of the Reelfoot Lake. 

7. Any regulatory permit requirements or conditions previously issued within the permits received by 
TDOT for highway construction, i.e. survival of trees specified as replacement or mitigation, must 
remain undisturbed or replaced exactly as stated by the requirements. 

The regulatory agencies may be contacted at the following addresses: 

Tennessee Department of Environment and Conservation ... .... .. ........ .... .... ........ ..... ... .. .. .. Phone: 615.532.0625 
Division of Water Pollution Control; Natural Resources Section 
Jth Floor L & C Annex, 401 Church Street 
Nashville, TN 37243-1534 

(For the Cumberland River and Tennessee River Valleys): .. .. .... ........ .... ............................. Phone: 615 -369-7500 
Regulatory Branch 
U.S. Army Corps of Engineers, Nashville District 
3701 Bell Road 
Nashville, TN 37214 

(For the Mississippi River Valley) : .............................. ......... .. ..... .... .... .. .. .... ...... ... .................. ........ Phone: 901-544-0736 
Regulatory Branch 
U.S. Army Corps of Engineers, Memphis District 
167 North Main Street, Room B-202 
Memphis, Tennessee 38103-1894 
REV: 07-03-2015 - 2 of 2 - Utility Form 2011 -20 



 
 

Rev: 07-03-2015 
 Pipeline Encroachment Open Cut Pipe Encroachment Form.doc 

 Pipeline Encroachments 
(For Open Cut Installation) 

 
The following information is required to accompany all plans for pipeline encroachments. 

 Carrier Pipe   Casing Pipe 

1. Contents to be handled Wastewater N/A 

2. Outside Diameter (in) 6.625, 4.5, 3.5, 2.375 N/A 

3. Pipe material PVC N/A 

4. Pipe Specification and grade DR 11 N/A 

5. Wall thickness (in) 0.316, 0.214, 0.167, 0.113 N/A 

6. Design Pressure (psi) 200 N/A 

7. Actual Working Pressure (psi) 45 (max.) N/A 

8. Type of joint Solvent Weld N/A 

9. Coating None N/A 

10. Method of installation Open Cut N/A 

11. Protection at end of casing N/A N/A 

Both Ends   ______      One end   ______       Type   __________________________ 

12. Cover: Finished grade to top of casing or carrier (in)   30 (min.) 

Bottom of ditch or toe of slope to top of carrier to casing   N/A 

____________________________________________________________________ 

13. Cathodic protection   None 

14. Size and height of casing vent   N/A 

15. Distance from casing vent to edge of nearest traffic lane   N/A 



 
 

Rev: 07-03-2015 
 Pipeline Encroachment HDD Pipe Encroachment Form.doc 

 Pipeline Encroachments 
(For HDD Installation) 

 
The following information is required to accompany all plans for pipeline encroachments. 

 Carrier Pipe    Casing Pipe (at crossings) 

1. Contents to be handled Wastewater Carrier Pipe 

2. Outside Diameter (in) 6.55, 4.45, 3.47, 2.35 8.56, 6.58, 6.58, 4.47 

3. Pipe material HDPE HDPE 

4. Pipe Specification and grade DR 11 DR 17 

5. Wall thickness (in) 0.602, 0.409, 0.318, 0.216 0.507, 0.390, 0.390, 0.265 

6. Design Pressure (psi) 200 125 

7. Actual Working Pressure (psi) 45 (max.) 0 

8. Type of joint Fusion Fusion 

9. Coating None None 

10. Method of installation HDD HDD (carrier pipe inserted) 

11. Protection at end of casing N/A End Seal Wrap 

Both Ends   √      One end   ______       Type   Neoprene 

12. Cover: Finished grade to top of casing or carrier (in)   48 (min. at crossings), 30 (min. along shoulder) 

Bottom of ditch or toe of slope to top of carrier to casing  N/A 

____________________________________________________________________ 

13. Cathodic protection   None 

14. Size and height of casing vent   N/A 

15. Distance from casing vent to edge of nearest traffic lane   N/A 


